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PREQUALIFICATION CRITERIA 

 

The interested contractors should furnish the following documents for Pre-qualification along with the 

tender document. 

1. Having done minimum one work of 14.00 Lacs. Of similar nature of any public sector bank or 

institute. In last three years. 

OR 

Having done minimum of two works of Rs.8.50 Lacs or more in last three years. 

OR 

Having done minimum of Three works of Rs.6.80 Lacs or more in last three years. 

2. Should have registration of GST. (Enclose related photocopies of registration, PAN, GST Number) & other 
KYC Documents of Proprietor/ Partners 

3. Enclosed copy of work order/completion certificates & credentials to prove for pre-qualification. 

4. Rs17000.00 (Rupees Seventeen Thousand Only) as earnest money in favor of  "AGM-

Regional Head, Bank Of Baroda Regional Office  Sagar ",  Tender paper without appl icat ion & 
earnest money is l iable to be rejected.  Vendors/ Contractors  having MSME Registra t ions are 
exempted f rom submitt ing EMD Amount  

5.  Start  Date 05.09.2023 and Last date of submission is on 26.09.2023 up to 3.00 PM 

& Bids of the tender will  be  opening on 26.09.2023 4:00 PM in the premises of Regional 

Office Sagar  

6. Works other than BOQ will not be entertained for payments without written permission from branch 
manager, AR. Sunil Manocha & Regional office, Sagar. 

7. Any of the item found substandard of below specification will not be liable for payments, no deducted rates 
will be provided for that item. 

8. For electrical works contractor should provide ‘A’ class contractor certificate. 

9. Contractors have to provide balance sheet of past three years of his account. Average turnover of the last 
3 years should be minimum Rs.5.61 lakhs 

10. Time period is essence of project and the total project is a time BAR project to be completed in 45 DAYS 
no excuses will be entertained in regards of working, contractor have to perform the work with in time schedule 
other wise the penalties will be imposed. 

 

11. The tender paper can be directly down loaded from the site & applied. 

 

 Issue of tender documents  : 05.09.2023 

Last date of receipt of tender document : 26.09.2023 Till 03.00 pm 

Date & Time of opening   : 26.09.2023 at 04.30 pm 

Place of submission of bids   : Bank of Baroda, Regional office, Sagar 

Date of commencement    : 3 days from issue of work order 

Date of completion of work   : 20 days from issue of work order 

Period for settlement of final bill   : 30 days from date of issue of completion 

Certificate by the Architect. 

Retention percentage   : 10% ( Ten percent) from each running bill. 
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SECTION - 1 

NOTICE OF INVITATION TO TENDER  

Sealed tenders on item rate basis are invited from Bank’s Shortlisted competent Furnishing Interior,  & Electrical  
contractors having sound technical and financial capacity for Interior, Electrical & air-conditioning works of 

Jayendraganj Gwalior Branch. Tender documents may be directly downloaded from the Bank’s site. 

1.0 Submission of Tender  

1.1 The tenders are to be submitted in two separate envelopes each sealed and clearly identified as to envelope 
number and contents as indicated below. All the Two envelopes shall be contained in a large envelope superscribed 
"Tenders for Interior, Electrical & air-conditioning Works at Bank of Baroda, Jayendraganj Gwalior Branch ." 

Tenderers will have to submitt all the documents and drawings downloaded by them while submission of 

their tender duly stamped and signed as per instructions. 

1.1.1 Envelope No.1 (Earnest Money) & Prequalification papers 

The Envelope No.1 shall contain earnest money deposit in the form of Crossed Demand  Draft of Rs 17000.00 

(Rupees Seventeen Thousand Only) in favor of " AGM-Regional Head, Bank Of Baroda Regional 

Office Sagar ", payable at SAGAR for Interior, Electrical & air-conditioning Works of its  Jayendraganj Gwalior 
Branch , AND prequalification papers as per prequalification criteria as written above  This  envelope  shall  be 
superscribed " Envelope No.  1 Earnest Money & Prequalification Papers.  

1.1.2 Envelope No.2 

Envelope No.2 shall contain tender documents each page and correction duly signed by Tenderers including tender 
form dully filled in, complete details and description including all data are to be supplied by tenderers specified in the 
information and instructions to Tenderers. 

This envelope shall be superscribed "Envelope2 Tender documents for Interior, & Electrical Works for Bank of 
Baroda, Jayendraganj Gwalior Branch. 

1.2    Sealed tenders as above shall be submitted to the Office of The Regional Manager, Bank Of Baroda,  

Regional office Sagar, Kaveri Complex, Narsinghpur Road, Makroniya Chowk Sagar- 470004 can be 

downloaded from 05th September 2023 on or before 26.09.2023 up to 3:00 PM and  will  be opened  on the 

Regional Office Sagar on Same Day at 4:00 pm.  

1.3   Tenders received late on account of any reason whatsoever and telegraphic tenders will not be entertained. 

1.4    The earnest money deposited by demand draft must accompany each tender and the tenders not 
accompanied by the earnest money deposited by demand draft are liable to be rejected as NON-RESPONSIVE. 

1.5   The tender shall be valid for a period of 90 days after the dates of opening of envelop No. 2. 

1.6   For any further information on the tender the Office of The Regional Manager, Bank Of Baroda, Sagar 
Region, Regional office Sagar, Kaveri Complex, Narsinghpur Road, Makroniya Chowk Sagar- 470004. may  be 
contacted. (Contact Details : 0755-4776026/ 9131804462) 

1.7   The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or all 
the tenders without assigning any reasons whatsoever. 
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S E C T I O N  -  I I  

I N S T R U C T I O N S  F O R  T E N D E R E R  

2.0   The details of work to be carried out and its scope are given in the specifications and bill of Quantities of these 
documents which also indicate a brief description of the Project where work is to be executed.  

The Tenderers are advised to study the same carefully before tendering and they shall be deemed to have fully 
acquainted themselves with  the same. 

2.1    The  Tenderers, in their own interest, are advised to inspect  and  examine  the  site  and its surroundings 
and  satisfy  themselves  before submitting their tenders, in respect of the site conditions including but not  restricting 
to the following which may influence or effect the  work or cost thereof under the contract. 

a)   Site conditions including access to the site, existing and required roads and other means of 
transport/communication for use by him in connection with the work. 

b)     Requirement and availability of land and other facilities for his enabling works, stores and workshops etc. 

c)     Ground  condition  including those  bearing  upon  transportation,    disposal,  handling  and storage or 
materials required for  the  work  or obtained there from; 

d)     Source and extent of availability of suitable materials including water etc. and labors (skilled and unskilled) 
required for work and laws and Regulations governing their use and employment;   

e)     The type of equipment and facilities needed preliminary for and in the performance of the work and for 
successful completion of work. 

f)     All other information pertaining to and needed for the work including information as to the risks, 
contingencies and other circumstances which may influence or affect the work or the cost thereof under this 
contract. 

2.2   The tenderers should note that the information, if any, in regard to the site and local conditions, as contained in 
these tender documents has been given merely to assist the tenderers and is not warranted to be complete. 

2.3     The tenderers should note and bear in mind that the Bank shall bear no responsibility for the lack of 
acquaintance of the site and other conditions or any information relating thereto, on their part.  The consequences of 
the lack of any knowledge as aforesaid on the part of the tenderers shall be at their risk and cost and no charges or 
claims whatsoever consequent upon the lack of any information, knowledge or understanding shall be entertained or 
payable by the Bank. 

2.4    Immediately on receipt of the Tender Documents from the Bank but at least seven days prior to the date 
fixed for opening of Envelope No. 1 &  2 of Tender, the Tenderer may submit in writing any tender enquiry  on 
matters where clarifications or additional information is desired.      

If  considered  appropriate,  the  Bank  reserves  the  right  to   issue addendum(s) or amendment(s) to any 
condition/specifications/schedules  to all  Tenderers  before the date of submission. Tenders submitted by  the 
tenderers shall be deemed to cover the effect of such  addendum(s)/amendment(s)  issued  and  such 
addendum(s)/amendment(s) duly  signed  by  the tenderers shall be submitted along with the tenders. 

2.5  The tender should be submitted in the prescribed form and the same should be signed as laid down here 
under; 

a)    If the tender is submitted by an individual it shall be signed by the proprietor above his full name and full name 
of his firm with his current business address. 

b)    If the tender is submitted by a proprietary firm, it shall be signed by the proprietor above his full name and full 
name of his firm with its name and current business address. 

c)    If  the tender is submitted by a firm in partnership, it shall  be signed  for  and on behalf of the firm by all the 
partners  of  the  firm above,  their  full names and current business address, or by  a  partner holding the power of 
attorney for the firm by signing the tender in which case  a  certified  copy of the Power of  Attorney  shall  
accompany  the tender.  A certified copy of the partnership deed and current business address of all the partners of 
the firm shall also accompany the tender. 

d)    If the tender is submitted by a Limited company, or a Limited corporation, it shall be signed by a duly authorized 
person holding the power of attorney for signing the tender in which case a certified copy of the Power of Attorney 
shall accompany the tender. Such Limited company or Corporation may be required to furnish satisfactory evidence 
of its existence before the contract is awarded. 

e)    If  the  tender is submitted by a group of firms,  the  sponsoring firms  shall submit complete information 
pertaining to each firm  in  the group and state along with the bid as to which of the firm shall have the responsibility 
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for tendering and for completion of the contract  document and  furnish  evidence admissible  in  law in respect of   
the  authority assigned  to such firm on behalf of the group of the firms for  tendering and  for  completion of the 
contract of the contract document.  The full information and satisfactory evidence pertaining to the participation of 
each members of the group of firm in the tender shall be furnished along with the tender. 

f)    All witnesses and sureties (if any) shall be persons of status and their full names, occupations and address shall 
be stated below their signatures.  All signatures affixed on each page in the tender will be dated. 

2.6    The tenderer shall furnish with his tender: 

a)    Construction schedule showing all activities of work in details and in the form of Bar Chart proposed to be 
completed within the stipulated period duly signed as token of acceptance. 

b)  Details of plant, equipment and Machinery immediately available with the tenderer for deployment on the work. 

c)    Detail of Technical and supervisory personnel already employed by tenderer which he proposes to utilize for this 
work and such other personnel which he proposes to employ further for this work. 

d)   Relevant information on the capacity, financial resources and experience about himself. 

2.7    The earnest money deposit without any interest will be returned to the unsuccessful tenderers only after 
validity period/award of work. 

2.8    The Bank or its duly authorised representative will open the tenders in the presence of tenderers who may 
be present at the time.  If any of the tenderer or his agent is not present at the time of opening of tender, the Bank or 
its duly authorised representative will, on opening of tenders of the absentee tenderer, prepare a statement of the 
attested and unattested corrections in the tender under his signatures.  Such a statement shall then be binding on 
the absentee tenderer. 

2.9   Tenders, which should always be placed in sealed covers, with  the name  of the project written on the 

envelopes will be received  by The Regional Manager, Bank Of Baroda,  Regional office Sagar, Kaveri 

Complex, Narsinghpur Road, Makroniya Chowk Sagar- 470004 up to 3:00 PM. On 26.09.2023 & Will be opened 
Same Day after 4:00  PM. 

2.10   The time allowed for the carrying out of the work will be 20 days from the date of written orders to 
commence the work. 

2.11     The tenderers should quote for all the items of work as given in the bill of quantities. The rates shall be 
written in both the words and in figures.  Tenderer shall also show cost of each item, total of each subhead and, the 
Grand total of the whole contract. Corrections, if any, shall be made by crossing out, initialing dating and rewriting.  

2.12   While a contractor signs a tender in an Indian language the total amount tendered should also be written in 
the same language. In the case of illiterate contractors the rates and the amount tendered should be attested by a 
witness. 

2.13    Tender form will be stopped on 26.09.2023 UPTO 3:00 PM 

2.14   Earnest  money  amounting  to (Rs 17000.00) in the form of Bank Draft drawn in favor of "REGIONAL 

MANAGER, BANK OF BARODA REGIONAL OFFICE AT SAGAR"l"  must  accompany each tender and each 
tender is to be in  a  sealed cover  superscribed "Tender for Interior, Electrical Works for  Jayendraganj Gwalior 

Branch  " and  addressed to the office of    The Regional Manager, Bank Of Baroda,  Regional office Sagar, 

Kaveri Complex, Narsinghpur Road, Makroniya Chowk Sagar- 470004 

2.15   The contractor whose tender is accepted will be required to furnish by way of security deposit 2% of the 

accepted tender amount including earnest money for the due fulfillment of his contract. The Security 

Deposit shall be collected as detailed in General conditions of contract clause no. 5.12. 

2.16  The  acceptance  of a tender will rest with  the  Bank Of Baroda , which does not bind itself to accept the 
lowest tender,  and  reserves  to itself the authority to reject any or all of the  tenders  received without the 
assignment of any reasons. All tenders in which any of the prescribed conditions are not fulfilled or are incomplete in  
any respect are liable to be rejected. 

2.17   Canvassing  in connection with tenders is strictly prohibited  and the tenders submitted by the contractors 
who resort to canvassing will be liable to rejection. 

2.18   All  item rates shall be quoted on the proper form of  the  tender alone. 

2.19   An  item  rate tender containing percentage  below/above  will  be summarily rejected. However, where a 
tenderer voluntarily offers a rebate for payment within a stipulated period. This may be considered. 
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2.20   On  acceptance of tender, the name of the  accredited  representative(s)  of the contractor who would be 
responsible for  taking  instructions   from  the  Employer/Architect  shall  be  communicated   to   the 
Employer/Architect. 

2.21   Special  care  should be taken to write in figures as well  as  in words  and the amounts in figure only, in 
such a way that  interpretation is  not possible. The total amount should be written both in figures and words.  In case 
of figures, the word 'Rs' should be written  before,  the figure of Rupees and words 'p'   after the decimal figures, e.g. 
Rs  2.15 p and in case words, the word 'Rupees' should precede and the word  paise should  be  written at the end, 
unless the rate is in  whole  rupees  and followed  by the words 'only', it should invariably be upto  two  decimal 
places.  While quoting the rates in the bill of quantities, the word ‘only’ should be written closely following the amount 
and it should  not be written in the next line. 

2.22  (a) The  Bank does not bind itself to accept the  lowest  tender but it may accept any tender and reserves to 
itself the right of  accepting the whole or any part of a tender and the tenderer shall be bound  to perform the same at 
the rate quoted.  

(b)   The Bank  reserves the right to accept the tender in full  or  in parts and that the tenderer shall have no claim 
for revision of rates  or other conditions if the tender is accepted in parts.    

2.23   The contractor shall give a list of his relatives working with the Bank along with their designations and 
addresses. 

2.24   No employee of the Bank is allowed to work under or as a contractor  for a period of two years after his 
retirement from  Bank  services, without  the previous permission of the Bank. This contract is liable to be cancelled 
if either the contractor or any of his employees is found at any time to be a such a person who had not obtained the 
permission of the Bank  as aforesaid before submission of the tender or engagement  in  the contractor's service. 

2.25   The tender for works shall remain open for acceptance for a period of 90 days from the date of opening of 
Envelope No. 3 of the tenders.  If any tenderer withdraws his tender before the said period, then the  Bank shall be 
at liberty to forfeit Earnest Money paid along with the tender. 

The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in full in case he does not 
remit the initial security deposits within the stipulated period or start the work by the stipulated date mentioned in the 
award letter. 

2.26  The tender for the work shall not be witnessed by a contractor  or contractors  who  himself/themselves  
has/have tendered or  who  may  and has/have  tendered for the said work. Failure to observe  this  condition would  
render tenders of the contractors tendering as well as  witnessing the tender liable to summary rejection. 

2.27  It  will be obligatory on the part of the tenderer to  tender  and sign  the tender documents for all  the 
component parts and  that,  after the  work is awarded, he will have to enter in to an agreement, for  each 
component with the competent authority in the Bank. 

2.28   Sealed tenders are to be delivered in person to the officer  nominated  for the purpose or put in a sealed 
tender box kept in  the  office before the stipulated time. 

2.29  The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part of the Tender Documents. 

 

 

SIGNATURE OF THE COMPETENT AUTHORITY 

         Bank Of Baroda 
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S E C T I O N  –  I I I  

F O R M  O F  T E N D E R  

To, 

The Regional Manager,   

Bank Of Baroda, Regional office Sagar, 

 Kaveri Complex, Narsinghpur Road, 

 Makroniya Chowk Sagar- 470004 

NAME OF WORK  : Interior, Electrical & Air-Conditioning Works at  Bank Of Baroda Jayendraganj Gwalior 

Branch. 

Sir, 

3.1    Having  visited the site and examined the drawings, conditions  of contract,  special  conditions of contract,  
General  specifications  and detailed  specifications, schedules and bill of quantities for  the  construction  of the 
above named works, we offer to construct, complete  and maintain  the whole of the said works in conformity with 
the  said  drawings,  conditions  of  contract, specifications, schedules  and  bill  of quantities for the sum stated in 
bill of quantities of this Tender  Document or such other sum as may be ascertained in accordance with the  said 
conditions of contract. 

3.2    We undertake to complete and deliver the whole of the works comprised in the contract within the time 
stated in the appendix hereto. 

3.3    We have independently considered the amount of liquidated  damages shown  in  the Appendix hereto  and 
agree that it represents a  fair  estimate  of  the loss likely to be suffered, by you in the  event  of  the works not being 
completed in time. 

3.4    We  agree to abide by this tender for the period of 90  days  from opening  of envelope 2 or extension there 
of as required by the  employer from  the date fixed for receiving the same and it shall  remain  binding upon us and 
may be accepted at any time before the expiry of that period. 

3.5    We  confirm that the period and rates as referred in the  agreement or general conditions of contract are 
given or summarized in the appendix hereto, to which we give our consent and agree to abide by the same. 

3.6    If this tender is accepted, we undertake to enter into and execute at our cost, when called upon by the 
employer to do so, a contract agreement in the prescribed form. Unless and until a formal agreement is prepared 
and executed this tender together with your written acceptance there of, shall constitute a binding contract between 
us. 

3.7    We understand that if our tender is accepted, we are to be jointly and severally responsible for the due 
performance of the contract. 

3.8    We  understand that you are not bound to accept the Lowest or  any tender  you may receive and may reject 
all or any tender, accept  or  entrust  the entire work to the contractor or divide the work to more  than one  contractor  
without assigning any reason or giving  any  explanation whatsoever. 

Dated this __________________________ day of __________________ 2023 Signature 
_____________________________ in the capacity of ______________________ duly authorised to sign tenders 
for and on behalf of _____________________________________________ 

    (IN BLOCK CAPITALS) 

Witness:        Signature/ Address: 
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APPENDIX TO FORM OF TENDER 

GENERAL CONDITIONS OF CONTRACT CLAUSE NO. 

Defects Liability period 12 Months (Clause No. 5.37) 

Date of commencement 3 days from the date of acceptance letter is issued to contractor or day 
on which the contractor is instructed to take possession of the site 
whichever is later. (Clause No. 5.14) 

 

Time of completion 20 Days from the date of commencement. (Clause No. 5.14) 

 

Period of Final Measurement One months from the date of virtual completion (Clause No. 5.31) 

Liquidated damages 0.5% of   the tendered   amount   shown   in   the tender per week 
subject to the ceiling of 5% of the accepted contracted sum. (Clause 
No. 5.15) 

 

Minimum value of work for  

interim certificate      

8.00 Lakhs (This value shall be the difference of work done of two 
consecutive bills). (Clause No. 5.29) 

 

Initial security deposit 2% of the accepted tender value including earnest money 

 (Clause No. 5.12) 

 

Retention percentage 10% of the accepted tender amount subject to maximum  as per clause 
(Clause No. 5.12) 

 

Refund of total security comprising of 
EMD, ISD and Retention 

The initial security deposit comprising of EMD, shall be refunded to the 
ISD and retention contractor within 14 days of the issue of certificate of 
Virtual completion. The retention amount will be refunded to the 
contractor 14 days after the end of the defect liability period. (Clause 
No. 5.12) 

Period of honoring Certificate   15 days   from date of receipt of certificate from  the Architect. (Clause 
No. 5.29)    
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S E C T I O N  -  I V  

A R T I C L E S  O F  A G R E E M E N T  

This agreement is made on ____________ day of _____________ 2023 between (Bank Of Baroda, Regional office  
Sagar, ______________________ (hereinafter called "The Employer") of the one part and 
_________________________________  (hereinafter called "the Contractor") of the other part. 

WHEREAS the Employer is desirous of certain works should be executed viz. Interior, &  Electrical Works for Bank 
Of Baroda  Jayendraganj Gwalior Branch and has by letter of acceptance dated _________________ accepted a 
tender by the contractor for the execution, completion, and maintenance of such works, now THIS AGREEMENT 
WITNESSES as follows : 

4.1    In this agreement words and expressions shall have the same meaning as are respectively assigned to 
them in the said conditions of contract hereinafter referred to : 

4.2  The following documents shall be deemed to form and to read construed as part of this agreement, viz. 

 i)   Original tender document. 

 ii)  Relevant correspondence all letters/correspondence forming part of contract and referred to in 
 acceptance letter. 

iii)   Acceptance letter. 

iv)   Bill of quantities. 

v)    The drawings. 

vi)   Time and progress chart. 

vii)  Other  additional documents as required, 

a) 

b) 

viii)  Article of Agreement. 

4.3   The aforesaid documents shall be taken as complementary and mutually explanatory of one another, but in 
the case of ambiguities of discrepancies the latest documents issued by the Bank shall prevail over on earlier 
documents. 

 * Give the Name, Destination and Address of the Contractor. 

4.4   In consideration of the payment to be made by the employer to the contractor as hereinafter mentioned, the 
contractor hereby covenants with the employer to perform execute, complete and maintain the work in conformity in 
all respects with the provision of the contract.  

4.5 The employer hereby covenants to pay the contractor in consideration of the execution, completion and 
maintenance of the works such sums as shall become payable hereunder at the time(s) and in the manner 
prescribed in the said conditions and price schedule of quantities/bill of quantities prescribed in the contract. 

IN WITNESS whereof the parties hereto have caused their respective common seals to be hereunto affixed (or have 
hereunto set their respective hands and seals) the day, month and year first above written. 

 SIGNED AND SEALED AND DELIVERED BY THE 

Said ______________________       said _________________________ 

(Name _____________________)       (Name ________________________) 

On behalf of the contractor      on behalf of the employer 

In the presence of       in the presence of  

Name: ______________        Name: _______________________ 

Address: ___________________       Address: ____________________ 

 *This form is included in the tender documents only for the information of the tenderers. Only the successful 
tenderer will be, in due course, required to complete the form. 
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S E C T I O N   V  

G E N E R A L  C O N D I T I O N S  O F  C O N T R A C T        

Except  where provided for in the description of the individual items  in the Schedule of Quantities and in the 
specifications and conditions  laid down  hereinafter and in the drawings, the work shall be carried  as  per standard  
specifications and under the directions of the  Employer/Architects. 

5.1    INTERPRETATION 

In  construing  these  conditions, the specifications,  the  schedule  of quantities,  tender  and agreement, the 
following words  shall  have  the meaning  herein  assigned  to them except where the  subject  of  context otherwise 
requires : 

i)   Employer    :   The term employer shall denote Bank Of Baroda with their , Regional office AT SAGAR, and any 
of its employees or representative authorized to act on their behalf. 

ii)  The Bank    :   The  term  Bank  shall  mean Bank Of Baroda, the Employer. 

iii)  Architects  :   The  term  Architects shall means M/s Design  Home 455, Sector-3 Shakti Nagar Bhopal-462024 
or in the  event  of his/their  ceasing to be the Architects for the purpose of this  contract such other persons as the 
Employer shall nominate for the purpose. 

iv)  The Engineer in charge   :   The term means Engineer to Bank Of Baroda deployed to look after the work. 

v)     Site Engineer  :   The term  shall  means  person posted at  site who   shall  work under the  orders  of  
Architects/Employer/Engineer-in-charge to inspect the works. 

vi) Contractor : The   term    Contractor    shall     mean ___________________________________ (name and 
address of the  contractor) and his/their heirs, legal representatives assigns and successors. 

vii)   Site   :   The site shall mean the site where the works are to be executed as shown within boundary  on the Site 
Plan including any  building  and erections thereon allotted by the Employer for the  Contractor's use. 

viii) Drawings   :   The work is to be carried out in accordance  with drawings,  specifications,  the schedule of 
quantities  and  any  further drawings  which  may be supplied or any other instruction, which  may  be given by the 
employer during the execution of the work. 

All the drawings relating to work given to the contractor together with a copy  of  schedule  of  quantities  are  to  be  
kept  at  site  and  the Employer/Architects  shall given access to such drawings or  schedule  of quantities whenever 
necessary. 

In  case  any detailed drawings are necessary, contractor  shall  prepare such detailed drawings and/or dimensional 
sketches therefore and have  it confirmed by the employer prior to taking up such work. 

The  contractor  shall ask in writing for all clarifications  on  matters occurring  anywhere in  drawings, specifications 
and schedule of  quantities  or to additional instructions at least 10 days ahead from the  time when it is required for 
implementations so that the Employer may be  able to give decision thereon. 

ix)   "The  works" shall mean the work or works to be executed  or  done under this contract. 

x)    "Act of Insolvency" shall mean any act as such as defined  by  the Presidency  Towns Insolvency Act or in 
Provincial Insolvency Act  or  any Amending Statutes. 

xi)   "The Schedule of Quantities" shall mean the schedule of quantities as specified and forming part of this 
contract. 

xii)  "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the accepted quoted 
percentage of the contractor. 

xiii) Order of precedence for any ambiguity in the schedule of  quantities, general conditions, special conditions, 
specifications and drawings for  the contractor shall be as per the decision of the Employer and  the same will be 
binding on the Contractor, and shall be read as under in the decreasing order of importance. 

a)  Schedule of Quantities. 

b)  Drawings. 

c)  Special Conditions. 

d)  General Conditions. 

e)  Technical Specifications of  Contract. 



Tender Document for Interior, Electrical & Air-Conditioning works for Bank of Baroda 

JAYENDRAGANJ BRANCH AT GWALIOR (M.P) 

 Branch (M.P) 

 

 

 

 

                                                                                    11                       CONTRACTOR SIGNATURE 

f)   C.P.W.D. specifications. 

g)  Bureau of Indian Standards specifications. 

h)  State P.W.D./General Engineering Practice. 

Any ambiguity observed shall be brought to the notice of Employer and  be executed after obtaining approval from 
the Employer. 

5.2   SCOPE 

The work consists of Interior, Electrical & air-conditioning Works Bank Of Baroda Jayendraganj Gwalior Branch  in 
accordance with  the  "Drawings" and "Schedule of Quantities". The Interior works, related civil and electrical works 
etc. complete are within the scope of this tender. It includes furnishing all materials, labour, tools and equipment and 
management necessary for, and incidental to, the construction and completion of the work. All work, during its 
progress and upon completion shall confirm to the lines, elevations and grades as shown on the drawings furnished 
by the employer. Should any detail essential  for efficient completion of the work be omitted from the drawings and  
specifications it shall be the responsibility of the contractor to inform  the employer  and to furnish and install such 
detail with employer's  concurrence,  so  that upon completion of the proposed work the  same  will  be acceptable 
and ready for use. 

Employer  may in their absolute discretion issue further drawings  and/or written  instructions, details, directions and 
explanations,  which  are, hereafter  collectively, referred to as "the employer's instructions"  in regard to : 

a)    The variation or modification of the design quality or quantity of works or the addition or omission or substitution 
of any work. 

b)   Any discrepancy in the drawing or between the schedule of quantities and/or drawings and/or specifications. 

c)    The  removal  from  the site of any  defective  materials  brought thereon  by  the contractor and the substitution 
of  any  other  material thereof. 

d)    The demolition/removal and/or re-execution of any work executed by the contractors. 

e)    The dismissal from the work of any persons employed thereupon.    

f)    The opening up for inspection of any work covered up. 

g)    The rectification and making good of any defects under clauses hereinafter mentioned and those arising during 
the maintenance period (retention period). 

The  contractor  shall forthwith comply with and duly  execute  any  work comprised  in such employer's instructions, 
provided always  that  verbal instructions,  directions and explanations given to the  contractor's  or his  
representative upon the works by the employer shall if  involving  a variation be confirmed in writing to the 
contractor/s within seven  days. No works for which rates are not specifically mentioned in the priced schedule of 
quantities, shall be taken up without written permission of the employer.  Rates of items not mentioned in the priced 
schedule of quantities shall be fixed by the employer in consultation with the Architects as provided in clause 
"variations". 

5.3   TENDERER SHALL VISIT THE SITE 

Intending  Tenderer  shall  visit the site and  make  himself  thoroughly acquainted with the local site conditions, 
nature and requirements of the works,  facilities of transport conditions, effective labour and  materials,  accesses  
and  storage for materials.  The Tenderer shall provide in their tender for cost of carriage, freight and other charges 
as also for any special difficulties and including police restriction for transport etc. for proper execution of work as 
indicated in drawings. The successful Tenderer will not be entitled to any claim of compensation for difficulties faced 
or losses incurred on account of  any site  conditions  which existed before the commencement of  the  work  or 
which  in the opinion of the Employer might be deemed to have  reasonably been inferred to be so existing before 
commencement of work. 

5.4 TENDERS 

 The entire set of tender paper issued to the tenderer should be submitted duly  priced and also signed on the last 
page together with  initials  on every page. Initials/Signature will indicate the acceptance of the tender papers by the 
tenderers. 

The schedule of quantities shall be filled in as follows : 

i)    The  rates  column  to be legibly filled in ink  in  both  English  figures and English words. 

ii)  Amount column to be filled in figures for each item and the amount for each subhead as detailed in the "Schedule 
of Quantities". 

iii)  All corrections are to be initialed. 
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iv)  The "Rate Column" (for alternative items shall be filled up). 

 v)  The  "Amount" for alternate items of which the quantities are  not mentioned shall not be filled up. 

vi)  In case of any errors/omissions in the quoted rates, the rates given in the tender marked "original" shall be taken 
as correct rates. 

No  modifications, overwriting or corrections can be made in  the  tender papers  by the tenderer, but he may at his 
option offer his  comments  or modifications  in  a  separate sheet of paper attached  to  the  original tender papers. 

The employer reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders for 
each section or to split up and distribute any item of work to any specialist firm or firms, without assigning any 
reason. 

The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for revision of 
rate or other conditions if his tender is accepted in parts. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the fact that 
the rates for each and every item should be correct workable and self-supporting. If called upon by the employer 
detailed analysis of any or all the rates shall be submitted by the contractor. The employer shall not be bound to 
recognize the contractor's analysis. 

The works will be paid for as "measured work" on the basis of actual work done and not as "lump sum" contract. 

All  items  of  work described in the schedule of quantities  are  to  be deemed  and paid as complete works in all 
respects and details  including preparatory and finishing works involved directly related to and  reasonably detectable 
from the drawings, specifications and schedule of quantities and no further extra charges will be allowed in this 
connection.  In the  case  of lump sum charges in the tender in respect of  any  item  of works, the payment of such 
items of work will be made for the actual work done  on the basis of lump sum charges as will be assessed to be  
payable by the employer. 

The  employer has power to add to, omit from any works as shown in  drawings or described in specifications or 
included in schedule of quantities and  intimate the same in writing but no addition, omission or  variation shall be 
made by the contractor without authorization from the  Employer. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain open for consideration for a period of 90 days from the date of 
opening of the tender (Envelope No. 2). 

5.5   AGREEMENT 

The successful contractor may be required to sign agreement as  may  be drawn up to suit local conditions and shall 
pay for all stamps and  legal expenses, incidental thereto. 

5.6   PHOTOGRAPHS 

The  contractor shall supply the Architect & Employer weekly  with  well executed  uncounted photographs 4 (four) 
No. of size 200 x 250mm  in  duplicate  showing the progress of the works and also such particular  section of the 
works, site plan, machinery or materials as the Engineer  may direct within his quoted prices. 

5.7   GOVERNMENT AND LOCAL RULES 

The contractor shall conform to the provisions of all local By-laws and acts relating to the work and to the regulations 
etc. of the Government and local authorities and of any company with whose system the structure is proposed to be 
connected. The contractor shall give all notices required by said act, rules, regulations and Byelaws etc. and pay all 
fees payable to such authorities for execution of the work involved. The cost, if any, shall be deemed to have been 
included in his quoted rates, taking into account all liabilities for licenses, fees for footpath encroachment and 
restorations etc. He shall indemnify the employer against such liabilities   and shall defend all actions arising from 
such claims or liabilities. 

5.8   TAXES AND DUTIES 

The tenderers must include in their tender prices quoted for all duties, royalties, cusses and sales tax, or any other 
taxes or local charges, if applicable. However, work contract tax shall be deducted at source at the specific rate in 
state legislative, if applicable. The certificate in respect of T.D.S. shall be issued by the Bank as per rate.  No claim 
whatsoever on this account shall be entertained. 

5.9   PROVISIONAL SUM (P.S.) 

All  provisional  sums described in the schedule of  quantities  as  P.S. shall  be exclusively allotted to the purchase 
of materials and  not  for any  handling  and  fixing to be done by the contractor.  Such costs of handling and fixing 
with profit (including transport charges if required) shall be separately included in the contract price as described in 
the schedule of quantities. The disposal of the amounts covered under this head will be absolutely at the discretion 
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of the employer. Contractor is to make payments for these materials to the suppliers on certificate or order issued by 
the employer and realize them through his bills from the employer. 

5.10  QUANTITY OF WORK TO BE EXECUTED 

The quantities shown in the schedule of quantities are intended to  cover the  entire  new  structure indicated in the 
drawings  but  the  Employer reserves  the  right to execute only a part or the whole  or  any  excess thereof without 
assigning any reason therefore. 

5.11  OTHER PERSONS ENGAGED BY THE EMPLOYER 

The employer reserves the right to execute any part of the work  included in  this contract or any work which is not 
included in this  contract  by other agency or persons and contractor shall allow all reasonable facilities and use of 
his scaffolding for the execution of such work. However the contractor shall employ “A” grade Licence holder 
Electrical contractor to Complete the electrical work in the scope of the tender 

5.12  EARNEST MONEY AND SECURITY DEPOSIT 

The tenderer will have to deposit an amount of RS 17000.00 in the  form of  Bank  draft drawn in favour of 
"REGIONAL MANAGER, BANK OF BARODA REGIONAL OFFICE", payable at Sagar at  the  time  of submission  
of tender as an Earnest Money. The employer is not liable  to pay  any interest on the Earnest Money. The Earnest 
Money of the  unsuccessful  tenderers will be refunded without any interest soon  after  the decision  to award the 
work is taken or after the expiry of the  validity period of the tender. 

The  successful  tenderer to whom the contract is awarded  will  have  to deposit  an initial security deposit, a further 
sum to make up 2% of  the value  of  the accepted tender including the Earnest Money.  The  initial Security  Deposit  
will  have to be made by the contractor  to  the  Bank within 14 days of acceptance of award letter, failing which the  
employer at  his  discretion may revoke the letter of acceptance and  forfeit  the earnest money deposit furnished 
along with the tender. The initial security deposit shall be accepted in the form of  Demand draft and not by  Bank 
Guarantee. The initial security will be refunded to the contractor within fourteen days after the issue of certificate of 
virtual completion. 

Apart from the initial security deposit made as above, retention money shall  be deducted from the progressive 
running bills at 10% of the  gross value  of  each running bill. However the retention money on secured advance 
payable will not  be  deducted. 

The  retention amount will  be refunded to the contractor  fourteen  days after the defect liability period. Provided the 
contractor has satisfactorily carried out all the works and to all the defects  in  accordance with  the  conditions of 
contract.  No interest is allowed  on  Retention Money. 

5.13  CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The contractor shall provide everything  necessary for the proper  execution  of  the work according to the intent and 
meaning of  the  drawings, schedule of quantities and specifications taken together whether the same may  or may 
not be particularly shown or described therein provided  that the same can reasonably be inferred there from and if 
the contractor finds any discrepancies therein, he shall immediately and in writing refer  the same  to  the  employer 
whose decision shall be final  and  binding.  

The rates quoted against individual items will be inclusive of everything necessary to complete the said items of work 
within the contemplation of the contract and beyond the unit price. No extra payments will be allowed for incidental or 
contingent work, labour and/or materials inclusive of all taxes and duties whatsoever except for specific taxes, if any, 
stipulated in the tender documents. 

The contractor  shall supply, fix and maintain at his own cost  for  the execution  of any work, all tools tackles, 
machinery and  equipment's  and all  the necessary scaffolding, , watching and lighting  by night  as well as by day 
required not only for the proper  execution  and protection of the said work but also for the protection of the public 
and safety  of  any adjacent roads, streets, walls,  houses,  buildings,  all other  erections, matters and things and the 
contractor shall  take  down and  remove any or all such scaffolding, etc. as occasion shall be required or when 
ordered  to do  so  and shall fully reinstate and make good all  matters  and  things distributed  during  the execution 
of works to the  satisfaction  of  the Employer/Architect. 

The Contractor shall at all times give access to workers employer by the Architect / Employer or any men employed 
on the  buildings and  to  provide  such  parties with  proper sufficient  and  if required special scaffolding, hoists and 
ladders and provide them with water and lighting and leave or make any holes, grooves etc. in any work where 
directed by the employer as may be required  to enable such workmen to lay or fix pipes, electrical wiring, special 
fittings  etc. The quoted rates of the tenders shall accordingly include all these above mentioned contingent works. 
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5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

5.14.1  Time of completion 

The entire work is to be completed in all respects within the stipulated period. The date of commencement will be 
SEVEN days from the date of acceptance letter issued to the contractor or the day on which contractor is instructed 
to take possession of site, whichever is latter.  Time is the essence of the contract and shall be strictly observed by  
the  contractor. 

The work shall not be considered as completed until the  Employer  have certified in writing that work has been 
completed and the defects liability period shall commence from the date of such certificate. 

5.14.2  Extension of Time 

If, in the opinion of the Employer/Architect  the works be delayed  

(a) by reason  of any exceptionally inclement weather, or  

(b) by reason  of  instruction  from  the  employer in consequence  of  proceedings  taken  of threatened by or 
disputes, with adjoining or neighboring owners or  

(c) by the  works, or delay, of other contractors or tradesmen engaged or  nominated by the Employer and not 
referred to in the specification or  

(d)  by reason of authorised extra and additions or  

(e) by reason of any combination  of  workmen or strikes or lockout effecting any  of  the  building trades  or   

(f)  from other causes which the employer  may  consider  are beyond  the control of the contractor, the Employer at 
the completion  of the time allowed for the contract, shall make fair and reasonable  extension of the time for 
completion in respect therefore. In the event of the Employer  failing to give possession of the site upon the  day  
specified above the time of completion shall be extended suitably. 

In case of such strikes or lockouts, as are referred to above, the  contractor,  shall  immediately give the employer, 
written  notice  thereof. Nevertheless,  the  contractor shall use his best endeavors all  that  to prevent  delay, and 
shall do all that may be reasonably required, to  the satisfaction  of the employer to proceed with the works and on 
his  doing so that it will be ground of consideration by the employer for an  extension  of time as above provided. The 
decision of the Employer as  to  the period  to the allowed for an extension of time for completion  hereunder (which  
decision shall be final and binding on the contractor)  shall  be promulgated at the conclusion of such strike or 
lockout and the employer shall  then,  in the event of an extension being granted,  determine  and declare  the  final 
completion date. The provision in  clause  5.15  with respect to payment of liquidated damages shall, in such case, 
be read and construed as if the extended date fixed by the employer were  substituted for and the damage shall be 
deducted accordingly. 

5.14.3  Progress of work 

During the period of construction  the contractor shall maintain  proportionate  progress  on  the basis of a 
programme chart  submitted  by  the contractor  immediately before commencement of work and agreed to by  the 
employer/Architect. Contractor should also include planning for  procurement  for  scarce material well in advance 
and reflect the  same  in  the programme chart so that there is no delay in completion of the project. 

5.15 LIQUIDATED DAMAGES 

Should   the   work  be  not  completed  to  the  satisfaction   of   the Employer/Architect within the stipulated period, 
the contractor shall  be bound  to pay to the employer a sum calculated as given below by  way  of liquidated  
damages  and  not as penalty during which  the  work  remains un-commenced or unfinished after the expiry of the 
completion date. 

0.5%  of  the tendered amount shown in the tender per  week  subject  to ceiling of 5% of the  accepted contracted 
sum 

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS 

5.16.1 The contractor shall provide, fix up and maintain in an approved position proper  office  accommodation  for 
the  contractor's  representative  and staff,  which  offices shall be open at all reasonable hours  to  receive 
instruction, notices or communication and clear away on completion of the work and make good all work disturbed. 

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a 
coat of approved varnish. They are to be protected from ravages of termites, ants and other insects. 

The contractor shall provide at site at his own cost all artificial light required for the work and to enable other 
contractors and subcontractors to complete the work within the specified time. 
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The  Contractor shall provide a suitable temporary hut for  the  watchmen and clear away the same when no longer 
required and to provide all necessary attendants, lights etc. required. 

The contractor shall arrange for temporary latrines for the use of  workers  and field staff and keep the same in a 
clean sanitary  condition  to the  satisfaction of the Public Health Authorities and shall  cause  such latrines  and soil 
to be cleared away whenever necessary and  shall  make good all the works disturbed by these conveniences. 

 Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the works during the 
construction and all  receptacles, cisterns, water tanks etc. used for the storage of water must be suitably protected 
against breeding of mosquitoes. The contractor shall indemnify the  employer  against any breach of rules in  respect  
of  anti-malarial measures. 

The  contractor shall not fix or place any placards or  advertisement  of any  description or permit the same to be 
fixed or placed in or upon  any boarding,  gantry,  building structure other than those approved  by  the Employer. 

5.16.2  Protective Measures 

The  contractor from the time of being placed in possession of  the  site must  make suitable arrangements for 
watching, lighting  and,  protecting the work, the site and surrounding property by day, by night, on all days including 
Sundays and other holidays. 

Contractor  shall indemnify the employer against any possible  damage  to the  building, roads, or member of the 
public in coarse of  execution  of the work. 

The  contractor  shall  provide necessary  temporary  enclosures,  gates, entrance etc. for the protection of the work 
and materials and for altering  and adopting the same as may be required and removing on  completion of the works 
and making good all works disturbed. 

5.16.3  Storage of materials 

The  contractor  shall provide and maintain proper sheds for  the  proper storage  and  adequate protection of the 
materials etc., and  other  work that  may  be executed on the site including the tools and  materials  of 
subcontractors  and  remove same on completion. 

5.16.4  Tools 

All instruments like steel tape etc. which is found necessary for the works shall be provided by the contractor for due 
performance of the contract. 

All  measuring tapes shall be of steel and suitable scaffolding and  ladders  that  may be require for safety taking 
measurements  and  shall  be supplied by the contractor. 

The  Mistry's  and  the supervisors on the works shall  carry  with  them always  a  one  metre or two metre steel 
tapes, a measuring  tape  of  30 metres, a spirit level, a plumb bob and a square and shall check the work to  see 
that work is being done according to the drawings and  specifications.  The  site engineer will use any or all 
measuring  instruments  or tools  belonging to the contractor as he chooses for checking  the  works executed or 
being executed on the contract. 

The  contractor should cover in his rates for making provisions  for  all reasonable  facilities for the use of his 
scaffolding, tools  and  plants etc. by subcontractors for their work. 

5.17 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The Contractor shall confirm to the provisions or any acts of the  legislature relating to the work, and to the 
regulations and By-Laws of any authorities, and / or any water, lighting and other companies, and / or authorities with 
whose system the structures were proposed to have constructed and shall before making any variation from the 
drawings or specifications that may be associated to so confirm, give the Employer/Architects written notice, specify 
the variations proposed to be made and the reasons for making them and apply for instructions thereon. the 
Employer on receipt of such intimation shall give a decision with a reasonable time. 

The Contractors shall arrange to give all notices required for by  the said acts, regulations or By-laws to be given to 
any authority, and to pay to such authority or to any public officer all fees that may be properly chargeable in respect 
of the work and lodge the receipts with the Employer 

The contractor shall indemnify the employer against all claims in respect of  patent  rights, royalties, damages to 
buildings, roads or  member  of public in course of execution of work and shall defend all actions  arising  from  such  
claims and shall keep the employer  saved  harmless  and indemnified in all respects from such actions, costs and 
expenses. 
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5.18  CLEARING SITE AND SETTING OUT WORKS 

The  contractor shall set out the works and shall be responsible for  the true  and perfect setting out of the work and 
for the correctness of  the positions,  levels, dimensions and alignment of all parts thereof. If  at any time, any error 
shall appear during the progress of any parts of  the works  the  contractor shall at his own expenses rectify such  
error,  if called  upon  to the satisfaction of the employer. The  contractor  shall further  set out the work to the 
alternative positions at the site  until one is finally approved and the rates quoted in his tender should include for this 
and no extra on this account will be entertained. 

5.19 ACCESS 

Any  authorized  representative of the employer/architect  shall  at  all reasonable  times have free access to the 
works and/or to the  workshops, factories  or  other places where materials are being  prepared  or  constructed for 
the work and also to any place where the materials are lying or  from  where they are being obtained, and the  
contractor  shall  give every facility to the Bank or their representatives necessary for inspection  and examination 
and test of the materials and  workmanship.  Except the representatives of the employer, no person shall be allowed 
at any time without the written permission of the employer. 

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

All  the works specified and provided for in the specifications or  which may  be  required to be done in order to 
perform and  complete  any  part thereof  shall be executed in the best and most workman like manner  with 
materials  of  the best and approved quality of the respective  kinds  in accordance with the particulars contained in 
and implied by the  specifications  and  as represented by the drawings or according to  such  other additional 
particulars and instructions as may from time to time be given by  the Employer/Architect during the execution of the 
work, and  to  his entire satisfaction. 

If required by the Employer/Architect the contractor shall have to  carry out  tests  on materials and workmanship in  
approved  materials  testing laboratories  or as prescribed by the employer at his own cost  to  prove that  the 
materials etc. under test confirming to the relevant  IS  standards  or as specified in the specifications. The 
necessary  charges  for preparation  of mould (in case of concrete cube),  transporting,  testing etc.  shall have to be 
borne by the contractor. No extra payment on  this account would in any case be entertained.  

All the materials (except where otherwise described) stores and equipment required for the full performance of the 
work under the contract must  be provided  through  normal  channels and must include  charge  for  import duties,  
sales  taxes, octroi and other charges and must be the  best  of their  kind available and contractor/s must be entirely  
responsible  for the proper and efficient carrying out of the work. The work must be  done in the best workman like 
manner. Samples of all materials to be used must be   submitted  to  the  Employer/Architect  when  so  directed  by   
the Engineer/Architects and written approval from Employer/Architect must  be obtained prior to placement of order. 
The approved samples shall be kept with the Employer till the completion of work. 

Should the work be suspended by reason of rain, strike, lockouts or  any other cause, the contractor shall take all 
precautions necessary for  the protection  of  work and at his own expenses shall make good  any  damage arising 
from any of these causes. 

The  contractor shall cover up and protect from damage, from  any  cause, all  new work and supply all temporary 
doors, protection to windows,  and any  other requisite protection for the execution of the work whether  by himself or 
special tradesmen or subcontractor and any damage caused must be made good by the contractor at his own 
expenses. 

5.21 REMOVAL OF IMPROPER WORK 

The employer shall during the progress of the work have power to order in writing from time to time the removal from 
the work within such  reasonable  time  or times as may be specified in the order  of  any  materials which in the 
opinion of the Employer/Architect are not in accordance with specification or instructions, the substitution or proper 
re-execution of any  work executed with materials or workmanship not in  accordance  with the  drawings and 
specifications or instructions. In case the  contractor refuses  to  comply with the order the employer shall have the  
power  to employ  and  pay other agencies to carry out the work  and  all  expenses consequent  thereon or 
incidental there to as certified by  the  employer shall be borne by the contractor or may be deducted from any 
money due to or  that  may become due to the contractor. No certificate which  may  be given  by the Architects shall 
relieve the contractor from his  liability in respect of unsound work or bad materials. 

5.22 SITE ENGINEER 

The term "Site  Engineer" shall mean the person posted at site by  Architect/Employer  to superintend the work. The 
contractor shall  afford  the Site  Engineer every facility and assistance for examining the works  and materials   for  
checking  and  measuring  work and materials.  The  Site Engineer  shall have no power to revoke,  alter,  enlarge  
or  relax  any requirements  of the contractor or to sanction any day  work,  additions, alterations, deviations, or 
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omissions or any extra work whatever,  except in so far as such authority may be specially conferred by a written 
order of the Employer. 

The Site Engineer shall have power to give notice to the contractor or to his foreman of non approval of any work or 
materials and such work  shall be suspended or the use of such materials shall be discontinued until the decision of 
the employer is obtained. The work will from time to time  be examined by the Architects, Engineer from the 
premises department of  the Employer and the Site Engineer. But such examination shall not in any way exonerate 
the contractor from the obligation to remedy and defects  which may  be  found  to exist at any stage of the work or 
after  the  same  is complete. Subject to the limitations of this clause the contractor  shall take instructions only from 
the Employer. 

5.23  CONTRACTOR'S EMPLOYEES 

The  Contractor shall employ technically qualified and  competent  supervisors  for  the work who shall be available 
(by turn)  through  out  the working   hours   to  receive  and  comply  with  instructions   of   the Employer/Architects. 
The contractor shall engage at least one experienced Engineer  as  site-in-charge for execution of the  work.  The  
contractor shall employ in connections with the work persons having the  appropriate skill or ability to perform their 
job efficiently. 

The  contractor  shall employ  local laborers  on the  work  as  far  as possible. 

No  laborers  below the age of sixteen years and who is  not  an  Indian National shall be employed on the work. 

Any laborer supplied by the contractor to be engaged on the work on  day work  basis either wholly or partly under 
the direct order or control  of the  Employer  or his representative shall be deemed to be a  person  employed by the 
contractor. 

The  contractor shall comply with the provisions of all  labor  legislation's including the requirements of : 

a) The payment of Wages Act. 

b) Employer's Liability Act. 

c) Workmen's Compensation Act. 

d) Contractor Labor (Regulation & Abolition) Act, 1970 and   Central Rules 1974. 

e) Apprentices Act 1961. 

f) Any other Act or enactment relating thereto and rules framed    there under from time to time. 

The  contractor shall keep the Employer saved, harmless  and  indemnified against  claims if any of the workmen or 
any other person and  all  costs and  expenses as any be incurred by the Employer in connection  with  any claim 
that may be made by any workman or any other person. 

The contractor shall comply at his own cost with the order of requirement of  any  Health  Officer of the state or any 
local authority  or  of  the Employer regarding the maintenance of proper environmental sanitation  of the area where 
the contractor's laborers are housed or accommodated, for the prevention of small pox, cholera, plague, typhoid, 
malaria and  other contagious  diseases. The contractor shall provide maintain and  keep  in good  sanitary  
condition  adequate sanitary  accommodation  and  provide facilities  for pure drinking water at all times for the use 
of  men  engaged on the works and shall remove and clear away the same on completion of  the works. Adequate 
precautions shall be taken by the  contractor  to prevent  nuisance  of any kind on the works or the  lands  adjoining  
the same. 

The  contractor shall arrange to provide first aid treatment to  the  laborers engaged on the works. He shall within 24 
hours of the  occurrence of  any accident at or about the site or in connection with execution  of the works, report 
such accident to the employer and also to the competent authority where such report is required by law. 

5.24  DISMISSAL OF WORKMEN 

The  contractor shall on the request of the employer immediately  dismiss from  works any person employed thereon 
by him who may in the opinion  of the employer be unsuitable or incompetent or who may misconduct  himself. Such  
discharges  shall  not be the basis of claim  for  compensation  or damages against the employer or any of their 
officers or employee. 

5.25 ASSIGNMENT 

The whole of the works included in the contract shall be executed by  the contractor and the contractor shall not 
directly or indirectly  transfer, assign  or underlet the contract or any part, share or  interest  therein nor, shall take a 
new partner without written consent of the employer and no  subletting  shall  relieve the contractor from the  full  and  
entire responsibility of the contract or from active superintendence of the work during their progress. 
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5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The  contractor  shall  be responsible for all injury to  the  worker  or workmen or persons, or things and for all 
damages to the  project works, materials, equipments, structural and/or decorative part of  property which may arise 
from the  or neglect of himself or of  any subcontractor or any of his or a subcontractor's employees whether such 
injury  or  damage arise from carelessness, accident or any  other  cause whatsoever  in any way connected with the 
carrying out of this  contract. The  clause shall be held to include interlaid any damage  to  buildings whether  
immediately  adjacent  or otherwise and  any  damage  to  roads, streets,  foot paths or ways as well as damages 
caused to  the  buildings and the works forming the subject of this contract by rain, wind or other inclemency  of the 
weather. The contractor shall indemnify  the  employer and  hold  harmless in respect of all and any expenses 
arising  from  any such  injury or damages to persons or property as aforesaid and  also  in respect  of any claim 
made in respect of injury or damage under any  acts of compensation or damage consequent upon such claim. 

The  contractor shall reinstate, rectify and remedy all damages of  every sort mentioned in this clause so as to 
deliver the whole of the  contract works  complete  and perfect in every respect and so as to make  good  or 
otherwise  satisfy all claims for damages to the property or  third  parties. 

The  contractor  shall effect the insurance necessary and  indemnify  the employer entirely from all responsibility in 
this respect. The  insurance must be placed with company approved by the employer and must be effected jointly  in  
the name of the contractor and the employer and  the  policy lodged  with the latter. The scope of insurance is to 
include  damage  or loss  to the contract itself till this is made over in a complete  state. Insurance is compulsory and 
must be effected for the very initial  stage. The  contractor shall also be responsible for anything which may  be  
excluded  from the damage to any property arising out of incidents,  negligence or defective carrying out of this 
contract. 

The  employer  shall  be at liberty and hereby empowered  to  deduct  the amount of any damages, compensations, 
costs, charges and expenses arising or accruing from or in respect of any such claim or damages from any sums 
including the total security deposit due or to become due to the contractor. 

5.27 INSURANCE 

Unless otherwise instructed the contractor shall insure the works for all risk  (include fire, flood, earthquake & third 
party) of  the  contractor for total tender value and keep them insured until the virtual completion of  the  contract 
against any loss or damage of the material and  of  the project.  The  insurance must be placed with a company  
approved  by  the Employer  in the joint names of the Employer and the contractor for  such amount  and for any 
further sum if called to do so by the  Employer.  The premium of such further sum being allowed to the contractor as 
an authorized extra. The contractor shall deposit the policy and receipt  premium paid  with the Employer within 
FIFTEEN one days from the date of issue  of work  order  unless otherwise instructed. In default  of  the  contractor 
insuring  as provided above the Employer on his behalf may so insure  and may deduct the premiums paid from any 
money due, or which may become  due to  the contractor. The contractor shall as soon as the claim  under  the 
policy is settled or the work reinstated by Insurance Company should they elect  to  do so, proceed with due 
diligence with the completion  of  the works  in the same manner as though the fire has not occurred and in  all 
respects under the conditions of the contract. The Contractor in case  of rebuilding or reinstatement after fire shall 
be entitled to extension  of time for completion as the Employer may deem fit. 

5.28 ACCOUNTS RECEIPT & VOUCHERS 

The contractor shall, upon the request of the employer furnish them  with all  the  invoices, accounts, receipts and 
other vouchers that  they  may require in connection with the works under this contract. If the contractor shall use 
materials less than what he is required under the contract, the  value of the difference in the quantity of the materials 
he was  required to use and that he actually used shall be deducted from his  dues. The decision of the employer 
shall be final and binding on the contractor as to the amount of materials. The contractor is required to use for  any 
work under this contract. 

Before  taking any measurement of any work the site Engineer  or  a subordinate  deputed by him shall give 
reasonable notice to the  contractor.  If  the contractor fails to attend at the measurements  after  such notice or fails 
to countersign or to record the difference within a  week from the date of measurement in the manner required by 
the  Site Engineer then in any such event the measurements taken by the Site Engineer or  by the subordinate 
deputed by him as the case may be is final and binding on the  contractor  and the contractor  shall have no right to  
dispute  the same. 

5.29 PAYMENTS 

All bills shall be submitted by the contractor in the form prescribed by the employer.  Normally one interim bill shall 
be  prepared  each  month subject  to  minimum  value for interim certificate as  stated  in  these documents. The 
bills in proper forms must be duly accompanied by detailed measurements in support of the quantities of work done  
and  must  show deductions for all previous payments, retention money etc. The bill shall be  checked at site by site 
Engineer and thereafter the  Architect  shall issue  a certificate after due  scrutiny of the contractor's  bill  which may  
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be  further  verified by the Employer and the  contractor  shall  be entitled to payment there of, within the period of 
honoring certificates named in these documents, as per final verified amount by the Employer. 

The  amount as stated in an interim certificate shall be the total  value of  work properly executed and secured 
advance on the materials   as  described  under the heading of secured advance less the amount to  be  retained  by  
the  employer as retention money vide clause  5.12  of  these conditions and less installments previously paid under 
these  conditions, provided the such certificate shall only include the value of said  material and goods as and from 
such time as they are reasonably, properly and not  prematurely brought to or placed adjacent to the work and then  
only if adequately protected against weather or other casualties. 

The  employer will deduct retention money as described in clause 5.12  of these conditions. The refund of retention 
money will be made as specified in the said clause. 

If  the employer has supplied any materials or goods to  the  contractor, the  cost of any such materials or goods will 
be  progressively  deducted from  the amount due to the contractor in accordance with the  quantities consumed in 
the work. 

All  the interim payments shall be regarded as payment by way of  advance against  the  final payments only and not 
as payments for  work  actually done  and completed and shall not preclude the requiring of  bad  unsound and  
imperfect or unskilled work to be removed and taken away and  reconstructed  or  re-erected or to be considered as 
an admission  of  the  due performance  of the contract or any part thereof in any respect   or  the accruing of any 
claim, nor shall, it conclude determine or affect in  any way  the powers of the employer under these conditions or 
any of them  as to the final settlement and adjustment of the accounts or otherwise or in any  other way vary or affect 
the contract. The final bill shall be  submitted  by the contractor within one month of the date fixed for  completion  of  
the work or of the date of certificate  of  virtual  completion furnished by employer and payment shall be made within 
six weeks after issue of certificate of the Architect. 

5.31 FINAL PAYMENTS 

The  period of Final Measurements will be One Month from date  of  Completion, The final bill shall be accompanied 
by a certificate of  completion from  the Employer, payments of final bill shall be made after  deduction of Retention 
Money as specified in clause 5.12 of these  conditions, which sum  shall  be  refunded after the completion of  the  
Defects  Liability Period after receiving the Employer and Architect's certificate that  the contractor has rectified all 
defects to the satisfaction of the  Employer and  Architects. The acceptance of payments of the final bill by the 
contractor would indicate that he will have no further claim in  respect of the work executed. 

5.32  VARIATION/DEVIATIONS 

The contractor may when authorized and shall, when directed in writing by the  employer  add or omit, or vary the 
works shown in  the  drawings  or described in the specifications or included in the priced schedule of the quantities.  
The  contractor on his own accord shall  make  no  addition, omission  or variation without such authorization of 
direction. A  verbal authorization of direction by the employer shall when confirmed correctly by  the contractor in 
writing within 3 days shall be deemed to have  been given in writing. 

The contractor shall send to the Architect/Employer once in every Month a statement  giving particulars, as full and 
detailed as possible,  of  all claims  for any additional payment to which the contractor  may  consider himself  
entitled  and  of all extra or additional work  ordered  by  the employer which he has executed during the preceding 
month. 

No final interim claim for payment for any such work or expense, will  be considered  which  has  not been included 
in such  a  statement  provided always  that  the  Architect shall be entitled  after  taking  employer's sanction  to 
authorize payment to be made for any such work  or  expense, not withstanding the contractor's failure to comply 
with this  condition, if the contractor has, at the earliest practicable opportunity,  notified the Architect in writing that 
he intends to make a claim for such work. 

The  rates for additional, altered, substituted work shall be arrived  at in accordance with the following rules : 

i)  The net rates or prices in the contract schedule shall determine  the valuation of (the rates for) the extra work 
(items) where such extra work is  of similar character and is executed under similar conditions as  the work priced 
therein. 

ii) If the rates for the extra, altered or substituted or (deviated) work are  not  provided for (available) in the schedule  
of  quantities,  they shall to the extent possible be derived out of rate given in that  schedule for similar or near 
similar items. For the purpose of such deviation, where  necessary and when so directed, the contractor shall  
furnish  detailed  analysis for the said similar or near similar items in  the  contract schedule. For such portions of the 
analysis, for the extra, altered or substituted (deviated) work for which prices cannot be abstracted from the 
corresponding analysis of rates for the said similar or near  similar items  in the contract schedule, market rates 
substantiated  by  purchase bills/vouchers dependable printed price schedule of building materials of different type 
shall be adopted, using factors and constants for  quantum of materials, labour, T & P and sundries, form standard 
analysis of rates adopted  by  the National Building Organisation, Ministry  of  Works  and Housing, Government of 
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India in preparation of All India Standard  Schedule  of Rates, 2020/DAR and adding 15% over towards profit  and  
overheads.  When called upon to do so, the contractor shall submit  the  required purchase bills/vouchers. 

iii) In respect of a contract which incorporates more than one  schedule, the rate applicable in case (i) above if not 
provided for in the schedule pertaining to the work in which the addition, alteration or  substitution (deviation) occurs, 
shall be taken as the lowest applicable rate in other schedules. Similarly in case (ii) above if similar in near similar  
items cannot  be  found  in the schedule pertaining to the work  in  which  the addition, alteration or substitution 
(deviation) occurs, similar or  near similar items from the other schedule shall be adopted. 

iv)  In the case of additional, altered substituted (deviated) for  which rates  cannot  be reasonably be derived as at 
(ii) and (iii)  above,  the rates  shall be worked out adopting market prices, substantiated by  purchase  bills/vouchers 
using factors and constants for quantum of  materials,  labour, T & P and sundries from standard analysis of rates  
adopted by  the  National Building Organisation, Ministry of Works  and  Housing, Government  of  India in 
preparation of All India  Standard  Schedule  of Rates, 2020/DAR and adding 15% over towards profit and 
overheads. When called   upon  to  do  so  the  contractor  shall  submit  his   purchase bills/vouchers to the 
Architect's and Employer. 

v) The question as to what particular items, being similar or near  similar to the additional, altered or substituted 
(deviated) work in the contract schedule are to be adopted for deviation of rates for the additional,  altered  for 
substituted deviated work and whether  the  said  rates cannot  be  derived from similar or near similar items  in  the  
contract schedule will decided by the employer. 

vi) In case (ii) to (iv) the contractor is required to submit his  analysis of rates adopting the principles enunciated and 
the Architect,  after scrutinising  the  analysis any other papers furnished  will  allow  such rates as he considers 
reasonable after obtaining Employer's sanctions. 

vii)  Where  extra work is of such a nature that it  cannot  be  properly measured  or valued, the contractor shall be 
allowed day work  priced  at the  net rates stated in the tender or the priced schedule of  quantities or  if not so stated 
then in accordance with the minimum local  day  work rates  and  wage  for the district notified by  the  concerned  
authority provided  that  in either case if required by the  Architects,  vouchers, muster rolls and other documents, 
required for proper verification of the labour employed and the materials deployed on the said work and the costs 
thereof  be delivered to the Site Engineer, Architect or his  representative  on or before the end of the week following 
that in which  the  work has been executed. 

The question as to whether extra work is of such nature that it cannot be properly measured or valued will be 
decided by the Architects and Employer.  The margin to be allowed on actual costs to the  contractor  towards profit 
and overhead shall be 15%. 

5.33  DEVIATION LIMIT FOR TENDER QUANTITIES  BEYOND 25% 

The  tender  rates shall hold good for any increase in  the tendered  quantities upto variation of 25%.  In case tender  
quantities of an individual item exceeds the deviation limit of 25% the rates  for the excess quantities over and above 
the deviation limit shall be payable as  per market rate analysis, sustained by purchase  vouchers/bill  using constant  
only of materials, labour, T & P etc. from all Indian  Standard analysis  of rates published by NBO/DAR with 15% 
contractor's  profit and overheads. For non schedule items, constant of material, labour, T  & P etc. shall be decided 
by the Engineer in-charge of Employer, and Architect based on the actual observation at site. 

5.34 SUBSTITUTION 

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the 
Architect/Employer in writing for any  such  substitution  well in advance. Materials designated  in  this specification  
indefinitely by such terms as "Equal" or "other  approved" etc.,  specific approval of the Employer/Architect has to be 
obtained  in writing. 

5.36 CLEARING SITE ON COMPLETION 

On  completion of the works, the contractor shall clear away  and  remove from  the site all constructional plant, 
surplus materials,  rubbish  and temporary  works  of every kind and leave the whole of the site  and  the works  
clean  and in a workmanlike condition to the satisfaction  of  the Employer and Architects. 

5.37 DEFECTS AFTER COMPLETION 

The defects liability period (D.L.P.) shall commences form the  certified date  of virtual completion issued  jointly by 
the  Bank /Architects.  The contractor shall make good at his own cost and to the satisfaction of the employer  all 
defects, shrinkages or other faults  which  may appear  within  12 months after completion of the work. In  default,  
the employer  may  employ and pay other persons to amend and make  good  such damages,  losses  and 
expenses consequent thereon or  incidental  thereto shall  be made good and borne by the contractor and such 
damages,  losses and  expenses  shall be recoverable from him by the employer  or  may  be deducted by the 
employer, in lieu of such amending and making good by the contractor, deduct from any money due to the contractor 
a sum  equivalent to the cost of amending such work and in the event of the amount retained being  insufficient,  
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recover that balance from the contractor  from  the amount retained under clause No. 5.12 together with any 
expenses the  Employer may have incurred in connection therewith. 

5.38 CONCEALED WORK 

The  contractor  shall  give due notice to the  Employer  and  Architects whenever any work is to be buried in the 
earth, concrete or in the bodies of  walls or otherwise becoming inaccessible later on, in order that  the work may be 
inspected and correct dimensions taken before such burial, in default  whereof the same shall, at the option of the  
Employer/Architect be  either  opened up for measurement at the contractor's expense  or  no payment may be 
made for such materials. Should any dispute or differences arise  after the execution of any work as to 
measurements etc., or  other matters which cannot be conveniently tested or checked, the notes of  the Employer 
shall be accepted as correct and binding on the contractor. 

5.39 IDLE LABOUR 

Whatever the reasons may be, no claim for idle labour, additional establishment cost  of hire and labour charges of 
tools and plants  would  be entertained under any circumstances. 

5.40 SUSPENSIONS 

If  the  contractor, except on account of any legal  restraint  upon  the Employer preventing the continuance of the 
work, abandons, suspends  work or  in the opinion of the Employer, the contractor neglects or  fails  to proceed  with  
due diligence in the performance of his part of  the  contract, the Employer shall have the power to give notice in 
writing to the contractor requiring the work be proceeded within a reasonable manner and with reasonable dispatch, 
such notices purport to be a notice under  this clause. 

After  such notice shall have been given the contractor shall not  be  at liberty to remove from the site of the works or 
from any ground  contiguous  thereto  any  plant or materials to subsist from the  date  of  such notice being given 
until the notice shall have been complied with. If the contractor shall fail for 7 (seven) days after such notice has 
been given to proceed with the works as therein prescribed, the Employer may proceed as provided in clauses 5.41 
(Termination of contract by Employer). 

5.41 TERMINATION OF CONTRACT BY EMPLOYER 

The  contractor being a company go into liquidation whether voluntary  or compulsory  or  being a firm shall be 
dissolved or  being  an  individual shall be adjudicated insolvent or shall make an assignment or a  composition  for 
the benefit of  the greater part, in numbers or amount  of  his creditors  or shall enters into a Deed or arrangement 
with his  creditors or if the official assignee in insolvency of the receiver of the contractor in insolvency, shall 
repudiate the contract, or if a receiver of  the contractor's   appointed by court shall be unable, within  fourteen  days 
after  notice  to him requiring him to do so, to show to  the  reasonable satisfaction  of the Employer  that he is able 
to carry out  and  fulfill the  contract,  and  if so required by the employer  to  give  reasonable security  therefor,  or if 
the contractor shall suffer  execution  to  be issued, or shall suffer any payment under this contract to be attached by  
or  on  behalf of and the creditors of the contractor,  or  shall  assign charge or encumber this contract or any 
payments due or which may  become due  to the contractor thereunder, or shall neglect  or fail  to  observe and 
perform all or any of the acts matters of things by this contract  to be observed and performed by the contractor 
within three clear days after the notice shall have been given to the contractor in manner  hereinafter mentioned   
requiring  the contractor to observe or perform the  same  or shall use improper materials or workmanship in 
carrying on the works,  or shall in the opinion of the employer not exercised such due diligence and make  such due 
progress as would enable the work to be  completed  within due  time agreed upon, and shall fail to proceed to the  
satisfaction  of the employer after three clear days notice requiring the contractor so to do  shall have been given to 
the contractor as hereinafter mentioned,  or shall  abandon the contract, then and in any of the said cases, the  Bank 
may  not withstanding previous waiver determine the contract by a  notice in  writing to the effect as hereinafter 
mentioned, but  without  thereby effecting  the powers of the employer of the obligations and  liabilities of the 
contractor the whole of which shall continue in force as fully  as if  the contract, had not been so determined and as if 
the  works  subsequently  executed  had been executed by  or on behalf of  the  contractor (without thereby creating 
any trust in favour of the contractor). Further the  employer or his agent, or servants, may enter upon and take  
possession  of the work and all plants, tools, scaffolding,  sheds,  machinery, steam  and other power utensils and 
materials lying upon premises or  the adjoining  lands  or roads and sell the same as his own property  or  may 
employ  the same by means of his own servants and workmen in carrying  on and  completing the works or by 
employing any other contractors or  other persons  or person to complete the works and the contractor shall not  in 
any  way  interrupt or do any act, matter of thing to prevent  or  hinder such other contractors or other persons or 
person employed from  completing  and finishing or using the materials and plants for the  works  when the  works 
shall be completed, or as soon thereafter as conveniently  may be, the employer shall give notice in writing to the 
contractor to remove his surplus materials and plants and should the contractor fail to do  so within  a period of 
fourteen days after receipt by him. The employer  may sell  the same by Public Auction and shall give credit to the  
contractor for  the amount so released. Any expenses or losses incurred by  the  employer  in  getting the works 
carried out by other contractors  shall  be adjusted  against the amount payable to the contractor by way of  selling 
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his  tools and plants or due on account of work carried out by  the  contractor  prior  to  engaging other contractors or  
against  the  Security Deposit. 

5.41 ARBITRATION 

All  disputes  or differences of any kind whatsoever which shall  at  any time arise between the parties hereto 
touching or concerning the works or the  execution  or  maintenance thereof of this contract  or  the  rights touching 
or concerning the works or the execution of maintenance  thereof of this contract or the construction remaining 
operation or effect thereof or to the rights or liabilities of the parties or arising out of or in relation  thereto  whether 
during or after determination for  closure  or Breach of the contract (other than those in respect of which the decision 
of  any  person is by the contract expressed to the  final  and  binding) shall  after written notice by either party to the 
contract to the  other of them and to the Employer hereinafter mentioned be referred for adjudication to a sole 
arbitrator to be appointed as hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above,  the employer  will send within thirty days of 
receipt of the notice,  to  the contractor  a  panel  of three names of persons who  shall  be  presently unconnected 
with the Organisation for which the work is executed. 

The contractor shall on receipt of the names as aforesaid, select any one of the persons named to be appointed as a 
sole Arbitrator and communicate his name to the employer within thirty days of receipt of the names.  The employer 
shall thereupon without any delay appoint the said person as the Sole Arbitrator. If the contractor fails to 
communicate such selection as provided above within the period specified, the component authority shall  make  the 
selection and appoint the selected person  as  the  Sole Arbitrator. 

If the employer fails to send to the contractor the panel of three  names as  aforesaid within the period specified, the 
contractor shall send   to the  employer a panel of three names of persons who shall all  be  unconnected  with either 
party. The employer shall on receipt of the names  as aforesaid select any one of the persons named and get 
appointed him as  a Sole  Arbitrator. If the employer fails to select the person and  appoint him  as  the Sole 
Arbitrator within 30 days of receipt of the  panel  and inform  the contractor accordingly, the contractor shall be  
entitled  to appoint  one  of  the person from the panel as the  Sole  Arbitrator  and communicate his name to the 
employer. 

If  the Arbitrator so appointed is unable or unwilling to act  or  resign his appointment or vacates his office due to any 
reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 

The work under the contract shall however continue during the Arbitration proceedings  and  no payments due or 
payable to the contractor  shall  be withheld on account of such proceedings. 

The  Arbitrator shall be deemed to have entered on the reference  on  the date  he issues notice to both the parties 
fixing the date of  the  first hearing. 

The  Arbitrator  may from time to time with the consent  of  the  parties enlarge the time for making and  publishing 
the award. 

The Arbitrator shall give a separate award in respect of each dispute  or difference  referred to him. The Arbitrator 
shall decide each dispute  in accordance with the terms of the contract and give a reasoned award.  The venue of 
Arbitration shall be such place as may be fixed by the  Arbitrator on his sole discretion. 

The fees, if any, of the Arbitrator shall, if required to be paid  before the  award  is made and published, be paid half 
and half by each  of  the parties. The costs of the reference and of the award including the  fees, if  any, of the 
Arbitrator who may direct to and by whom in  what  manner such  costs or any part thereof shall be paid and may fix 
or  settle  the amount of costs to be so paid. 

The  award to the Arbitrator shall be final and binding on both the  parties. 

Subject  to aforesaid the provisions of the Arbitration Act 1996  or  any statutory modification or reenactment thereof 
and the rules made  thereunder  and  for the time being enforce, shall apply  to  the  Arbitration proceeding under 
this clause. 

The  Employer  and contractor hereby also agree  that  arbitration  under clause  shall be a condition precedent to 
any right to action  under  the contract  with  regard to the matters hereby expressly agreed  to  be  so referred to 
arbitration. 
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5.44 EXCEPTED MATTERS FROM ARBITRATION 
If  the dispute of difference pertains to the under-noted matters  (called excepted  matters) the decision and in writing 
of the Employer  shall  be final, conclusive and binding on the parties. 
a) Instructions. 
b) Transactions with local authorities. 
c) Proof of quality of materials. 
d) Assigning or underletting of the contract. 
e)  Certificate as to the causes of delay on the part of  the  contractor and justifying extension of time. 
f) Rectifying of defects pointed out during the defects liability period. 
g) Notice to the contractor to the effect that he is not proceeding  with due diligence. 
h) Certificate that the contractor has abandoned the contract. 
i) Notice of the determination of the contract by the employer. 

5.44  SPECIALISTS WORKS 

The Contractor must associate himself with the specialist firm to be approved by the Bank,/ Architect in writing for 
wooden flooring  for Electrical works are to be executed by specialist firms. 

5.45 CONTRACT DRAWINGS GENERAL 

Two copies of each of the drawings and one copy of each of the  condition of contract specification tender preamble 
and bill of quantities will  be provided for the use of the contractor who must satisfy himself as to the accuracy  of the 
said copies in every detail, and make all  other  copies necessary  for  the conduct of the work. Any comments on 
drawings  to  be given by the contractor within 7 days from receiving of drawings. 

One  copy of each drawing or sketch furnished to the contractor shall  be kept in an office at the works and the 
Engineer or any person  authorised by  the  Employer  shall have free access to the  drawings  and  sketches 
whenever they desire. 

5.46 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 

The  work  is  liable to be technically audited by  the  Chief  Technical Examiner  of  the Central Vigilance 
Commission Government of  India  from time  to time. Any defects, improvements or testing etc. pointed  out  by the  
Chief Technical Examiner should be carried out by the contractor  at his own cost and any deduction suggested by 
the CTE will be effected. 

The  Employer  shall have a right to cause a  technical  examination  and audit  of works and the final bills of the 
contractor including all  supporting vouchers, abstract, etc. to be made at the time of payment of the final  bill. If as a 
result of this examination or otherwise any  sum  is found to have been over paid in respect of any work done by the  
contractor  under  the  contract the contractor shall be liable  to  return  the amount of over payment and it shall be 
lawful for the employer to recover the same from him from any sum or sums due to him and in any other manner 
legally permissible and if it is found that the contractor was paid  less than  what was due to him under the contract 
in respect of any work  executed  by  him under it, the amount of such under payment shall  be  duly paid by the 
employer. 

Any  sum of money due and payable to the contractor  (including  Security Deposit returnable to him) under this 
contract may be appropriated by the Employer and set off against any claim of the employer of the payment  of a  
sum  of money arising out of or under any other contract made  by  the contractor with employer. 

5.47 WATCHING AND LIGHTING 

The contractor shall provide and maintain at his own expense all  lights, guards, fencing and watching when and 
where necessary or required by  the Architects and Employer for the protection of the works or for the safety and 
convenience of those employed on the works or the public. 

5.48 CONTROL RECORDS 

The  under-noted records books at the site of work shall be maintained  in addition to normal routine requirements 
by the contractor. 

a) Daily progress record. 

b) Work site order book. 

c) Instruction by Bank's Officers. 

d)Test registers of other materials/fittings fixtures   equipments as stipulated in the tender. 

e) Register of drawings and working details. 

f) Log book of defects. 
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g) Hindrance register giving details of commencement and   removal of each hindrance. 

h) Dismantled materials account register. 

i) Supply and consumption register of scare / costly materials like  laminates special paints white cement,  or any 
material as directed by Architect / Employer. 

j) Specifications C.P.W.D. & I.S.I. as applicable to the contract. 

k) IS : 1200 relating to measurements. 

l) Conversion Table IS 786. 

These registers are to be got singed by the Site Engineer on daily basis. 

5.49 SECURITY ARRANGEMENT 

(a) Proper arrangements shall be made to keep all records under lock  and key. 

(b) It shall be ensured that the contractor provides for adequate fences, watch  and ward and security of basic 
materials such as cement and  steel etc. 

(c) Movement of material, stores and plant, especially of those in  which the  Bank has got a financial interest or 
those which influence  progress of work, shall be strictly controlled. Checks shall be exercised at  gate (entrance and 
exit shall be preferably through one gate only). 

(d) When the work  is completed and handed over to the user, the  responsibility of proper security arrangement 
shall rest with the users. 

5.50 WORKING HOURS 

Site officers working hours shall normally be fixed as may be  prevailing in the locality. 

Normally  no  construction work of important structural nature  shall  be carried  out on Sundays, Holidays and during 
nights. In exceptional  circumstances, however, the work may be carried out with proper approval  of the Site 
Engineer who shall depute supervision staff to be present on the occasion. 

5.51 LABOUR RECORD 

The contractor shall maintain relevant records and fulfill all conditions and  requirements  in accordance with the 
following Act  and  Rules  made hereunder. 

(a) The Payment of Wages Act. 

(b) Employer's Liability Act. 

(c) Workmen's Compensation Act. 

(d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules    1971. 

(e) Apprentices Act 1961. 

(f) Minimum wages Act 1948. 

(g) Industrial disputed Act 1947. 

(h) Maternity benefit Act 1961. 

(i) ESI Act. 

(j) Payment of Bonus Act. 

(k) Payment of Gratuity Act. 

(l) Any other Act are enactment relating there to and rules    framed thereunder from time to time. 

5.53 HANDING OVER BUILDING/PROJECT WORK TO THE Bank 

Handing  and  taking over report and  inventories/statement  (in  quadruplicate) at the time of handling over shall be 
prepared. The reports  and inventories shall be signed by : 

(a) The contractor (Only the relevant papers). 

(b) The Site Engineer, and 

(c) Competent authority in the Bank. 

The following inventories/statements shall be prepared : 

i.  Inventory of furniture (Table, Chairs, Almirah etc.). 
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ii.. Inventories of  builders hardwares etc.) locks (Riim mortice and cylindrical) and night latches all with duplicate 
keys. 

iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans, bells, air-conditioning, lifts pumps and 
the like ). 

 5.54 DELINQUENCIES OF CONTRACTORS 

5.54.  Procedures for dealing with Delinquencies/ Defaults/  Misconduct/ Misdemeanors of tenderers/ Contractors. 

i)  The undernoted delinquencies/defaults/misconduct/misdemeanors on  the part of tenderer or enlisted contract will 
attract disciplinary action. 

a) Incorrect information about credentials, about his performance, equipment, resources, technical staff etc. 

b) Non-submission of the fresh/latest Income tax clearance certificate. 

c) Irregular tendering practice. 

d) Submission  of tender containing for too many arithmetical errors  and freak rates. 

e) Revoking a tender without any valid reasons. 

f) Tardiness in commencing work. 

g) Poor Organisation at site & lack of his personal supervision. 

h) Ignoring  Bank's  notices for  replacement/rectification  of  rejected materials, workmanship etc. 

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour laws, ban on subletting etc. 

j) Lack of promptitude and cooperation in measurement of work and settlement of final account. 

k) Non-submission of vouchers and proofs of purchase etc. 

l) Tendency towards putting up false and untenable claims. 

m) Tendency towards suspension of work for frivolous reasons. 

n) Bad treatment of labour. 

o) Bad  treatment of subcontractors (piece workers) and un-business  like dealings with suppliers of materials. 

p) Lack of cooperation with nominated contractors or Bank's labour. 

q) Contractor becoming Bankrupt or insolvent. 

r) Contractor's conviction by a court of law. 

s) Failure  to  satisfactorily rectify defects during  Defects  Liability Period  (DLP) and discovery of latent defects in 
contractor's work  after the expiry of DLP of his contract. 

5.54. Disciplinary action against (Delinquencies of) contractor. 

ii) Action 

The award of the undernoted disciplinary action shall be considered. 

a) Placing  embargo on issue of tenders of temporary suspension from  the Bank's approved list. 

b) Permanent  ban on issue of tenders & removal from the Bank's  approved list. 

c) Circulation of the contractor's name to other Public Under taking  or Government  Department  for  non-
entertainment of  this  publication  for contract work. 
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S E C T I O N  –  X  

P R E A M B L E  T O  B I L L  O F  Q U A N T I T I E S  

RATES TO INCLUDE : 

Rates quoted shall be for the items completed in all respect at all floors/heights/levels including all taxes, octroi and 
the cost of all materials, fittings, fixtures, all labour and for all the  as detailed in the specifications and contract 
conditions.   Apart from other factors mentioned in the specifications and contract conditions, rates quoted for the 
items in this schedule shall also include the following : 

10.1. GENERAL: 

 Whether mentioned or not in the Bill of Quantities, all works are to be carried out as per the drawings, 
designs, catalogues and or instructions of the Architects/ Bank.   Nothing extra shall be paid over the quoted 
rates for not understanding the designs etc. before hand. 

 Sample of all works/items shall be got approved from the Architects/ Bank before taking the mass 
production in hand and nothing shall be paid for the cost of samples. 

 Any incidental work required to complete the item and not specifically covered in the item as mentioned in 
Bill of Quantities shall be completed at no extra cost. 

 Unless otherwise specified all exposed surfaces of wood/wooden mouldings and plywood of loose 
furniture/items tops shall be finished in at least two coats of melamine polish,  including staining to match the 
shades of laminates etc. 

 Rates for carpeting shall include for fixing of Aluminium grippers over the junction of carpet and/or marble 
stone flooring. 

 All laminates for furniture items shall be 1.0 mm thick in Satin finish, colour texture and shade as per 

the schemes given by the Architects.   

 Unless otherwise specified, all inner surfaces, sides and under sides of furniture items, drawers/cabinets 
shall be polished/Painted flat oil painted as directed by Architects. 

 All exposed edges of plywood/block boards shall be finished with teak wood lippings 5 mm thick of profile as 
per detail and Melamine polished unless otherwise specified and no extra cost shall be paid. 

 All furniture items shall be delivered at site packed in polythene sheets. 

10.1 WOOD WORKS: 

Wherever ply is mentioned it will mean ply wood. 

All Board/Ply will be of BWP  Type. 

All teak wood will mean Burma teak. 

All prelaminated Boards shall be Novapan, Kitlam, Archidlam. 

10.3. HARDWARE: 

10.8.1 Necessary handles, tower bolts, ball catchers, stoppers, hinges, brass/GI screws, nails, locks, sliding rails, 
nut and bolts etc. shall be provided by the Contractor which shall be out of the approved make of these 
materials annexed in the technical specifications/approved by Architects / Bank. 

10.4. PAINTING AND POLISHING: 

10.5.1 All finishes, shade of colours, texture of fabrics including all surfaces of finishes like POP, painting, 
lamination, paneling, stitching  joints in upholstery, all polishing shall be as per the satisfaction of the 
Architects/Bank. 

10.5.2 Thoroughly brushing the surface to be finished, free from mortar dropping and other foreign matter including 
preparing the surface and sand papering to give an even surface. 

10.5.3 For painting and polishing items – on all kinds of wood and wood based surfaces. 

10.5.4 All painting work to be completed with at least one coat of the primer along with two coats of the paint as per 
the Technical Specification, Manufacturer’s specification and to the satisfaction of the Architects/ Bank. 

10.5.5 All the polishing works to be completed with at least two coats of the polish of the approved make as pr the 
list of approved manufacturers and to the full satisfaction of the Architects/ Bank. 

 



Tender Document for Interior, Electrical & Air-Conditioning works for Bank of Baroda 

JAYENDRAGANJ BRANCH AT GWALIOR (M.P) 

 Branch (M.P) 

 

 

 

 

                                                                                    27                       CONTRACTOR SIGNATURE 

10.5. GLASS WORKS: 

The edges of glass tops for tables wherever shown shall be beveled as per approval of the Architects. 

10.2.1 Rates shall include Aluminium grippers as directed.   Rates shall include laying of carpet to required shape 
with piles in one direction including all wastage, Rate quoted shall be applicable to skirting and steps and net 
area of laid carpet only shall be measured and paid. 

10.3 FALSE CEILING:  

11.4.2 Rates should include labour/materials required to suspend the false ceiling with dash fasteners from the 
reinforcement of the slab and repairing the portion without affecting the structural strength of the slab, also 
with provision of strip hangers/MS flats and hinged through nuts and bolts of adequate size (Rawl plug shall 
not be applied).    The channels and hangers shall be as per the instructions of the Architects/Bank. 

1. Cutouts and openings as required by Architects for provision of  lights, switches, AC grills and 
diffusers, sprinklers and providing of trap doors etc. and other fittings in false ceilings and holes and 
cutouts as required for running conduits in frame work of paneling including cutouts for switches and 
fittings in the paneling will be made by the Contractor.  He will also provide necessary frame work 
support fro fixing of lights AC diffusers grills and fixtures etc.   All these above will be made/provided 
by him at no extra cost and will be deemed to be included in the rates of the items quoted by him. 

10.8 PARTITIONS AND PANELLING 

10.7.2 Quoted rate shall include labour/materials required to fix the sub-frame to the wall with MS flats (‘L’/ ‘U’) 
shape clamp with adequate screws and repairing the portion damaged while putting the gutties. etc. and  
making good the same. 

10.7.3 Quoted rate shall be inclusive of making provisions for electrical conduits and switch boxes and time 
required while coordinating with other  Contractors for the final finishing of the work.   

10.7.4 The partition  frame work shall be provided upto the RCC slabs at top but measurement for payment shall 
be of partition upto false ceiling and frame /support of partition above false ceiling shall be carried out within 
the quoted rate for which no extra shall be paid. 

10.7.5 All electrical works shall be got carried out through licensed “A” class Electrical Contractor having 
experience of similar work and duly approved by Architects/ Bank.   The work shall be executed as per 
specifications and strictly in keeping with relevant IS code and rules and regulations of authorities. 

10.7.6 All work/materials will be as per good engineering practice. 

10.7.7 Wherever glass is mentioned it will be  clear float glass. 

11.2 WOOD WORK AND JOINERY: 

11.2.1  PLY WOOD: 

Ply wood shall be BWP quality phenol bonded as per relevant Indian Standard Specifications with commercial or 
decorative facing as required.   These shall be obtained from approved sources and thickness shall be as shown in 
drawings. 

11.2.2 BLOCK BOARDS: 

Block board shall be Grade-I exterior grade bonded with  BWP type synthetic  phenol bonded adhesives. These 
shall be of the required thickness and type and obtained from approved sources. 

11.2.3 LAMINATE: 

Laminates where specified shall be of approved brand type, texture and thickness and manufacturer as per  
IS:2046-1969. 

Fixing of laminates shall be done as per best trade practices and strictly as per printed instructions of the 
manufacturers using phenol Formaldehyde Synthetic Resin adhesive of approved make.   Unless otherwise 
indicated laminated shall be 1.5 mm thick of approved make. 

11.2.4 JOINERY: 

All details shall conform to the drawings, but all measurements shall be checked at site.   The scantlings shall  be 
accurately planned and finished smooth to hold full dimensions shown in the drawings after finishing and rebates, 
roundings and mouldings made before they are framed.   No patching or plugging of any kind shall be prepared and 
got approved by the Engineer before proceeding with bulk manufactur 
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 11.3 IRONMONGERY: 

11.3.1 This section shall cover all finish hardware, latches, locks and other fittings and fixtures etc., used in wood 
doors.   All finish  hardware shall be well made, reasonably smooth, and free sharp edges and corners flaws and 
other defects and shall be as per relevant Indian Standard Code.   Unless otherwise required all finish hardware 
shall be polished brass. 

11.3.2 All hardware shall be of approved make and shall be specifically got approved by the Engineer before 
ordering.   No fittings and fixtures shall be fixed before all major work is over.   While fixing correct handling of 
fixtures shall be ensured. 

11.3.3 All finish hardware shall be fixed by skilled carpenters experienced in this work.    Work shall be done as per 
manufacturer’s printed instructions and to the satisfaction of the Engineer. 

11.3.4 All hardware fixed to respective locations shall be adequately protected from damage and spashes of  
mortars and paints  by  covering suitably with Jute clothes/Black PVC sheet till handling over of the work to the  
Engineer/Owner to his satisfaction.    The finished hardware shall be absolutely clean without any foreign materials 
and fully showing original finish in its best condition. 

1. VERTICAL BLINDS: 

 11.4.1 Vertical blinds shall be 100mm wide scotch guard cloth of approved shade & colour Pull cords shall be 1.7 
mm dia braided nylon with a core of rayon threads.  

10.3.1 The Blinds shall be operable in any direction with a tilt upto 180 degrees and can slide to one side for 
opening purposes. All metal parts shall be corrosion-resistant and rotating parts shall be self-lubricating. The 
fixing of the top rail shall be with special GI brackets at approx. 1 mt. Centre to centre. 

10.3.2 The installation shall be done by expert workmen approved by the suppliers, strictly as per manufacturer’s 
printed instructions.   The installed blinds shall stay flat and in plum in one line and shall operate smoothly to 
the approval of the Consultant/ Bank. 
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E C T I O N  X I I  

T E C H N I C A L  S P E C I F I C A T I O N  F O R  

 ELECTRICAL INSTALLATION WORKS 

 GENERAL : All provisions of the "General Conditions" and  "Supplementary General Conditions" shall form a part of 
this section. 

 WORKS INCLUDED IN THIS SECTION 

 a)    230V  single  phase, 2 wire lighting & power  distribution  system complete. 

 b)    An adequate equipment grounding system. 

 c)    Conduit, pull wire and outlet boxes for Telephone system. 

 CODE REQUIREMENTS : 

 All  work  shall be done in accordance with the Institute  of  Electrical Engineers/I.S.S. code amended upto date/ 
Indian Electricity Rules. 

 MATERIALS : 

 All  materials  to  be used in this work be new and bear  the  Architects/ Bank. 

RECEPTACLES : 

All  250V  receptacles shall be 2 wire three pin 5 amp flush  mounted modular series of flush type of approved make. 
For power loads, the flush type 6 pin socket shall of 15 amp. rating and be also of approved make. 

SWITCHES : 

All  flush type switches shall be totally enclosed type of 5  amp  modular series rating for  upto four light outlets and 
15amp. rating for more than  four  light outlets. being  controlled by one switch. These shall be of approved  make for 
light loads. For power loads, the flush type modular switches shall be of 15 amp rating and be of approved make. 

COVER PLATE : 

These shall be as per the standard modular series and shall be a integral part of the switch or socket and of colour 
approved by the Architects as required. 

LOCATION : 

The drawings indicate diagrammatically various outlets and equipments. In the  event of things in the indicated 
locations of equipment  or  fixture being necessary due to developed conditions in the building  construction or  
rearrangement of furnishing, such changes shall be made without  any extra  cost  by the contractor. 

The route of various conduits shall take into consideration the provisions of other services and shall be decided 
accordingly at site by the Architects/ Bank. 

POSITION OF LIGHTINGS & DISTRIBUTION BOARDS & SWITCH GEARS : 

The  recommended position of the  lighting  points, control  switches, distribution  boards and switch gears, as 
shown on the  layout  drawings, will be adhered to as far as practicable. Should there be any discrepancy or 
incomplete description,  ambiguity or  omission  in the drawings and other documents,  whether  original  or 
supplementary, forming  the contract, the contractor shall  immediately  on discovering the same, draw attention of 
the Architects. Prior  to the installation of lighting, and plug points, switches etc. final position shall be ascertained  by 
the contractors with the Architects representative. 

PAINTING AND MARKING : 

All  exposed  steel work not actually embedded in  building  construction (viz.  Conduits, junction boxes, switch 
boards etc.) will be  painted  to match the existing shades of walls as instructed. This work will be  done by the 
contractor without any extra charge. 

The  contractor  shall  satisfy the Architects/ Bank  that  he  has trained labour for making joints of  Copper 
cable/wire etc. Wherever recessed fittings/ fixtures are required to be installed the Contractor shall be responsible 
for making the recesses in the false ceiling. Only such electrical material of makes and type as approved by 
Architects/ Project Manager, shall be used. 

CONDUITS :These  shall be of 16 SWG upto 32mm dia and 14 SWG thick  for  38mm and above dia steel, stove 
enameled having perfectly circular tubing and  capable of being cleaned and tight fitting joints.  For flexible conduits 
14 SWG thick galvanised MS Flexible conduits will be used. 

 USE OF BENDS : 
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These shall be of 14 SWG. As far as possible, the conduit system shall be so laid out that it will obviate the use of 
tees, elbows and sharp bends. No  length of conduit shall have more than the equivalent of two  quarter bends from 
inlet to outlet. 

CROSS SECTION : 

The conduits shall be of ample sectional area to facilitate the  drawings of cables. In no case shall the total cross 
section of cables measured overall be more than half the area of the conduit. 

DRAW BOXES : 

M.S.  draw  boxes  of ample dimensions shall be  provided  at  convenient points on walls to facilitate pulling of long 
runs of cables. They will  be completely concealed with hylam covers flushed with finish surface. These  boxes will 
be as few as possible and located where found  suitably by  the Architects/ Bank. All the G.I boxes used for housing  
switches, plugs, drawing of wires etc. shall be five sided and of minimum 20 SWG. 

SWITCH BOXES : 

G.I boxes of required sizes shall be provided to house switches  and plug sockets. These shall be attached to 
conduits by  means of  check  nuts on either side of their walls. These shall  be  completely concealed leaving edges 
flush with wall surfaces.  

CLEANING OF CONDUIT RUNS ; 

The entire conduit system including outlets and boxes shall be thoroughly cleaned after completion of erection and 
before drawing in cables. 

PROTECTION : 

To  safeguard  against filling up with the plaster etc.  all  the  outlet boxes and switch boxes will have to be provided 
with temporary covers and plug within the tendered cost which shall be replaced by sheet covers  as required. 

PAINTING BEFORE ERECTION: 

The conduit shall be painted at such places  where  the pipe  had  been damaged due to vice or wrench grip. 

WALL SOCKETS & PLUGS 

Wall sockets will be of the following type : 

 a) For light plug point  5 amps. capacity 3 pin type. 

 b) For  power plug point  15 amps. capacity 6 pin type. 

The  quoted  rate shall also include earthing the third  pin  with  16 S.W.G. G.I  wire. 

WIRES AND CABLES : 

 a)  All  wire/cables shall have been manufactured in accordance with  the latest  I.S. specifications amended upto 
date. The wiring shall be carried out in the  mentioned manner each of which will conform to the given specifications.  
In  concealed/surface conduit system including providing  supply  and fixing  of conduit, bends junction boxes, Brass 
bushes, check  nuts etc. 

Looping system will be followed throughout including supply and  drawing of required  sizes of wire without damaging 
the same. 

All flush type accessories will be used. 

The installation will generally be carried out in conformity with  the I.S.I. Code, Indian Electricity rules. 

For  the purpose of determining the load per circuit,  the  following rating of points shall be assumed : 

 i) Light point 60 watts. 

 ii) Single Fluorescent Lamp 50 watts. 

 iii) Double Fluorescent Lamp 100 watts. 

 iv) Convenience Plug point 60 watts. 

v) Power plug points 500 watts. 

The  Light plug points shall be complete with 3 pin 5  amps  Plug & socket enclosed in G.I. box with the controlling 
switch as required and the third pin shall be earthed  with 16 SWG Bare copper wire. 

Wiring  for power plugs shall be as mentioned in the schedule of  quantities. Each circuit shall have not more than 
one power plugs and the plugs shall be earthed with 14 SWG Bare wire.. The point shall be complete with a 3 pin 15 
amps. plug socket 15amps switch combined mounted on G.I. Box. 
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POINT RATE 

The rate per point shall include all materials, & labour required for completing the point as mentioned in BOQ. 

27.4  DRAWINGS 

The  contractor  shall  submit one set of Originals & further six copies of layout to Architects/ Bank after completion 
of work. 

These drawings must give the following information. 

2. Runs of conduit, diameter of conduit, Number of wires contained and size of wires for point wiring, mains, 
submains and cables etc. 

3. Location of all main switches, junction, outlet Boxes, and point switches. 

No completion certificate will be issued until the drawings are submitted. The drawings will be prepared & submitted 
by the contractor without any extra Charges. 

Completion Tests 

The installation with fitting complete shall satisfactorily pass the following test. Before current is switched on. 

2. All lamps & appliances having been connected and with All switches "ON" A pressure not less than twice the 
working pressure (subject to a limit of 500 Volts) shall be applied and the insulation resistance must not be less 
than 50 Mega OHMS divided by the number of points. 

3. With all lamps & appliances removed from the circuit and all the switches "ON" a similar test between the poles 
shall satisfy the above requirement. 

4. To ensure that all single pole switches are on the live side of the apparatus they control. 

The Contractor shall notify in writing to the Architects/ Bank about the completion of the work, within 30 days from 
completion as accepted by Architect/ Bank. 

They sent their representative to remain present at the time of carrying out the tests by the contractor. The 
contractor will fix up this date in consultation with the Architect's for each test. 

Should the above test not comply with the limits as laid down in I.E.  rules, the contractor shall rectify the faults at his 
own cost until the required results are obtained. 

The contractor shall be responsible for providing the necessary instruments and subsidiary earths for carrying out 
the tests. 

The above tests shall be carried out by the contractor without any extra Charges. 
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S E C T I O N   X I I I  

L I S T  O F  A P P R O V E D  M A K E  O F  M A T E R I A L  

 

LIST OF MATERIALS ACCEPTABLE 

 

1. BWP  Boards &  ply : Green Ply , Kit , Duro, Archid, Century, Corbett, 
RAMA 

2. Synthetic Enamel paint/  

Oil Bond distemper/primers 

: Asian, Shalimar, Nerolac, ICCI 

3. Prelaminated Boards : Novapan, Kitlam, Archidlam, 

4. Locks    : Godrej, Harrison, ECIE 

5. Brass/powder coated  fittings  
Hardwares    

: Pallidium, Balbehari 

6. Glass (Plain) : Modi float, Trivani Float , Saint Gobian 

7. Hardware fittings : Locks, Everite, Bhandari, ABCO        

8. Glue  : Fevicol, Vemicol , Kitcol 

9. M.S. Screws       : Nettle Fold 

10. Prelaminated particle board : Novapan., Archid, bhutan       

11. Laminates  : Royal Touche, Greenlam, Archidlam, kitlam, 

Signature, Sunmica, VEER 

12. Rubber  : MM Foam, Modi Foam 

13. Polyurethane foam : ISI Marked 

14. Carpet : Transasia, Marwar. Maharaja 

15. Vertical Blinds : Vista, Trac, MAC. 
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LIST OF APPROVED MAKES IN ELECTRICAL FITTINGS AND FIXTURES 

 

(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE IN CONSTRUCTION) 

S.NO LIST OF MATERIALS  SPECIFICATIONS 

1 Switch fuse unit (HRC type) with 
HRC fuses  

Larsen and Tubro , Siemens, English Electric,  

2 MCB and MCB DB's Legrand,Schneider,Siemens, Indo Asian and ABB (10 
KA,fault level) 

3 PVC insulated aluminum/copper (1.1 
KV XLPE)  

Cable corp. of India conductor armoured cables, Incab     
upto 1100 V. Grade  , Finolex, Havels. 

4 1100 V-G Node Copper conductor 
PVC (FRL) wire  insulated 

Finolex, RR, Havells Muti strand wires. 

5 PVC/ M.S. conduit (ISI marked) B.E.C., AKG,NIC 

6 Telephone wires (0.6mm) D-link, Delton, Finolex 

8 Fabrication of main, L.T. panel (main 
board)    

To be fabricated locally as per Technical Specifications & 
schedule of  Quantities. 

9 E.L.C.B. Siemens MDS, English Electric(GEC Alsthom),  
Schneider, IndoAsian 

10 CTs   Kappa Automatic Electric MDC (AARCEE Industries) 

11 Selector switches     Larsen and Tubro (Slezer) Kaycee 

12 Volt/Amp. meters (96 Sq.mm) Automatic Electric 

13 Indicating Lights    Concord Siemens L & T 

14 Telephone Socket (3 pin)  Anchor ,Roma, Legrand ,MK, Crabtree 

15 Lugs  Dowells 

16 Change over switch    H.H. Elecon/ Havells (on load front operated)   private 
limited (HPL 

17 Electronic fan regulator  Anchor, Roma, Legrend ,MK, Crabtree IndoAsian 

18 Modular Switches and Sockets  Legrand, Crabtree, Roma, Anchor Modular Series,MK 
IndoAsian 

18 Light fixture  Philips, Wipro, Havells, CG. 

19 Ceiling fan, Exhaust Fan  Usha, orient(PSPO),CG,Havells 

18 Modular Switches and Sockets Legrand, Crabtree, Roma, Anchor Modular Series,MK, 
IndoAsian 

   
 
   Note  : All the materials to be ISI Marked. The materials shall be only of the approved makes as specified is this 
List. The contractor shall submit sample of all the makes and the specified is this List and the architect/ Bank shall 
have the proper to selected any of them Bank/ Architect decision in this regard shall we binding on the contractor. In 
case any material is not available for any one or all of this approved make the architect/ Bank shall select and 
approved other alternative makes and material. The Contractor shall get we samples of all item covered is this List 
from Bank/Architect before commissioning of work. 
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APPROVED MAKE OF AIR CONDITIONING WORKS 

S.N

o. 

Material Manufacturer/Supplier 

1 
Air Conditioners Toshiba/ Mitsubhishi/  Hitachi/  Daikin/ O-General/ 

Carrier/Voltas/ Blue Star 
 

2. 
Drain Pipe Kasta/ Supreme/Astral/Finolex 

3 
Voltage Stabilizer Microteck, V-Gard 

4 
Timer Legrad/L&T other eq.  ISI make 

 
 
Note  : All the materials to be ISI Marked. The materials shall be only of the approved makes as specified is this List. 
The contractor shall submit sample of all the makes and the specified is this List and the architect/ Bank shall have 
the proper to selected any of them Bank/ Architect decision in this regard shall we binding on the contractor. In case 
any material is not available for any one or all of this approved make the architect/ Bank shall select and approved 
other alternative makes and material. The Contractor shall get we samples of all item covered is this List from 
Bank/Architect before commissioning of work. 

 

 

 

 

 

 
 


