
 1   

 
 

 
 
 
 

TECHNICAL BID 
TENDER SCHEDULE 

 

 
PROPOSED INTERIOR, ELECTRICAL,CIVIL AND AIR CONDITION WORKS 

FOR 

 
BANK OF BARODA 

 

SCINDIA JUNCTION BRANCH 
 

 

                          

 
        CONSULTANTS: 

 

BHASKAR DESIGN TEAM 

BESIDE BIG BAZAR ROAD 

D.No. 46-19-15, MANDAVARIPETA 

DWARAKA NAGAR, 

VISAKHAPATNAM. 

PH: 2550295, 

Mobile : 8712771713 

E-MAIL: bdtbhaskar@gmail.com 

 
Starting date for Bids:24.07.2024 

 

Last date for submission of Bids:14.08.2024 (3:00pm) 
 

Opening of Bids:14.08.2024 (4:00pm) (The bidders/representatives should be 

present at the time of opening of technical bids) 
 

 

Tender to be submitted to: 
 

The Zonal Manager, 

Bank of Baroda 

Zonal office, 
Hyderabad. 
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Issued to: _________________________________________________________________________ 
 

TENDER SCHEDULE FOR INTERIOR, ELECTRICAL & A.C WORKS FOR  

BANK OF BORODA, SCINDIA JUNCTION BRANCH  
 

Name of the Contractor to whom issued: ________________________________________ 

Address: _________________________________________________________________ 

__________________________________________________________________ 

 

 
 

                                                   Consultants: 
 

BHASKAR DESIGN TEAM 

BESIDE BIG BAZAR ROAD 

D.No. 46-19-15, MANDAVARIPETA 

DWARAKA NAGAR, 

VISAKHAPATNAM. 

PH: 2550295, 

Mobile : 8712771713 

E-MAIL: bdtbhaskar@gmail.com 

 

 
 

     Client: 

 

The Zonal Manager, 
Bank of Baroda 

Zonal office, 

Hyderabad. 
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TENDER NOTICE 

 

 Sealed Tender on item rate basis are invited from competent INTERIOR, 

ELECTRICAL,CIVIL & A.C WORKS contractors having sound technical and 

financial capacity for INTERIOR, ELECTRICAL,CIVIL and A.C works for 

Bank of Baroda SCINDIA, BRANCH 

 

 Issue of tender shall commence from 24.07.2024 between 10.00 – 17.00 

hours. The tender shall be submitted not later than 3.00 PM on  

14.08.2024.  
 

 Sealed tenders duly filled in should be addressed to: 

 
The General Manager, 

BANK OF BARODA, Zonal Office, 

         3-6-289, 1st Floor, Kareem Manzil,       

      Old MLA Quarters Road, Hyderguda, 
HYDERABAD – 500 029. 

1. Estimated cost of work            : Rs.14,28,550 Lakhs.(EXCLUDING GST) 

2. Time of Completion               : 21 days. 

3. Time and date of submission of Tender     : Before  14.08.2024 (3:00pm) 

4. Time and date of opening of Tender           : at 14.08.2024 (4:00pm)   

The consultants / clients will not be bound to accept the lowest tender and reserves 

right to accept or reject any or all the tenders without assigning any reason whatsoever. 

For 

B. BHASKARA RAO 
ARCHITECT 

BHASKAR DESIGN TEAM 

BESIDE BIG BAZAR ROAD 

D.No. 46-19-15, MANDAVARIPETA 

DWARAKA NAGAR, 

VISAKHAPATNAM. 

PH: 2550295, 

Mobile : 8712771713 

E-MAIL: bdtbhaskar@gmail.com 

 

 

Date:  
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Eligibility Criteria:  

 The tenders received after the due date and time specified or unsealed or 
incomplete or unsigned or by facsimile or email will be summarily rejected. 
The bank reserves the right to accept / reject the bids without assigning any 

reasons whatsoever." 
 

 The tenderer should have done Similar works in Govt. /PSU undertakings 
including Banks and Experience of having successfully completed similar jobs 
i.e. last -7- years (as on tender date) should be either of the following: 

 
1. One similar completed work each costing not less than 80% i.e.  
          Rs.11,42,840.00 
2. Two similar completed works each costing not less than 50% i.e.   

Rs.7,14,275.00 
3. Three similar completed works each costing not less than 40% i.e. 

Rs.5,71,420.00 
 
 Similar work (in single completed project) shall mean: Execution of interior 

works like false ceiling, paneling works, partitions work, electrical works and 
fixtures, AC works etc. 

 Completion certificate should contain above works. 
 

 Work completion certificates should be from the controlling office/ zonal 
office / regional / circle/ Head office. 

 
 The tendered shall have an average annual turnover of Rs 14.0 lacs in the last 

three years. 
 Audit Balance sheets / abstract sheet for last 3 years to be at attested by the 

authorized CA. 
  

 Participating in the Tender deemed agreed by the contractor that he/she 
visited the site before quoting the rates and fully aware of the site conditions 
 

 Tender will have to be submit in two parts PART: ‘1’ and PART:’2'. PART: 1 is 

Technical bid PART: 2 is Financial bid, separately super scribed, sealed and both 
contained in another sealed envelope, super scribed with the name & address. The 
tenders should be submitted to  

The General Manager, 
     BANK OF BARODA, Zonal Office, 
     3-6-289, 1st Floor, Kareem Manzil, 

Old MLA Quarters Road, Hyderguda, 
HYDERABAD – 500 029. 
 

 GST will be paid extra on the cost of completion of the work. Necessary certificates 
to be produced. 
 

 The DDs shall be dated between the opening & closing dates & the amount should 
match as mentioned in the tender schedule. 

 
 

 Tenderer office (Registered) should be located in state of A.P/ Telangana (GST 
certificate to be submitted). 
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DETAILS OF THE CONTRACTOR 
 

Name of the firm/company :  

Postal address with pin code :  

Email Address :  

Telephone no. office 1 :  

Telephone No. office 2 :  

Fax no. :  

Mobile number :  

Contact person :  

Year of establishment :  

Status of the firm : Proprietorship/ Partnership/ Pvt.Ltd/ 
Ltd company 

Registration No :  

Name of Proprietor/ Partners/ 

Directors 

:  

PAN NO :  

CST NO. :  

GST NO. :  

Name of Bankers :  

Copy of Balance Sheet for last 
three years 

: Enclosed / Not enclosed 

Date and amount of 

Current Solvency Certificate 

:  
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Issued by: Bank’s name 
Amount 
 

:  

EMD amount 
DD NO. And date and bank’s name 
 

:  

Tender fee :  

DD No. And date and bank’s name 
 

:  

Qualifying criteria 

Works done in last five years 
 
 
 
 
 
 

: No. of works                          Amount in 
lacs 
 

Annual turnover  

 
2019-21 

2021-22 

2022-23 

 

  

Name and address of contact person 
for verification of work done in the 
past 
with telephone number 
 
 
 
 
 

 
 

:  

List of Technical and other staff 
working for 
the organization 
 
 
 

:  

Any other relevant details 
 

:  

 
SIGNATURE OF AUTHORISED PERSON 

  
NAME 
 
DATE 
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IMPORTANT INSTRUCTIONS TO THE BIDDERS: 
 
 Please read all pages of the tender carefully. 

 
 The documents supplied to you comprises of Notice inviting Tender, Conditions of 

Tender, Form of Tender, Draft Articles of Agreement, General conditions of the 
contract, Technical Specifications, Bill of Quantities and Drawings etc. 

 
 Please sign in full on all pages of this document including drawings/layout etc. 

 
 Please submit the complete set duly filled in with signature, EMD drawings etc in two 

separate covers keeping Tender schedule & drawings in one cover and EMD along with 
your conditions, deviations, etc in another cover, both sealed separately. 

 
 You must quote the rates both in words and in figures. 

 
 Submit the Labour License and CAR Policy. 

 
 Copy of Valid Electrical License issued by Govt.of AP/Telangana as the case may be. 
 

 The bidders should in their own interest visit the site & familiarize 
themselves with the site conditions before quoting. 

 No materials shall be provided by the Bank for the execution of the work. 

 Submission & processing of tenders. 
 

 The tender is in two parts, part I containing the Technical bid & part II 
containing the price bid. 

 
 Complete tender documents including both part I & part II duly signed 
by the bidders should be submitted in separate sealed covers super scribed 
as “Technical bid” & ” Price bid” by the due date. Rates shall be indicated 
/filled only in price bid part contained in the price bid envelope. Prices 
should not be filled up in the price bid part contained in the technical bid, 

however the bidder should write "Quoted" in the price bid part of technical 

bid. The abstract of cost shall also be filled up & placed in the 2nd envelope 
containing the price bid. Bidders shall fill up their rates only in the price 
bid and not in any other manner. 

 
 Bidders are advised not to deviate from the stipulated technical 
specifications, commercial terms & conditions like terms of payment, 
warranty, arbitration, escalation clause etc. In case it is unavoidable, 
Bidders are advised to list out the deviations in a separate sheet and 
enclose the same in envelope no.1 containing the Technical bid. 

 
 Part I i.e. Technical bid only will be opened on the due date & time in the 

presence of bidders 
/their authorized representatives. 

 Scrutiny /evaluation of the technical bids will be done by the Bank in 
consultation with the consultant or any other agency as deemed 
necessary. In case it is found that the technical bid is not in line with the 
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stipulated specifications, requirements and/or contains many deviations, 
the Bank reserves the right to reject the technical bid of such firm without 
making any reference to the bidder. The price bid of only those who 
qualified in the technical bid will be opened and price bids of those who 

do not qualify technical bid will not be opened 

 

 Part II i.e. the price bid of qualified bidders will be opened in the 
presence of tender committee and Bidders /representatives.  

 Bank however reserves the right to accept/reject any tender or call for 
fresh tenders as the case may be without assigning any reason 
whatsoever. 

 The Bank reserves the right to reject any or all proposals. Similarly, it 
reserves the right NOT to include any Bidder in the final short-list, if 
found or otherwise proved to have furnished wrong details / documents, 

at any point of time. 
 
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 

 



 9   

 
THE CONDITIONS OF TENDER 
 
1. The tender form must be filled in English and all entries must be made by hand and 

written in ink. 

2. Each and every page of the tender document must be signed by the owner of the firm or 
the power of attorney holder. 

3. All erasures and alterations made while filling the tender must be attested by initial of the 
tenderer. Over writing of figures is not permitted. Failure to comply with either of these 
conditions will render the tender void. No advice or any change in rate or conditions after 
submission of the tender will be entertained. 

4. No conversion of pdf price bid is allowed to word / excel file. 
5. The tenders must be submitted in the prescribed format only. The tenders must quote the 

rates in the Schedule of Quantities, rates and amount. The rates should be written both 
in words and figures without any erasures and alterations. However, if errors are made, 
the wrong figures or words must be neatly scored out under full signature of the tenderer 
and the correct figures and words neatly rewritten. Over writing is not permitted. 

6. Errors in the schedule of quantities rates and amount shall be dealt with the following 
manner: 

a) In the event of discrepancy between the rates quoted in words and the rates in figures, the 
Co-efficient of the total amount by the quantity shall be taken into consideration, 
provided the tender is not rejected. 

b) In the event of an error occurring in the amount column as a result of wrong 
multiplication and extension of unit rate and quantities, the unit rate shall be regarded as 
firm and the amount shall be amended accordingly. 

c) All the errors in totaling in the amount column and in carrying forward, the totals shall be 
corrected. 

7. The quantities indicated in the schedule of quantities are only probable quantities and are 
liable to alteration by omission, reduction or addition. Payment shall be made on the 
basis of actual quantities of work done at the accepted rates. 

8. No alterations which are made by the tenderer in the drawings, specifications or in 
probable quantities accompanying the tender will be recognized and, if such alterations 
are made the tender is likely to be invalidated. Remarks and explanations should be given 
in a separate cover along with EMD and will become binding only id specially accepted in 
writing by Bank at the time of acceptance of the tender. 

9. The tenderer must obtain for himself on his own responsibility and at his own expenses all 
the information necessary for the purpose of filling this tender and to enter into a contract 
with Bank, he must examine the drawings, specifications conditions et., and must inspect 
the site of work and must aquaint himself with all local conditions and matters pertaining 
thereto. 

10. The tenderer shall also hear all expenses in connection with the preparation and 
submission of this tender. 

11. EARNEST MONEY DEPOSIT (EMD): 
     The tender shall deposit and amount of Rs.14,300 /- (Rupees Fourteen  thousand Three 

hundred only) in the form of a DD drawn on a scheduled Bank in favor of Bank of Baroda 
Zonal Office at Hyderabad the time of submission of the tender as Earnest Money. Bank 
is not liable to pay any interest on Earnest Money. 

 
     The EMD for unsuccessful tenderers shall be refunded to them without any interest after 

the decision to award the work is taken. The EMD of the successful tenders shall be 
retained as part of Security Deposit and for the due fulfillment of the contract. 
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12. SECURITY DEPOSIT (SD): 
     Apart from Earnest Money Deposit made as above, Security Deposit shall be deducted 

from running/progressive bill/s of the Contractor @ 8% of the gross value of the each bill 
until the total Security Deposit including EMD equals to 10% of the accepted value of the 

tender. Security Deposit shall not bear any interest. 
 
13. COMPLETION PERIOD: 
      The time is the essence of Contract. The entire work shall be completed by the Contractor 

within 45 days after the day the tender is accepted by Bank. The work is of urgent nature 
and the completion time schedule should be strictly adhered to by the Contractor. 

14. The tenders submitted shall remain valid for acceptance for a period of 120 days 
(4months) from the date of their opening. Should any tenderer withdraw his tender before 
the expiry of the said period or makes any modification to his tender, his EMD will be 
forfeited and the tender declared invalid. 

15. Bank does not bind itself to accept the lowest tender and reserves to himself the right to 
reject any or all of the tenders received without assigning of reasons thereof. 

16. The tenderer whose tender is accepted shall execute a formal agreement with Bank in 
accordance with this draft agreement which will include the notice inviting tender, these 
conditions, other papers herein, special conditions, drawings and specifications etc., but 
his liability, under the contract shall commerce from the date of the written acceptance of 
his tender whether the formal agreement is drawn or not. 

The Contractor shall bear all expenses in connection with the execution of the said 
agreement including fees for stamps and registration of documents as required. 

17. The compensation or other sums of money payable by the contractor to the Bank under 
the terms of contract maybe deducted from his EMD/SD if the amount permits and the 
contractor shall, unless such deposit has become otherwise payable, within ten days after 
such deduction make good in cash the amount so deducted. 

18. The work shall be carried out under the directions and supervision of and subject to the 
approval in all respects by the Architects/Consultants/Bank. 

19. On acceptance of tender the contractor shall, in writing, and at once inform Bank and the 
Consultants the names of his accredited representatives who will be responsible to take 
instructions from the Consultants/Bank. 

20. The work or any part of it shall but be transferred assigned or subcontracted without the 
consent of Bank. 

21. The contractor shall be required to co-operate and work in accordance with and afford 
reasonable facilities for such other agencies / Specialists as may be employed by the 
Consultants / Bank on other works / sub-works in connection with the work. 

22. The contactor shall insure the work and keep it insured until one month after the date of 
taking over the works by Bank or otherwise as per the terms of the contract, against loss 
or damage by fire and other usual risks other than the risks accepted in the terms of the 
contract with an approved insurance company such as GIC. 

23. The contractor is required to comply with all Acts of Govt. relating to Labor and the rules 
and regulation made there under from time to time and submit at the proper times all 
particulars and statements required to be furnished to the labor or any other statutory 
authorities. 

24. For all the items of work executed by him, the contractor shall supply, at his own 

expenses, to the Consultants, copies of post card size photographs in triplicate each of the 
work, taken from two approved portions of each item of work at intervals of not more than 
one month during the progress of the work and also at every important stage of the work 
or as directed by the Consultants/Bank. 

25. In carrying out the work the contractor shall comply with the provisions of the safety 
code, annexed to these papers. 
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FORM OF TENDER FOR WORKS 
 
To: 
The Zonal Manager, 

Bank of Baroda 
Zonal office, 
Hyderguda, 
Hyderabad – 500 001. 
 
Dear Sir, 
 
Having duly examined the tender documents including the drawings, specifications, designs, 
schedule of quantities relating to the works specified in the underwritten memorandum and 
having visited the site of the said work having acquired all the requisite information relating 
there to as affecting this tender, I/We hereby offer to execute the works specified in the 
underwritten memorandum within the time specified therein at the rates specified in the 

schedule of quantities and in accordance, in all respects with the specifications, designs, 
drawings and instructions in writing referred to in the conditions of the tender, the Articles of 
Agreement, special conditions, the schedule of quantities, and conditions of the contrast and 
with such conditions of the contract and with such materials as are specified, by and in all 
other respects in accordance with such conditions in the schedule of quantities and 
conditions of contract so far as applicable. 
 
Should this tender be accepted, in whole or in part, I/We hereby agree (i) to abide by and 
fulfill all the terms and provisions of the said conditions of the contract annexed hereto and 
the conditions to tender so far as applicable or in default thereof to forfeit and pay to Vijaya 
Bank, Hyderabad the sums of money mentioned in the said conditions. 
 
A sum of Rs.14,300 /- (Rupees Fourteen thousand Three hundred only) is hereby forwarded 
as Earnest Money Deposit in the form of Demand Draft drawn in favor of Bank of Baroda 
Zonal Office at Hyderabad. 
 
I/We agree (i) that should I/We fail deliver or commence the installation work specified in the 
above mentioned memorandum Bank shall without prejudice to any other right or remedy be 

at the liberty Bank towards security deposit mentioned in the above memorandum, (ii) to 
execute all the works referred to in the tender document upon the terms and conditions 
contained or referred to therein and to carry out authorized variations as directed by the 
Consultants/Bank and as per said conditions of the contract. 
 
Our Bankers are: 
1.  
2.  
 
The names of the proprietor/Partners/Directors of our firm are: 
1.  
2.  

3.  
4.  
 
Signature of the tenderer with seal 
 
Date the ………. Day of ………… 2024 
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ARTICLE OF AGREEMENT 

 
     Articles of agreement made this the ……… day of …………… 2024 between ………………. 

Bank of Baroda ………………. Having its Zonal Office, at Hyderguda Hyderabad – 500 029, 
herein after called “The Employer” of the one part; 
 
AND 
 
M/s. ……………………………having its registered office at …………………………………….. 
(Herein after “The Contractor” of the other part.) 
 
Whereas the employer is desirous of getting the Interior, Electrical & Air Condition 

Works for SCINDIA BRANCH, executed as schedule – I to this agreement and has 

annexed drawings, bills of quantities and specifications describing the work to be done 

as prepared by B. Bhaskara Rao, ARCHITECT, D. No 46-19-15, Mandavaripeta, 

Dwarakanagar, Visakhapatnam 530016, , Cell: 9848311337, Off: 8712771713 Between 

10.0 am to 6.00 pm. 

 
(herein after called THE CONSULTANTS and whereas the said drawing as per Schedule-2 
inclusive, the bills of quantities marked “BOQ” and the specifications etc., have been signed 
by or on behalf of the parties hereto; and whereas the contractor has agreed to execute the 
work subject to the conditions set forth is Schedule-3 hereto attached (herein after to as “The 
Condition”), the work shown upon the said drawings and described in the said specifications 
and included in the said bills of quantities for the sum of 
Rupees………………………………………………………………………………………………………………
……………………………………………………… 

 
NOW IT IS HEREBY AGREED AS FOLLOWS; 
1. In consideration of the sum of Rs. …………. To be paid at the time and in the manner set 

forth in the said conditions, the contractor will, upon and subject to the said conditions 
execute and complete the works shown upon the said drawings and described in the said 
specifications and bills of quantities. 

2. The employer will pay to the contractor the said sum of Rs…………………………….. or such 
other sum as shall become payable hereunder at the times and in the manner specified in 
the said conditions. 

3. The terms “The Consultants” in the said conditions shall mean B. Bhaskara Rao, 
ARCHITECT, or in the event of their ceasing to be the Consultants for the purposes of this 
contract, such other persons as shall be nominated for that purpose by the employer, not 
being a person to whom the contractor shall object for reasons considered to be sufficient 
by the Arbitrator mentioned in the said conditions. Provided always that no person 
subsequently appointed to be the Consultants under the contract shall be entitled to 
disregard or overrule any decision or approval or direction given or expressed by the 
Consultants for the time being. 

4. The said conditions, specifications and priced bills of quantities shall be read and 

construed as forming part of this agreement, and the parties hereto will respectively abide 
by and submit themselves to the conditions and stipulations and perform the agreement 
on their parts respectively in such conditions, specifications and priced bills of quantities 
contained. 
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As witness our hand the day and year first above written signed by the said 
EMPLOYER. 
 
In the presence of witnesses: 

 
Name:      Name: 
Occupation:              Occupation: 
Address:     Address: 
Signed by the said Contractor(s): 
 
In the presence of Witnesses: 
 
Name:     Name: 
Occupation:     Occupation: 
Address:              Address: 

 

CONDITIONS OF CONTRACT 
 

1. Interpretation Clauses : 
 In constructing the conditions, the specifications, schedule of quantities and contract 

agreement, the following words shall have the meanings herein assigned to them except 
where the subject to context other requires. 

 Headings and marginal notes to the conditions of contract shall not be deemed to form 
part thereof or to be taken into considerations in the interpretation or construction 
thereof or of the contract. 

 Where the context so requires (I) words importing persons include firms and corporations 
and (II) words importing the singular only also include the plural and vice versa. 

 
Employer shall mean BANK OF BARODA, ZONAL OFFICE, HYDERABAD. 
 
a. Consultant shall mean B. Bhaskara Rao or in the event of their ceasing to be Consultant 

for the purposes of this contract such other person or persons as shall be nominated for 
that purpose by the employer subject to such qualifying provisions as may agreed upon. 

b. Contract shall mean ……………………… and include his /their legal representatives, 

permitted assigns, or successors. 
c. Site shall mean the site where the works are to be executed as shown within boundary in 

red border on the site plan including any building and erections thereof allotted by the 
Employer for the contractor’s use. 

d. The Composition of this contract shall mean the tender documents comprising the 
notice inviting tender, form of the tender, the tender conditions, the drawings, and priced 
bills of quantities with their preambles, the acceptance thereof, and the articles of 
agreement, together with the taken toget6her are deemed to form one contract and shall 
be complementary to one another. 

e. Bills of quantities variously also termed priced bills quantities, schedule of rates, shall 
means the schedule of quantities originally furnished with the notice inviting tender, duly 
priced in by the tenderer and accepted by the Employer for inclusion as a part of the 

contract for determining the consideration payable to the contractor agreement it is also 
referred to as the contract scheduled. 

f. Notice of writing or written notice shall mean a notice in written, typed or printed 
characters sent (unless delivered personally or otherwise proved to have been received) by 
the registered post to the last known private or business address or to the registered office 
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of the addresses and shall be deemed to have been received when in the ordinary course 
of post it would have been delivered. 

 
g. Act of Insolvency shall mean any Act of Insolvency as defined by the Presidency Towns 

Insolvency Act, or the Provincial Insolvency Act or any amending such original. 

h. Net Prices :  if in arriving at the contract amount the contractor shall have added to or 
deducted from the total of the items in the Tender any sum, either as a percentage or 
otherwise, then the net price of any item in the tender shall be the sum arrived at by 
adding to or deducting from the actual figure appearing in a tender as the price of that 
item a similar percentage or proportionate sum provided always that in determining the 
percentage or proportion of the sum so added or deducted by the contractor, the total 
amount of any price cost items and provisional sums of money shall be deducted from the 
total amount of the tender. The expression “net prices” when used with reference to the 
contract or accounts shall be held to mean rates or prices so arrived at. 

i. The works (or the work) shall unless thereby something either in the subject or context 
repugnant to such construction, be considered and taken to mean the works by or virtue 
of the contract contracted to be executed whether temporary or permanent, and whether 

original, altered, substituted or addition. Whether the word “works” is used it shall cover 
“installation” also under the same definition. 

j. Excluded risks are risks due to riots (otherwise than among contractor’s employees) and 
civil commotion(in so far as both these are uninsurable), war (whether declared or not) 
invasion, act of foreign enemies, civil war, rebellion, revolution, insurrection, military or 
unsurpassed power, any acts of Government, damage from air craft, acts of God such as 
earthquake, lighting and unprecedented  floods and other causes over which the 
contractor has no control and accepted as such by the Employer or causes solely due to 
use of occupation in manner for which the work /installation in respect of which a 
certificate of completion has been issued or a course solely due to faculty designs of work. 

k. Provisional items shall mean items for which only very approximate quantities have been 
included in the tender documents. 

1. Virtual Completion of works / installations shall mean the substantial completion of the 
work / installations in accordance with the contract enabling the Employer to take over 
the same. 

2. Consultants / Bank Instructions:  the Contractor shall execute the whole and every part 
of the work in the most substantial and workman like manner and both as regard 
materials and otherwise in every respect in strict accordance with the specifications, 

conforming exactly, fully and faithfully, to the designs drawings and instructions in 
respect of the work given by the Consultants/Bank and under the directions of and under 
the supervision of and subject to the approved in all respects by the Consultants/Bank 
who may in their discretion and from time to time issue further drawings, and/or written 
instructions, directions and/or written instructions, details and explanation which are 
hereafter collectively referred to as “Consultants/Bank” in regard to : 

a. Variation or modification of the design quality or quantity of works of the addition or 
omission or substitution of any work. 

b. Any discrepancy in the drawings or between the schedule of quantities and/or drawings 
and/or specifications. 

c. The removal from the site of any materials brought thereon by the Contractor and 
substitution of any other materials thereof. 

d. The dismissal from the works of any persons employed there upon. 
e. The opening up for inspection of any work covered up. 
f. The amending and making good of any defects under clause 19. 
g. The removal and/or re-execution of any work executed by the contractors. On account of 

defects, under clause 18. 
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     The contractors shall forth with comply with and duly execute any work comprised in 
such Consultants/Bank instructions provided always that verbal instructions, directions 
and explanation given to the contractor or his representative upon the works by the 
Consultants/Bank shall if involving a variation, be confirmed in writing by the contractor 
within seven days and if not dissented from in writing within a further seven days by the 

Consultants/Bank, such shall be deemed to the Consultants/Bank instructions within 
the scope of the contract. 

Manner of execution of work:  The Consultants/Bank shall be entitled to direct at what 
point or points and in what manner the works are to be commenced, and from time to 
time carried on. 

Variation to be approved by Employer: Not withstanding anything herein contained, the 
Consultants/Bank or his representative shall not, without the prior concurrence in 
writing which will result in the Employer having to pay the contractor an additional sum 
great than Rs. 25000.00 and all such instructions issued to the contractor should 
forthwith be brought to the notice to the employer. The Contractor shall submit through 
the Consultants/Bank a statement of analysis of rates, vouchers, etc. The rates on 
scrutiny and final acceptance of the Employer under the terms and Clauses 16 hereof 

shall form a supplementary schedule of quantities. 
3. Agreement copies to be supplied: The contract Document shall remain in the custody of 

the Consultants/Employer and shall be produced by in at his office and as when required 
by the Employer/Consultant or the contractor. The Contractor on the signing hereof shall 
be furnished by the Consultants/Employer free of cost with a certified copy of the 
agreement and one copy of each of the said drawings issued during the progress of works. 
Any further copies of such drawings required by the contractor shall be paid for by him. 
The contractor shall keep one copy each of all drawings on the works and the 
Consultants/Bank or his representative shall at all reasonable times have access to the 
same. Before the issuing the final certificate to the contractor he shall, if so required, 
forth with return to the Consultant/Employer all drawings and specifications. 

4. The contractor to provide everything necessary: The contractor shall be deemed to 
have satisfied himself before tendering as to the correctness and sufficiency of his tender 
for the works and of the rates and amounts staged in the schedule of quantities and/or 
the schedule of the rates and amounts which rates and amounts shall except as 
otherwise provided over cover all his obligations under the contact, and all matters and 
things necessary for the proper completion of the works. 

 

The contractor shall provide at his own cost all materials (except such, materials if any, 
as many in accordance with the contract by supplied by the Employer) machinery, plant, 
tools, appliances, implements, ladders, cordage, tackle, scaffolding, in fact everything 
necessary or roper execution of the work, whether original, altered or substituted 
according to the true intent and meaning of the or substituted taken together whether the 
same may or may not be particularly shown or described therein provided that the same 
maybe reasonably inferred therefrom, and if the contractor finds any discrepancy in the 
drawings, or between the drawings, schedule of quantities and specifications, he shall 
immediately and in writing refer to the Consultant/Employer who shall decide which is to 
be followed, subject to : 
i. Anything shown or contained in any one or other of (a) the drawings, (b) specifications 

and  (c) the contract schedule, and not shown in the others shall be equally binding as 

if were contained in each of them. 
ii. Figured dimensions are to be followed in preference to the scale, and large scale 

details in preference to small-scale drawings. 
iii. The following order of preference shall apply: 

a) The drawings, (b) specifications, covered by bills of quantities, (c) technical 
Specifications. 
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5. Contractor to conform to legal regulations:  The contractor shall conform to provisions 
any Act of the Legislature relating to the works and to the Regulations and Bye-laws of 
any Authority and of any water, lighting and other Companies and/or authorities with 
whose system the structure is proposed to be connected, and shall, before making any 
variations from the drawings or specifications the may be necessitated by so conforming, 

give to the Consultants/Employer written notice, specifying the variation proposed to 
made and the days receive such instructions he shall proceed with the work, conforming 
to the provisions, regulations, or Bye-laws in question and any variation so necessitated 
shall be dealt with under clauses Nos.12 & 16. 
The contractor shall bring to the attention of the Consultant/Bank all notices required by 
the said Acts, regulations or Bye-laws to be given to any authority and pay to such 
Authority, or to any Public Office all fees that maybe properly chargeable in respect of the 
works and ledge the receipts with the Consultant/Bank. 
The contractor shall indemnify the Employer against all claims in respect of patent rights 
and shall defend all actions arising from such claims and shall he pay all royalties, 
license fee, damage, cost and charges of all every sort that may legitimately be incurred in 
respect thereof. 

The Employer is entitled to deduct all taxes and rates as per existing laws and rules, from 
any moneys due or that may become due to the Contractor. 
 

5. b The contractor shall indemnify the Employer from and against all claims, demands, 
proceedings damages cost and expenses which may brought or made against the 
Employer or to which it be put by reason of the contractor not conforming to or complying 
with any of the provisions or requirements of any Act or section, Central or State, Rules, 
Regulations, Bye-laws of local authorities Panchayat, Collector or any other companies 
relating to or in water, light or other amenities at the site. 
 

6.   Contractor responsible for setting out work: The contractor shall on the basic of 
dimensioned drawings and information necessary for the purpose, furnished by the 
Consultants/Employer set out the works on site at his own expense and he responsible 
for the correctness of the positions, levels, dimensions and alignment of all parts thereof. 
The checking of any setting out by the representative of the Consultant or of the Employer 
shall not in any way relieve the contractor of the responsibility for the correctness thereof 
and he shall amend his own cost and to the satisfaction of the Consultant/Bank any 
error in the setting out or consequential to wrong setting out, found at any stage during 

the progress of the work or during the effects liability period after completion of work. 
7. a) The contractor shall maintain at the site comprehensive registers, posted up-to-date, 

showing the nature of the materials/articles/goods their identification marks, dates and 
the results of the tests. Such registers shall be got countersigned by the representatives of 
the Consultant/Employer at site and extracts from the registers shall regularly be posted 
to the Consultant and the Employer. The form of the registers shall be mutual settled. 
b) The costs of the tests and of the materials and labor and equipment if any way, 
involved in the testing operations shall be borne by the contractor in all cases expect as 
otherwise provided for in the contract. 

 
8. Supervision by Contractor: The contractor shall give all necessary personal 

superintendence during the execution of works, any as long thereafter as the 

Consultant/Bank may consider necessary until the expiration of the defects “Defects 
Liability Period” satisfied in Clause 19 herein. The contr4actor shall also during all the 
time the works are in progress, employ a competent and qualified representative whose 
name shall be approved by the Consultant/Bank and who shall be constantly in 
attendance at the works while the men are at work. Any directions, explanations, 
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instructions, or notices given by the Consultant/Employer to such representative shall 
be held to have been given to the contractor. 

 
      If the contractor fails to appoint and keep on the works a competent and qualified 

representatives as aforesaid the Consultant/Employer shall have powers to suspend the 

works till such time a competent qualified representative as a aforesaid is posted and 
the contractor shall not be entitled to claim extension of time on the plea of such 
suspension of the works. 

 
9. Dismissal of workmen:  The contractor shall on the request of the 

Consultant/Employer immediately dismiss from the works any person employer thereof 
by him who may, in the opinion of the Consultant/Employer be incompetent or mal-
conduct himself, and such persons shall not be again employed on the works without 
the permission of the Consultant/Employer. 
 

10. Access to works:  The contractor, the Consultant and his respective representative 
shall at all reasonable times have free access to the works and/or to the workshops, 

factories or other places where materials are laying or from which they are being 
obtained and the contractor shall give the Employer, the Consultant and his respective 
representative, all reasonable facilities necessary for inspection and examination and 
tests of the materials and workmanship. No person unauthorized by the Employer or 
the consultant except the representatives of Public Authorities shall be allowed on the 
works at any time. 

 
 

11. Work not be sublet: The whole of the works included in the contract shall all be 
executed by the contractor who shall not directly or indirectly transfer, assign or 
undulate the contract or any part share thereof or interest therein without the written 
consent of the Employer, and no undertaking shall relieve the contractor from the full 
and entire responsibility of the contact or from active superintendence of the works 
during their progress. 

 
12.1 variation not to vitiate the contract :  No alternation, omission or variation shall 

vitiate this contract but in case the Consultant/Employer thinks proper at any time 
during the progress of the works to make any alteration in or additions to or omissions 

from or substitutions for the original drawings, specifications, designs and instruction 
or any alterations in the kind of quantity of the materials to used in the work shall give 
notice thereof to the contractor, in writing the contractor shall alter, and to or omit from 
or substitute for as the case may require, in accordance with such notice and carry out 
the amended work on the same conditions in all respects on which he agreed to do the 
main work, but the from or substitutions in the works or any deviation from any of the 
provisions of the contract stipulations, specifications or contract drawings without the 
previous consent in writing of the Consultant/Employer and the value of such extra, 
alterations, additions or omissions or substitutions shall in all cases be set mined by 
the Consultant/Employer with the prior approval in writing of the Employer in 
accordance with the provisions of Clause 16 hereof, and shall be added to or deducted 
from the contract amount accordingly. 

12.2 : The supply and execution of any part of the carrying out of any works incidental to 
the execution of any item or class of work shown in the schedule of quantities shall not 
constitute a variation entitling the contractor to extra paying provision that the said 
item or class of work cannot be executed satisfactorily according to the intent and 
meaning of the drawings and specifications without the said part thereof or the said 
work incidental thereto whether the same may or may not be particularly shown or 
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described in the drawings and specifications and schedule of quantities and provided 
the same may be reasonably inferred thereof. 

12.2.1: The time for completion of work shall, in the event authorized variations result in 
an addition to the contract sum in excess of 10% be extended, on payment by the 
contractor as follows: 

i) In the proportion which the total executed contract value including authorized 
variations bears to the original contract value, the certificate of the Consultant/Bank 
being conclusive as to such proportion; plus 
ii) 25% of the additional time calculated way of (i) above or such further time as may be 
considered to be reasonable by the Consultant/Employer. 

12.3: Similarly the changing of the position of the work from one to another or to a 
more difficult position than that shown in the drawings or described in the 
specifications or the contract schedule, or the carrying out of the work under the 
contract schedule or carrying out of the work under circumstances not contemplated in 
the specifications to the contract schedule shall not constitute a variation entitling the 
contractor to extra payment. 

13.a No compensation for alteration in or restriction of work:  If any time after 

the commencement of the work the Employer for any reason whatsoever does not 
require the whole or part of parts thereof as specified in the tender to be carried pout, 
the Consultant/Bank shall give notice in writing of the fact to the contractor who shall 
not claim for any compensation whatsoever in account of any profit which he might 
have derived from the executing of the work in full, but which he did not derive in 
consequence of the full amount of the work not having been carried out. Nor shall he 
have any claim for compensation by reason of any alterations having been made in the 
original specifications, drawings, designs and instructions which shall involve 
curtailment of the work originally contemplated. 

13. b  Schedule of quantities on standard of measurement: 
The schedule of quantities unless otherwise stated shall be deemed to have been prepared 

in accordance with the Indian Standard Method of Measurement. 
14. Errors in bills of quantities:  No error in description of in quantity or by way of 

omission of items from the schedule of quantities shall vitiate this contract but shall be 
rectified and the value thereof as pertained under clause 16 herein shall be added to or 
deducted (as the case may be) from the contract amount provided that there shall no 
rectification of errors in the contractor’s schedule of rates. 

15. Measurement of works:  The Consultant/Employer may from time to time intimate to 

the contractor and the Employer that he required the works to be measured, the 
contractor shall forth with attend or send a qualified agent to assist the 
Consultant/Employer or the Consultant/Employer representative in taking such 
measurements and calculations and to furnish all particulars or to give all assistance 
required by either of them. 

     Provided that the contractor shall give notice of not less than ten clear days to the 
Consultant/Employer or his representative in charge of the work before covering up or 
placing beyond the research of measurement any work in order that the same maybe 
measured and correct dimensions thereof be taken before the same is covered or 
placed beyond reach of measurement any work without the consent of the 
Consultant/Employer or his representative in charge of the work who shall within the 
aforesaid period of ten days inspect the work and cause the measurements to be made 

if, any work be so covered up without the consent of the Consultant/Employer or his 
representative in charge of the work, the same shall be uncovered at the contractor’s 
expense, or in default thereof no payment or allowance shall made for such work or 
materials with which the same was executed. 

     Should the contractor not attend or neglect or omit to sent such agent then the 
measurements taken by the Consultant/Employer or a person approved by him shall 
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be taken to correct measurement of the works. Such measurements shall be taken in 
accordance with the Indian Standard Method of Measurement, unless otherwise 
provided for else where in this contract. 

      The Contractor or his agent may at the time of measurement take such notes and 
details as he may require. 

      All authorized extra works, omissions and all variations made without the 
consultant/Employer knowledge, if subsequently sanctioned by him in writing (with 
the prior approval in witting of the Employer) shall be included in such measurement. 

 
16. Price Variation: The rates of additional, altered substituted work shall be arrived at 

in accordance with the following rules: 
i. The net or prices in the contract schedule shall determine the valuation of (the rates 

for) the extra work (items)where such extra work is of similar character and is 
executed under similar conditions as the work priced therein. 

ii. If the rates for extra, altered or substituted (deviated) work are not provided form 
(available) in the contract schedule, they shall to the extent possible be derived out of 
the rates given in that schedule foe similar or near similar items. For the purpose of 

such derivation, where necessary and when so directed, the contractor shall furnish 
detailed analysis for the said similar or near similar items in the contract schedule. 
For such portions of the analysis for the extra, altered or substituted (deviated) work 
for which prices cannot be abstracted from the corresponding analysis of rates for the 
said similar or near substantiated by purchase bills/vouchers shall be adopted. 
Using factors and constants for quantum of material labor T & P and sundries from 
NBO/CPWD, Standard PWD data/analysis, in the order thus written adding 15% 
over towards profits and overheads. When called upon to do so the contractor shall 
submit the required purchase bills/vouchers. 

iii. In respect of contract which incorporates more than one schedule the rate applicable 
in case (i) above if not provided for the schedule pertaining to the work in which the 
addition, alteration or substitution(deviation) occurs, shall taken as the lowest 
applicable rate in the other schedule similarly, in case (ii)above , if similar or near 
similar items cannot be found in the schedule pertaining to the work which the 
addition, alteration or substitution(deviation)occurs, similar or near similar items from 
the other schedules shall be adopted. 

iv. In the case of additional, altered or substituted (deviated) work for which rates cannot 
reasonably be derived as at (ii) above, the rates shall be worked out adopting market 

prices, substantiated by purchase bills/vouchers, using factors and constants for 
quantum of material, labor, T & P and sundries from NBO/CPWD/Standard materials, 
labor T & P and sundries from NBO/CPWD/Standard PWD/DATA analysis in the 
order thus written, adding15% towards profits and overheads. When called upon to do 
so the contractor shall submit his purchase bills/vouchers, to the 
Consultant/Employer. 

v. The question as to particular items, being similar or near similar to the additional, 
altered or substituted (deviated) work in the contract schedule are to be adopted for 
derivation of rates for the addition, altered or substituted (deviated) work and whether 
the said rates cannot be derived from similar or near similar items in the contract 
schedule will be decided by the Consultant/Employer. 

vi. I case (ii) and (iv) the contractor is required to submit his analysis of rates adopting 

the principles enunciated and the Consultant/Employer after scrutinizing the analysis 
and other papers furnished, will allow such rates as he considers reasonable. 

vii. Where extra work is of such a nature that it cannot be properly measured or valued 
the contractor shall be allowed day work prices at the net rates stated in the tender or 
the priced schedule of quantities or, if nor so stated, then in accordance with the 
minimum local day work rates and wages for the district, notified by the concerned 
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authority, provided that in either case if required by the Consultant/Employer 
vouchers, muster rolls and other documents required for the proper verification of the 
labour employer and the materials deployed or his representative at or before the end 
of the week following that in which the work has been executed. The question as to 
whether extra work is of such nature that it cannot be properly measured or valued 

will be decided by the Consultant/Employer. The margin to be allowed on actual costs 
to the contractor towards profits and overheads shall be 15%. 

viii. Deviation Limit:  It is the value of which the total executed contract value including 
authorized variation in excess of the original contract value, expressed as percentage 
and shall be adjudge on the sum total of all additions, omissions, reductions, 
alterations or substitutions (deviations) covered by the authorized variations under 
Clause 2 and 3 of the Conditions of Contract. 
The value of prime cost sums shall not be included in calculating the above 
percentage. 

17. Unfixed Material: Wherein any certificate (of which the contractor has received 
payment) the Consultant/Bank has included the value of any unfixed materials 
intended for and/or placed on or adjacent to the works such materials shall become 

the property of the Employer and then shall not be removed except for use upon the 
works, without the written authority of the Consultant/Employer. The contractor shall 
be liable for any loss or damage to such materials. 

18. Removal of improper work, material, etc.,: The Consultant/Employer shall, during 
the progress of the work, have full powers to orders in writing from time to time, 
removal from the works within such reasonable time or times as may be specified in 
the order, of any materials which in the opinion specified in the order, of any materials 
which in the opinion of the Consultant/Employer are not in accordance with the 
specifications of the instructions of the Consultant/Employer or do not confirm to 
approved samples, the substitution of the rejected materials by the proper other 
materials and the removal and proper re-execution of any work executed with 
unsound, imperfect or unskilled workmanship or with materials not in accordance 
with the contract, not withstanding that the same may have been passed or certified 
or, and paid for and the contractor shall forthwith carryout such orders at his own 
cost. 
 

      In case of default on the part of the contractor to carry out such order, the Employer 
shall have the power to being answerable or accountable for any loss or damage that 

may happen or arise to such materials removed and all expenses consequent on or 
incidental thereto as certified by the Consultant/Bank shall be borne by the 
Contractor, or may be deducted by the Employer from any money due or that may 
become due to the contractor. 

 
       In lieu of re-execution of any work not in accordance with the contract of 

Consultant/Employer may in their option allow it to remain but will allow for such 
work reduced rates. The decision of the Consultant/Employer to exercise his option in 
this regard and the quantum of reduction to be made in the rate for the item in 
question shall be final and binding on the contractor. 

 
19. Defects Liability Period:  Any defect, shrinkage, settlement or other faults which any 

appear within the ‘Defects Liability Period’ staged in the appendix hereto, or if nine so 
staged, then within 6 months after the virtual completion of the works arising in the 
opinion of the Consultant/Employer from materials or workmanship not in 
accordance with the contract, shall on demand which shall be made within the defects 
liability period, in writing by the Consultant/Employer and within such reasonable 
time as shall be stated there in specifying the work, materials or article complained of 
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not withstanding that the same may have been passed or/and certified, paid for, be 
amended and made good by the contractor, at his own proper charges and cost in the 
case of default. The Employer may employ and pay other person or persons to aimed 
and make good such defects, shrinkage, settlements or other faults and all damages, 
loss and expenses consequent there of or incidental thereto shall made good borne by 

the contractor and such damages loss and expenses shall upon the 
Consultant/Employer certificate in writing, be recoverable from the contractor by the 
Employer or maybe deducted by the Employer from any money due or that may 
become due to the contractor or the Employer may in lieu of such amending and 
making and by the contractor deduct from any money due or that may become due to 
the contractor a sum to be determined by the Consultant/Employer equivalent to the 
cost of amending and making good such works and in the event of the amount 
retained under Clause 27 being insufficient, recover the balance from the contractor, 
together with any expenses the employer may have incurred in connection there with, 
should any defective have been done or material supplied by any sub-contractor 
employed on the works who has been nominated or approved by the Consultant/Bank 
as provide in Clause 11 the contractor shall be liable to make good in the same 

manner as if such work or material had been done or supplied by the contractor 
himself and been subject to the provisions of clause 2 thereof. The contractor shall 
remain liable under the provisions of this clause not withstanding the signing by the 
Consultant/Employer of any certificate including the final certificate, or the passing of 
any accounts. 
 

20. Completion Certificate:  The works shall not be considered as completed until the 
Consultant/Employer has certified in writing that they have been virtually completed 
and the defects liability period shall commence from such certified date of virtual 
completion of work. 

 
      Within ten days of the completion of work, the contractor shall give notice of such 

completion to the Consultant/Employer shall inspect the work and if there is no defect 
in the work shall furnish the contractor with certificate of completion otherwise a 
provisional certificate of completion indicating defects (a) to be rectified by the 
contractor and/or (b) for which payment will be made at reduced rates, shall be issued 
but no certificate shall the work considered to the complete until the work as 
executed, all scaffolding, surplus materials, floors, or other parts of any building, in 

upon or about which the work was executed or which he may have had possession for 
the purpose of the execution thereof and not until the work shall have been measured 
by the Consultant/Employer. If the contractor shall fail to comply with requirements 
of this clauses to removal of scaffolding, surplus materials and rubbish aforesaid and 
cleaning of dirt on or before the date fixed for the completion of the work, original or 
extended in terms of clause 24 herein, the employer after issuing due notice, may at 
the expense of the contractor remove such scaffolding, surplus materials and rubbish, 
etc. and dispose of the same as he thinks fit and clean off such dirt as aforesaid except 
for any sum actually realized by the sale thereof and the expense, if any, so incurred 
maybe recovered from any money due or that may become due to the contractor by 
the Employer. 

 

 
21. Contractor Liable of Damage done: 
21.1 The contractor shall be responsible for all injury to persons, animals, or things, 

and for all structural and decorative damage to property which any arise from the 
operation or neglect of himself or if any nominated subcontractor’s employee whether 
such injury or damage arises from carelessness, accident or any other cause whatever 
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in any way connected with the carrying out of the contract. This clause shall be held 
to include, inter-alia, any damage or building, whether immediately adjacent or 
otherwise, and any damage to roads, streets, footpaths, bridges, or ways as all 
damages caused to the building and works for in the subject of this contract by frost 
or other inclemency of weather. The contractor shall indemnify the employer and hold 

him harmless in respect of all any of Governments otherwise and also in respect of any 
awards of compensation of damages consequent upon such claims. 

21.2 The contractor shall reinstate all damages of every sort mentioned in this 
clause, so as to deliver up the whole of the contract works complete and perfect in 
every respect and so as to make good or otherwise satisfy all claims or damage to the 
property of third party. 

21.3 The contractor shall indemnify the employer against all claims which maybe 
made against the employer by any member of the public or other third party in respect 
of anything which may arise in respect of the works or in consequence thereof and 
shall at his own expense arrange to effect and maintain, until the virtual completion of 
the contract, which an approved insurer a policy of insurance in the joint names of the 
employer and contractor against such risks and deposit such policy or policies with 

the Employer from time to time during the currency of this contract. The contractor 
shall also similarly indemnify the employer against all claims which may be made 
upon the employer whether under the workman’s compensation Act or any other 
statuetin force during the currency of this contract or at common law in respect of any 
employee of the contractor or sub-contractor and shall at his own expenses effect and 
maintain, until the virtual completion of the contract, which an approved insurer a 
policy of insurance in the joint names of the Employer and contractor against such 
risks and deposit such policy and policies with the Employer from time to time during 
the currency of the contract. 

The contractor shall be responsible for anything, which may be excluded from the 
insurance policies above referred to and also for all other damages to any property 
arising out of and incidental to the negligent or defective carrying out this contract. He 
shall also indemnify the employer in respect any costs, charges or expenses arising 
out of claim or proceedings and also in respect of award of compensation for damage 
arising therefore. 

The Employer with the concurrence of the Consultant/Employer shall be at liberty and is 
hereby empowered of deduct the amount of any damage, compensation, costs, charges 
and expenses arising or accruing from or in respect of any such claims or damage 

from any or all sums due or to become due to the contractor. 
22. Responsibility for safety or building: 
The contractor shall be responsible for the safety of the works (including the materials, 

temporary building and plant) until they are taken over by the Employer and they 
shall stand at there risks, and be in sole charge of the contractor, who shall be 
responsible for and must with all possible speed make good all damage or loss from 
whatever cause. 

22. a Insurance of the works: 
      The contractor shall within 7 days form the date of commencement of the work insure 

the works at his cost and keep them insured until one month after the works are take 
over by the Employer or three months after the date of completion whichever is earlier, 
against loss or damage by fire and usual risks other than fire against which insurers 

generally provide cover in a CONTRACTOR’S ALL RISK POLICY, with the names of 
the employer and Contractor (the name of the former being placed first in the policy), 
for the full amount of the contractor. Such policy shall cover the property of the 
Employer only a Consultant and surveyor’s fee of assessing and claim and in 
connection with his services generally in reinstatement subcontractor or employee. 
The contractor shall deposit the policy and receipts for the premium paid with the 
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Consultant within a week of the date commencement of the work unless otherwise 
instructed by the Consultant/Employer. In default of the contractor insuring as 
provided above, the employer of the Consultant/Employer on his behalf may be due or 
that may become due to the contractor. 

 

      The contractor shall as soon as the claim under the policy is settled, or the work rein 
stated by the insurers should they elect to do so, proceed with all due diligence with 
the completion of the works in the same manner as though the fine other such risks 
had not occurred and in all respects under the same conditions of contract. 

 
      The contractor in case of rebuilding or Reinstatement State the fire or other such 

usual risk shall be entitled to such extension of time for completion as the 
Consultant/Employer. 

23. Liquidated damages: 
      If the contractor fails to complete the works by the date stated in Appendix or within 

any extended time under clause 24 herein below the contractor shall pay or allow the 
Employer the sum named in Appendix as “Liquidated Damages” for the period during 

which said words shall so remain incomplete by the date of completion of the works as 
defined in the contract, and employer maybe deduct such damages from any meets 
due or that maybe become due to the contractor. 

 
24. Extension of time: 
      If the contractor shall desire an extension of time for completion of the work on the 

grounds of his having been unavoidably hindered by such causes as (a) force major or 
(b) any exceptional inclement weather or (c) proceedings taken or threatened by  or 
dispute with adjoining or neighboring owners or public authorities arising otherwise 
than through the contractor’s won defaults or (d) the work or delays of other 
contractors or tradesmen engaged or nominated by the Employer or the 
Consultant/Employer and not referred to in the schedule of quantities and or 
specifications or (e)strike or lockout affecting any of the building trades or directly the 
work or (f) delay in the supply of materials stipulated to be supplied by the Employer 
of any other valid ground, he shall apply in writing to the Consultant/Employer within 
15days of  such hindrance on account of which he desires such extension as aforesaid 
and the Consultant/Employer, in his opinion reasonable grounds have been shown 
therefore, may with the previous approval in writing of the Employer make a fair and 

reasonable extension of time for completion of the contract works, but the contractor 
shall nevertheless constantly use his endeavors to prevent delay and shall do all that 
may reason able be required of him to proceed with the work expeditiously provided. 

a. That the contractor shall have no claim other than the extension of time for the delay 
in completion of the work due to such hindrance and 

b. That the contractor shall suspend the works whenever called upon to do so in writing 
by the Consultant/Bank and shall allowed reasonable extension of time for completion 
of work due to such suspension of work and nothing else. 
 

25. Termination of Contract by Employer: 
If the contractor, after receipt of written notice from the Consultant/Employer 
requiring compliance within in a week fails to comply with such further drawings 

and/or Consultant/Employer instructions, the Employer may employ and pay other 
persons to execute may such work whatsoever that may be necessary to give effect 
thereto, and all costs incurred in connection there with shall be recoverable from the 
contractor by the Employer on the certificate of the Consultant/Employer as a debt or 
may deducted by him from any moneys due or to become due to the contractor. 
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26. Termination of Contract by Employer: 
If the contractor being an individual or a firm commits any “act of Insolvency”, or shall 
be adjudged an insolvent or being an Incorporated Company shall be an order for 

compulsory, voluntarily or be subject to the supervision of the court and of official 
assignee of the Liquidator in such acts of insolvency or winding up, as the case may 
be, and shall be unable within 7 days after notice to him requiring him to do so, to 
show to the reasonable satisfaction of the Consultant/Employer that he is able to 
carry out and fulfill and contract and give security therefore, if so required by the 
Consultant/Employer, 
OR if the contractor (whether an individual, firm of incorporated company) shall suffer 
execution to be issued. 
OR shall suffer any payment under this contract to be attached by or behalf of any of 
the creditors of the contractor. 
 
OR shall assign or sublet this contract without the consent in writing of the Employer 

first obtained. 
 
OR shall charge or encumber this contract any payments due or which may become 
due to the contractors thereunder, 
 
OR if the Consultant/Employer shall certify in writing to the Employer than the 
contractor. 

i. Has abandoned the contract, or 
ii. Has failed to proceed with the works with such due diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed upon, 
or 

iii. Has failed to commence the works, or has without any lawful excuse under these 
conditions suspend the progress of the works for 14days after receiving the 
Consultant/Employer notice to proceed, or 

iv. Has failed to remove the materials from the site or to pull down and replace work for 
seven after receiving from the Consultant/Employer written notice that the said 
materials or work were condemned and rejected by the Consultant/Bank under these 
conditions, or 

v. Has neglected or failed persistently to observe the perform all or any of the acts, 
matters or things by this contract to be observed and performed by the contractor for 
seven days after written notice shall haven given to the contractor requiring the 
contractor to observe or perform the same, or 

vi. Has to the detriment of good workmanship or without the consent if writing of the 
employer sublet any part of the contract, 
Then and in any of the said cases the employer may not withstanding any previous 
waiver, after giving seven day’s in writing to the contractor, determine the contract but 
without thereby affecting the powers of the Consultant/Employer or the obligations 
and liabilities of the contractor the whole of which shall continue in force as fully as if 
the contract had not been so determined as if the works subsequently executed had 
been executed by or on behalf of the contractor. And further the employer by his 

agents or servants may enter upon and take possession of the works and all plant, 
tools, scaffolding, sheds, machinery, steam or other power utensils and materials lying 
upon the premises or the adjoining lands or roads, and use the same as his own 
property or may deploy the same by means of his own servants and workmen in 
carrying on and completing the works or by employing other contractor or person or 
persons to complete the work and the contractor shall nor in any way interrupt or do 
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not act, matter or thing to prevent or hinder such other contractor’s or other person or 
persons employer for completing and furnishing or using the material and plant for 
the works. When the work shall be completed or as soon thereafter as convenient the 
Consultant/Bank shall give notice in writing to the contractor to remove his surplus 
materials and plant, and should be contractor fail to do so within a period of 14 days 

after receipt thereof by him the Employer shall be entitled to sell the same by public 
auction and give credit from the contractor fro the amount realized. 
 
The Contractor’s account shall also be credited with the amount that would have been 
payable to him, for the uncompleted work (completed by the employer through other 
contractor/s or persons as aforesaid) in terms of his agreement as if the contract had 
not been determined and he (the contractor) had continued to execute the work to its 
completion. The actual gross expense to the Employer including incidental charges in 
completing the uncompleted work through other contractor/s or person or persons 
shall be debited to the contractor’s account if it be not less than the credit for the 
uncompleted work as above referred; if, however, the said debit to be made be less 
than the said credit, then the amount to be debited shall be equal to the value of the 

credit given as above referred. 
The consultant/Employer shall thereafter ascertain and certify in writing what (if any 
thing) in the final accounting is due to or payable to the contractor for the sale of the 
surplus materials and plant and loss the employer shall have been put any owing, to 
the contractor and which shall be so certified shall there upon be paid by the 
employee to the contractor and vice versa; and the certificate of the 
Consultant/Employer in this regard shall be final and conclusive between the parties. 

27. Certificate of Payment: 
A bill in triplicate shall be submitted by the contractor along with detailed 
measurements of the work completed at site provided that atleast 50% of the work of 
the accepted value of the tender has been competed at site by the Contractor. The 
consultant shall check/take the measurements or cause the measurements to be 
checked/taken for the purpose of having the same to be verified and to the extend 
work ahs been executed in accordance with the contract, issue interim certificates 
within the period specified for honoring interim certificates (in the appendix to the 
conditions of the contract) subject to retention of SD at the percentage marked in the 
said appendix till the whole SD is collected. 
During the venture of this contract, only two bills shall be accepted. The first bill shall 

be as per interim certificate as above and the second bill shall be the ‘Final’ bill as 
detailed under. 
And when the works have been virtually completed and the Consultant/Employer 
shall have certified in writing that they have been so completed, the contractor shall 
submit the final bill in respect of the contract work within one month thereafter and in 
accordance with the certificate to be issued by the Consultant/Employer payment 
shall be made by the Employer within the time named in the Appendix as “Installment 
after virtual completion”. And the contractor shall be entailed to the payment of the 
final balance in accordance with the final certificate to be issued in writing by the 
Consultant/Employer after the expiration of the period referred to as “the defects 
liability period” in the Appendix hereto from the date of virtual completion or as soon 
after the expiration of such period as the works shall have been intent and meaning 

thereof whichever shall last happen. Provided always that the issue by the 
Consultant/Employer of any certificate during the progress relieve the contractor of 
his liability in case of fraud, dishonesty, or fraudulent concealment relating to the 
works or; material or any matter dealt and insufficiencies in the works or materials 
which is reasonable examination would not have disclosed. No certificate of the 
Consultant/Employer shall of itself be conclusive that any work or materials to which 
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it relates are in accordance with the contact neither will be contractors have a claim 
for any amounts which the Consultant/Employer might have subsequently be 
discovered as not payable and in this respect the Employer’s decision shall be final 
and binding. 
The Consultant/Employer shall have power to withhold any certificate if the works or 

any parts thereof are not being carried out of his satisfaction. 
The Consultant/Employer may be any certificate may any correction in any previous 
certificate which shall have been issued by him. No certificate of payment will be 
issued by the Consultant/Employer if the contractor fails to insure the works and 
keep them insured the issue of the virtual completion certificate. Also certificate of 
payment maybe refused if the contractor fails to execute the formal agreement within 
two weeks of his being called upon to do so. 

28. Security Deposit/Retention moneys bear no interest: 
Retention money/security Deposit, or the balance of it available with Employer, shall 
be refunded to the contractor in the manner specified in the Appendix to the 
conditions of contract and shall bear no interest whatsoever until the date of its 
return, not withstanding any provision to the contrary elsewhere in this contract. 

 
29. Matters excepted from Arbitration: 

The decision, opinion, direction certificates (except for payment) with respect all or any 
of the matters under clauses 2,4,7,9,12,16,18,19,24,26 hereof (which matters are 
herein referred to as the excepted matters) shall be final and conclusive and binding 
on the parties hereto and shall be without appeal. Any other decision, opinion, 
direction, certificate or valuation of the Consultant/Employer to give any of the same 
shall be subject to the right of Arbitration and review in the same way in all respect 
(including the provisions as to opening the reference) as if it were a decision the 
Consultant/Employer  under the following clause. 

30. Arbitration: 
i. All disputes or differences of any kind whatsoever which shall at any time arise 

between the parties hereto touching or concerning the works or the execution or 
maintenance thereof the this contract or the rights touching or concerning the works 
or the execution or maintenance operation or effect thereof or to the rights or liabilities 
of the parties or arising out of or in relation thereto whether during (other than those 
in respect of which the decision of any person is by the contract expressed to final 
binding) shall after written notice by either party to the contract or after 

determination, foreclosure or breach of the contract to the other of them and to the 
appointing authority who shall be appointed for this purpose by the Employer (Bank) 
be referred for adjudication to a sole arbitrator to be appointed as herein after 
provided. 

ii. For the purpose of appointing the sole arbitrator referred to above, the appointment 
authority will send within thirty days of receipt by him of the written notice aforesaid 
to the contractor panel of three names of persons who shall presently unconnected 
with the organization for which the work is executed. 

iii. The contractor shall on receipt by him of the names as aforesaid, select any one of the 
person named to be appointed as a sole arbitrator and communicate his name to the 
appointing authority within thirty days of receipt of him of the names. The appointing 
authority shall thereupon without any delay appoint the said person and the sole 

arbitrator. If the contractor fails to communicate such selection as provided above 
within the period specified, the appointing authority shall make the selection and 
appoint the selected person as the sole arbitrator. 

iv. If the appointing authority fails to send to the contractor the panel of three names as 
aforesaid within the period specified, the contractor shall send to the appointing 
authority a panel of three names of persons who shall all unconnected with either 
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party. The appointing authority shall on receipt by him of the names as aforesaid 
select any one of the persons named and point him as the sole person and appoint 
him as the sole arbitrator within 30days of receipt by him of the panel as the sole 
arbitrator and communicate his name to the appointing authority. 

v. If the arbitrator as appointed is unable or unable or unwilling to act or resigns his 

appointing or vacates his office due to any reason whatsoever another sole arbitrator 
shall be appointed as aforesaid. 

vi. The work under the contract shall however, continue during the arbitration 
proceedings and no payments due or payable to the contractor shall be withheld on 
account of such proceeding. 

vii. The arbitrator shall be deemed to have entered on the reference on the date he issues 
notice to both parties fixing the date of the first hearing. 

viii. The Arbitrator shall give a separate award in respect of each dispute or difference 
referred to him. The arbitrator shall decide each dispute in accordance with the terms 
of the contract and vie a reasoned award. The venue of arbitration shall be such place 
as may be fixed by the Arbitrator in sole discretion. 

ix. The Arbitrator may from time to time, with the consent of the parties, enlarge the time 

for making and publish in the award. 
x. The fees, if any, of the Arbitrator shall, if required to be paid before the award is made 

and published, be paid half by each of the parties. The cost of the reference and of the 
award including the fees, if any of the Arbitrator who may direct to and by whom and 
in what manner, such costs or any part thereof shall be paid and may fix or settle the 
amount of costs to be so paid. 

xi. The award of the arbitrator shall be final and binding on both the parties. 
Subject to aforesaid the provisions of the Arbitration Act 1940 or any statutory 
modification or reenactment thereof and the rules made there under, and for the time 
being in force, shall apply to the arbitration proceeding under this clause. 

31. Right of Technical Scrutiny of final bill: 
        The employer shall have a right to cause a technical examination of the works and the 

final bill of the contractor including all supporting vouchers, abstract, etc., to be made 
at the time of payment of the final bill. If as a result of this examination or otherwise 
any sum is round to have been over paid or over certified if shall be lawful for the 
employer to recover the sum. 

32. Employer entitled to recover compensation paid to workmen: 
         If, FOR ANY REASON THE Employer is obliged, by virtue of the provisions of sub-

section (1) of Section 12 of the workmen compensation Act 1923, to pay compensation 
to a workmen employed by the contractor, in the execution of the works, the Employer 
will recover from the contractor the amount of compensation so paid, and without 
prejudice, to the right of the Employer under sub-section(2) of Section 12 of the said 
Act, the Employer will be at liberty to recover such amount or any part thereof by 
deduction it from the Security deposit or from any sum due by the Employer shall not 
be bound to contest any claim made against him under sub-section (1) of Section 12, 
of the said Act, except on the written request of the contractor and upon his giving to 
the employer full security for all cost for which the employer might become liable in 
consequence of contesting such claim. 

    Labour Laws /Regulations: 
        The contractor shall employ labour in sufficient numbers directly through sub-

contractors to maintain throughout the period of the contract the rate of progress 
required according to the approved program of work and of quality to ensure proper 
workmanship in accordance with the specifications and drawings and 
Consultant/Bank instructions. 

          The contractor will comply with the provisions of all Act of Government relating to 
labour and the rules and regulations made there under from time to time. He shall 
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also submit at the proper time all particulars statements required to be furnished to 
the labour authorities on being directed to do so by the Consultant/Employer. 

        The contractor shall register and obtain necessary licenses, maintain all registers, 
records, notices and documents and submit returns as prescribed by various 
enactment’s required under various statutes including the contract labour 

(Regulations and Abolition) act, 1970 and rules made there under as applicable to the 
contractor and ensure compliance of all the statutory regulations that are in time in 
all matters concerning this contract. 

         The Contractor will also comply with all the rules and regulations stated in the 
minimum wages Act 1948 and the subsequent amendments. The contractor shall 
indemnify the employer against any liability that may arise due to the non-compliance 
of any provisions under minimum wages Act 1948 or any enactment affecting the work 
contemplated under this contract. 

33. Apprentice Act: 
         The contractor will also comply with the provisions of the Apprentice act 1961 and 

the Rules and Orders issued thereunder from time to time. Failure to do so will 
amount to a breach of contract and the employer may in his discretion terminate the 

contract. The contractor shall also be liable for any or other liability arising on account 
of any violation by him of the provisions of the act. 

34. When Contractor Dies: 
        Without prejudice to any rights or remedies under the contract, if the contractor dies, 

the employer shall have the option of terminating the contract without compensation 
to the contractor. 

35. General Indemnify: 
       The contractor shall indemnify the employer from and against all claims, demands, 

proceedings, damages, costs and expenses which may be brought or made against 
employer or to which it may be put by reason of the contractor not conforming to or 
complying with any of the provisions or requirements of any act or status, Central or 
State Rules, Regulations, Bye-laws of Local Authorities, Panchayat, Collector or any 
companies relating to or in connection with the works or to labour or for supply of 
water, light or other amenities at the site. 

 
SAFETY CODE 
 
1. The contractor shall maintain in a readily accessible place “FIRST AID APPLIANCES” 

including adequate supply of sterilized dressings and cotton wool. 
2. The injured person shall be taken to Public Hospital without loss of time, in case 

where the injury necessitates hospitalization. 
3. Suitable and strong and scaffolds should be provided for workmen for all works that 

cannot safely be done from ground. 
4. No portable single, ladder shall be over 9 meters in length. The width between the side 

rails shall not be less than 30cm. (clear) and the distance between two adjacent rungs 
not more than 30 cms. When a Ladder is used and extra helper shall be engaged for 
holding the ladder. 

5. Every opening in the floor of building or in a working platform shall be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing, the minimum height of which shall be one meter. 

6. No floor, roof or any other part of the structure shall be so loaded with materials as to 
render it unsafe. 

7. Workers shall be provided with protective glasses, footwear, headwear, and rubber 
hand gloves whenever required. 

8. Those engaged in welding works shall be provided with welder’s protective eye and 
gloves. 
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9. I) No paint containing lead or lead products shall be used except in the form of paste 
or ready-made paint. 

       ii) Suitable face masks should be supplied for use by the workers when the paint is 
applied in the form of spray or a surface having lead paint if dry rubbed and scraped. 

10. Overalls shall be supplied by the contractor to the painter and adequate facilities shall 

be provided to enable the working painters to wash themselves during the period of 
cessation of work. 

11. Hoisting machines and tackle used in the works including their attachments, 
anchorage and supports shall be maintained in perfect conditions. 

12. Ropes used in hoisting or lowering material or as a means of suspension shall be of 
durable quality and of adequate strength and free from defects. 

 
GENERAL AND TECHNICAL SPECIFICATIONS 
 
1. These specifications are for the work to be done, items to be supplied and materials to 

be used in the works as shown and defined on the drawings and described herein all 
under the supervision and to the satisfaction of the Consultant/Bank. 

2. The workmanship is to the best available and of a high standard, use must be made 
of ‘specialist’ tradesmen in all aspects of the work and allowances must be made in the 
rates for doing so. 

3. The materials and items to be provided by the contractor shall be the best of their 
respective kind and as approved by the Consultant/Employer in accordance with 
samples, which may be submitted for approval and generally in accordance with the 
specifications. 

4. Samples of all materials including those specified by name of the manufacturer or the 
brands, trader name or by the reference to catalogue nos. are to be submitted to the 
Consultant/Bank for their approval before the contractor either orders or delivers in 
bulk to the site. Samples together with their packing are to be provided by the 
contractor free of any charge and should any materials are rejected, the same will be 
removed from the site at the expense of the contractor. 

5. The contractor is also required to submit specimen finished of all colors, fabrics, 
polish shades etc. for approval of the Consultant/Employer before proceeding with 
such works. 

6. Should it be necessary to prepare shop drawings, the contractor at his own expense 
prepare and submit at least four sets of such drawings to Consultant/Employer 

approval. 
7. The contractor shall produce all invoices, vouchers or receipts account of all 

purchases done by him for materials if called upon to do so either by Consultant or 
the Employer. 

8. The contractor should verify all measurements given in the drawing at the site before 
commencing the work. Any difference should be clarified with the Consultant before 
the commencing the work. 

9. Partition line out shall be done at the site before starting the work and got approved 
from the Consultants. 

10. The contractor shall submit Bar Chart (CPW method) for the complete work within 
one week of letter of acceptance of tender and get the same approved from 
Consultant/Bank in advance to co-ordinate the work with other agencies. 

11. In order to complete the work in time, the contractor may have to work in more than 
one shift and beyond office hours. He will do so without any extra charges and without 
causing any disturbance/inconvenience to the neighborhood. 

12. The contractor shall make necessary security arrangements at the site for the safety 
of his tools, materials and equipment etc. at his own cost. 
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13. The contractor shall quote his rate including the cost of materials as specified, 
corresponding wastage, labor, sales tax or any other taxes & duties, octroi, 
transportation to work site etc. 

         The rates are firm and no escalation on any account shall be allowed on accepted 
rates. 

14. Timber: Hardwood or Teakwood shall be the best wood locally available and should be 
well & properly seasoned of nature growth, free from worm holes, large loose or dead 
knots or other defects and will not suffer warping, splitting or other defects through 
improper handling. 

         Teakwood to be either CP or Ballarshah and shall be of best quality, free from soft 
heart, worm & bee holes and other defects. 

         All Wrought timber is to be sawn, planned or works to correct sizes and shapes as 
shown in the drawings. An allowance of 2mm shall be permitted for each wrought 
face. 

        All wooden members shall be liberally coated and treated with indeterminate paint 
before fixing. 

15. Plywood: Plywood shall be BWR ply bonded with phenol formaldehyde, water 

resistant grade, make and brand etc., as per details given in the Tender/Drawings. 
16. Workmanship for joinery: Timber is to be cut to require size and length and the 

joinery should start immediately after the line out is finalized. It should be framed up 
(but not bonded) and stored until required for fixing in position. At this stage it should 
be bonded and wedged up. Any portion that warp or develops shakes or others defects 
shall be replaced before wedging up, The whole work is to be framed and finished in a 
proper line and level and as detailed in the drawings and fitted with all necessary 
metal ties, straps bolts, screws. 

         Twining bonded joints are to be cross-tongued with teak tongues. 
17. The contractor shall responsible for providing and maintaining temporary coverage 

required for the protection of dressed, finished or semi-finished works if left 
unprotected. He is also to clean out all shavings, cuts ends and other wastage from all 
parts of the work at his experience. 

18. Laminate sheeting shall be of specified thickness, make and either plain, sued, satin 
or with design finish and samples showing the surface texture and pattern are to be 
submitted in proper sizes for approval before use. 

         The laminates shall be fixed with proper adhesive of approved grade and brand. 
19. The contact surfaces of dowels, tenors, wedges, etc. Shall be glued with proper 

adhesive. Wherever joinery and carpentry works is likely to come in contact with 
moisture the adhesive shall be waterproof. 

20. Hardware: shall be of approved make and quality. Samples of each and every 
hardware item should be submitted and got approved before using. The hardware 
shall generally confirm to following. 

      Butt Hinges: Shall be either brass oxidized or powder coated Aluminium with pins and 
washers heavy duty type. 

     Mortise: Six levers 
     Tower Bolts: Brass oxidized or powders coated aluminium 

21. Glass & Glazing:  The glass used for glazing shall be plain, complying with IS: 3548, 
unless otherwise specified. 

     The glass shall be free from any defects such as bubbles, undulations, waves and 

cracks etc. 
22. Painting & Polishing: 

      All materials required for this work shall be of specified and approved manufacturer, 
delivered to the site in manufacturers containers with seals etc. unbroken and clearly 
marked with manufacturers name of trademark with a description of the contents and 
color. All materials to be stores at the site. 
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     All brushes, tools, pots, kettles etc. used in carrying out of the work shall be clean and 
free from foreign matter. 

     Surfaces of the new wood work which are to be painted are to be rubbed down, 
knotted and stopped to the approval of Consultant/Employer. 

      Surfaces of previously painted woodwork which are to be repainted shall be cleaned 

down with soap solution of approved solvent to remove dirt, grease etc. Whilst wet the 
surface shall be flatted down with suitable abrasive and then rinsed down and allowed 
to dry. Minor area of defective paint shall be removed by scrapping back to firm edge 
and the exposed surface touched in with primer as described and stopped with putty. 
Where the wood work has been previously painted or polished and is to be down. 
Surfaces of previously painted metal surfaces which are to be repainted shall be 
cleaned down flatted down and any rust and loose scale shall be removed completely 
by chipping. Scrapping and wire brushing back to bare metal and touched in with 
Primer as directed by consultant. 

23. Aluminum Sections: 
      Aluminum Sections shall be factory extruded out of the aluminum ingots with smooth 

finish without any defects like pores, roughness etc. and shall be accurate in size, 

shape and weight etc. 
24. List of INDIAN STANDARDS referred to: 

 
IS:1200: Latest Measurements of building & civil engineering works, methods of 
IS:287-1973 Recommendations for maximum permissible moisture content of timber 
IS: 141-1973 Code of practice for seasoning of timber. 
IS:3845-1966Code of practice for joints used in wooden furniture. 
IS: 303: for Plywood 
IS: 3548-1966: glazing in buildings 
IS: 1137-1965: Specifications for ready mixed paint brushing matt. 
IS: 113-1950 or egg shell flat/wooden 
IS: 133-1975 coating/undercoating/finishing. Grey filter etc. for 
IS: 110-1968 interiors. 
IS: 129-1950 

 
 

25. INSPECTION AND TESTING: 
       The Consultant/Bank shall be entitled at all times at the risk of contractor to inspect 

and/or test by itself or through an independent agency appointed by the Employer to 
inspect, and/or test all the materials, components and items of work at the expenses of 
the contractor. All such tests shall be done as per ISI guidelines and directed by 
Consultant/Bank. 
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MEMORADUM 
 

Name of work  : Interior, Electrical, Civil & Air Condition Work for                                                                                                                        
                                                               Ambience & Counters at SCINDIA BRANCH. 

 
Estimated value of work           : Rs. 14,28,550 lakhs (EXCLUDING GST) 
Earnest Money Deposit                    : Rs.14,300.00 
Date of Commencement : From the date of acceptance Of the Tender 

 
Period of Completion  : 30 days from Commencement. 

 
Value of work to taken for issue of 
“Interim Certificate” for payment           : up to 50%  
 

Retention percentage to be deducted 
From RA Bills    : 8% of the gross value of the Bill. 

 
Liquidated damages    : One percent per week of the Contract value subject  
          to a Max of   5% of the contract Value. 

 
Period of Final Measurement  : 15 days 

 
Period of honoring Interim Certificate 
For payment     : 15 days 

 
Period of honoring Final Certificate for 
Payment     : 30 days 

 
Total Security Deposit : As per Clause No. 10 

 
Refund of Security Deposit  : 100% after expiry of defect  Liability period. 

 

Defect liability Period   : 12 mon.from the completion of work. 
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GENERAL SPECIFICATION FOR 

 
SELECTION OF ELECTRICAL EQUIPMENT, INSTALLATION 

 

TESTING AND COMMISSIONING 
 

1. SCOPE OF WORK: - This specification covers Design, Fabrication of the 
panels and testing, insuring, loading, transporting, unloading, installing, 
testing & commissioning the total Electrification work. 

 
2. . WORK EXCLUDED: - Civil work like foundation for the equipment / 

panels are not included in the scope of this specification.  However the 
successful tender shall furnish dimensional drawings and relevant data 
required for planning the equipment foundations, cable trenches, exhaust 
pipes etc.  However all base channels required are to be grouted across the 
cable trenches and panels shall be provided by the successful tenderer. 

 
3. CODES & STANDARDS: - All the supplied materials / panels / cables etc & 

installation shall be in accordance with the International & Indian 
standards, Indian Electricity rules conforming to the latest edition of the 
following as applicable. 

 
 B: - 159  --- Bus Bar and Bus Bar connection. 
IS: - 375 – 1964 --- Switchgear bus bar, Main connection and auxiliary     

Wiring marking and arrangement for (revised) 
IS: - 1248  --- Electrical Instruments 
IS: - 2147  --- Degree of protection provided by enclosures for low  

Voltages Switchgear and control gear. 
IS: - 2208  --- HRC Cartridge link fuse up to 600 Volts. 
IS: - 2705  --- Current transformers. 
IS: - 3043  --- Code of practice for Earthing. 
IS: - 4237  --- General requirements for switchgear and control gear  

For voltage not exceeding 1000 Volts. 
IS: - 5082  --- Material data for Aluminum Bus Bar and push  

Button. 
IS: - 3072  --- Code of practice for installation and maintenance of  

Switchgear. 
IS: - 732  --- Code of practice for electrical wiring installation  

(System voltage not exceeding 650 V). 
 
 
 
5. SITE CONDITIONS:- 
 
All the supplied materials / panels / switchgears / fittings / wiring cabling for installation 

shall be operating in tropical climate with ambient temperature of 40 degree C 

maximum, and with maximum 10 degree C variation, average 30 degree centigrade for 
24 hours. 

 
Extreme care shall be taken to make the enclosed totally panels vermin proof against entry of 

rats, lizards and other vermin.  All ventilation and other openings provided in the 
equipment shall have suitable screen protection. 
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Continuity of power supply is the first consideration and the panel design shall be such as to 

provide facilities to simplify maintenance, inspection, testing and general repairs at 
site. 

 

6. GENERAL SPECIFICATION FOR MEDIUM VOLTAGE POWER AND LIGHTING 
DISTRIBUTION BOARDS AND MISCELLANEOUS ELECTRICAL EQUIPMENT. 

 
This Specification generally described medium voltage power and lighting distribution 

boards and other miscellaneous electrical equipment such as Isolators, Switches, 
Socket outlets etc to be used for power wiring and lighting installations. 

 
The equipment covered by this specification is as follows: 
 
415/240 V Power distribution boards 
415/240 V Switch fuse lighting distribution board. 
415/240 V miniature circuit breakers (MCB) lighting distribution boards 

415/240 V metal clad Isolating switches 
240 V Switch socket outlet 

 
7. SYSTEM VOLTAGES 
 

a) For power wiring and lighting installation, electrical power will be available at 
415/240 V 3phase 4 wire 50HZ maximum voltage variation may be expected as 
 +/-3%. 

 
8. POWER DISTRIBUTION BOARDS 
 

The power distribution boards are generally intended for distribution of power to various 
consumers in the office and shall be suitable for 415V 3 phase or 3phase and neutral 
50HZ system.  The distribution boards shall be either cubicle type or pedestal mounting 
type as specified. 
 
a) Cubicle type boards 
 

 i) Cubicle type power distribution boards shall be factory assembled and wired 
conforming to IS: 4237 & IS: 8623.  The boards shall be of Industrial, Floor mounted, 
totally enclosed cubicle type with multi-tier compartmental arrangement housing open 
execution type incoming isolating switches and requisite number of outgoing switch 
fuse/fuse switch units.  Alternatively moulded case circuit breaker (MCCB) unit may be 
provided in incoming and outgoing circuits as specified.  The degree of protection 
provided by the enclosure shall be in accordance with IS 2147 and conforming to IP50 
or IP54 as called for in the Technical specification.  The unit shall be of pressed sheet 
steel having minimum thickness of 2mm with rubber gasket at all joints and openings 
including doors.  All bolted joints shall be provided with toothed/spring washers to 
ensure good earth continuity.  It shall have a series of cubicles of uniform height placed 
side by side with front access for operation as well as cabling.  The maximum operating 

height of the switches on the panel shall not exceed 1900mm and minimum operating 
height shall not be less than 400mm.  The board shall be supplied along with base 
frame made of minimum 50mmx25mm Ms Channels. 

   
ii) The incoming and outgoing switches are MCCBs shall be arranged in tier 

formation to accommodate each unit in a separate compartment with gasketed 
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hinged door.  The door of individual compartment shall be interlocked in such a 
way that it can’t be opened when the MCCB in the ON position.  The “ON” and 
“OFF” positions of the switch handle shall be distinctly indicated.  Modular 
construction shall be adopted to cater for different sizes of MCCBs.  The switch 
board shall be of easily extensible type.  Each PDB shall be provided with one 

100 A and one 63 A TPN spare switch fuse/fuse switch unit or two numbers 
100A TP MCCB. 

 
In case of switch fuse distribution boards, the switches shall be of load break AC 23 

category conforming to IS: 4064 (part-1) having fully shrouded contacts.  The 
isolator for the switch fuse units shall be on the busbar side and fuse on the 
load side.  Rotary type switches may be used for rating upon 63A.  The switch 
fuse units shall be provided with non-deteriorating type HRC fuse links having 
rupturing capacity not less than 46 KA conforming to IS: 2208. 

 
iv) In case of MCCB distribution boards, the MCCBs shall have all live parts totally 

enclosed in heat resistant moulded insulated housing have terminals accessible 

for external connections, but well shrouded against accident contacts.  The 
units shall be generally designed, manufactured and tested according to IEC: 
157-7 and shall be of manually operated type with quick make, quick break trip 
– free mechanism. The MCCBs shall be provided with direct acting adjustable 
thermal overload and magnetic short-circuit releases having breaking capacity 
not less than the short-circuit fault level at the bus bars of the distribution 
boards or as specified.  The MCCB shall be selected from four frame sizes viz., 
100,250,400 and 600A. 

 
v) Separate bus bar compartment provided on the top and/or sides bolted cover.  

The bus bars shall be so arranged that they are easily accessible from the front 
of the cubicle.  The main bus bars shall have continuous current rating as 
specified but in no case less than the current rating of incoming isolator.  
However, neutral bus bars shall have half the full load rating of the phase bus 
bars.  The bus bars shall be of electrical purity aluminum or aluminum alloy 
conforming to IS: 5082.  The bus bar sizes shall be so selected that the 
temperature rise over 45oC ambient does not exceed 45oC as measured by 
thermometer.  The bus bars shall be properly supported with high quality non- 

hygroscopes insulating material having good ELECTRICAL & mechanical 
properties suitable for the applicable voltage grade and of adequate mechanical 
strength so as to withstand without damage effects of maximum available 
short-circuit current.  Moulded bus bar supports made of glass reinforced 
thermo-setting plastic materials will be preferred.  Bus bar supports shall have 
adequate creepage distance and anti tracking provision.  The PDBs shall be 
selected from three categories having bus bar suitably designed to withstand a 
through-fault current of 10KA,25KA and 40KA.  The selection shall be based on 
the available short circuit current at point where PDB is proposed to be used in 
the system.  The bus bars shall be properly spaced to facilitate taking vertical 
connections to individual units.  Tapping to the individual units from the bus 
bar shall be by mean of taped bus bars.  Arrangement and marking of the bus 

bars and main connections shall be as per IS: 375.  The Connection between 
bus bar and other connection made of different metal as well as their 
connections with the terminals of the equipment shall be made in such a way, 
as to prevent corrosion and local heating. 
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vi) Generally incoming and larger outgoing units will be located at the bottom-most 
tier and cables shall be directly terminated to the equipment terminals.  For 
terminating multiple cable directly to the equipment terminals, extension pieces 
as required shall be provided.  Outgoing power cables from the upper 
compartments shall be brought out to the terminal blocks located in the vertical 

cable compartments.  Liberal space shall be provided in the cable 
compartments as well as in the bottom most tiers to facilitate termination of 
cables.  Cable compartment shall be provided with bolted cover plates.  
Detachable cable gland plates shall be provided both at the top and bottom of 
cable compartments as well as the bottom most compartments.  Provision shall 
be made in all cable compartments for clamping cables so as to facilitate cable 
termination to individual units. 

 
vii) Wherever specified, AC magnetic contractor shall be incorporated in the 

incoming and outgoing feeders of the board for remote switching.  The 
contractor shall be housed in the same compartment of incoming/outgoing 
switches on MCCBs.  The contractor shall be of study construction with double 

break silver tipped contacts conforming to IS: 2956 and shall be of AC3 
utilization category. 

 
viii) For termination of power cable in equipment terminals/terminal blocks, 

compression type cable lugs suitable for aluminum conductor cables shall be 
provided.  Die-cast aluminum alloy or brass cable glands suitable for PVC 
insulated, PVC sheathed armoured/unarmoured cables shall be provided in the 
cable compartments. 

 
ix) The PDB having two incoming switches/MCCBs shall have bus-section isolating 

switch/MCCB key interlocked with the incoming switches/MCCBs in such a 
manner that bus section switch/MCCB can be closed only when one of the 
incoming switches is open.  Incoming and bus-section switches/MCCBs shall 
be housed in separate compartment. 

   
The PDB shall have an indicating voltmeter selector switch connected to incoming 

feeder with easily accessible voltmeter fuses.  Ammeters with selector switches 
shall be provided in each incoming feeder.  These instruments shall be flush 

type located on the front door of the compartments. 
   
Suitably engraved identification labels and inscription plates shall be provided for 

each circuit as well as for the boards. 
  
One continuous earth bus shall be provided in the bottom part of PDB along the full 

length of the board with two bolted type earthing terminals to comply with the 
requirements of Indian Electricity Rules.  Proper danger plates shall also be 
provided on each board. 

 
b. Pedestal mounting type switch-fuse distribution board. 
 

8.2.1 The pedestal mounting type distribution board shall be supported on pedestals 
made of steel sections and shall be of industrial metal clad dust-proof, totally 
enclosed design having specified number and sizes of fuse-switch or switch fuse 
units arranged on top and bottom of bus bar chamber. 
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The height of the stands shall be such as to permit proper termination of cables 
for the switches mounted above the bus-chamber and the same time keep the 
switches operating handles, both below and above the bus-chamber at 
convenient heights. 

  

 8.2.2 The supporting arrangement and other constructional and design features of 
the bus bars shall be similar to that described in item 8.1.5. 

 
Switch fuse units shall be of load-break type as specified under item 8.1.3 above and 

shall be mounted on the bus bar chambers by means of flanged throat 
arrangement.  Wherever called for, suitably key interlocking shall be provided 
between two incoming or two incoming and bus-section switches.  All switches 
mounted on the top of the bus bar chamber shall be provided with detachable 
type reverse entry adapter boxes.  Wherever required switch mounted at the 
bottom of the bus bar chamber shall also is provided with suitable adapter box 
to facilitate termination of cables. 

 

Cable lugs and cable glands shall be as specified under item 8.1.8. 
 
Identification labels and inscription plates etc shall as specified under item 8.1.11. 

 
Earthing arrangement and danger plates shall be as specified under item 8.1.12 

above. 
 

For terminating multiple cables directly to the equipment terminal extension pieces as 
required shall be provided to permit connection and disconnection of each 
individual cable without disturbing other cables. 

 
 
 
9.0 Switch fuse lighting distribution boards: 

The Switch fuse lighting distribution boards shall be either enclosed cubicle or 
pedestal mounting type as specified suitable for 415/240V, 3-phase and neutral 
system. 

  

9.1 Cubicle type boards 
The constructional and design feature of the distribution boards shall be similar to 
that described in item 8.1 above for cubicle type power distribution boards except that 
the switches shall be of AC 22 or above category conforming to IS:4064(part). 

 
9.2 Pedestal mounting type switches lighting distribution boards. 

The constructional and design features of the distribution boards shall be similar to 
that described in item 8.2 above for pedestal mounting type Switch fuse power 
distribution board except that the switches shall be of AC 22 or above category 
conforming to IS:4064(part). 

 
10. Miniature circuit-breaker lighting distribution boards. 

The lighting distribution boards with miniature circuit breakers (MCB) shall be 
suitable for 415/250V, 3-Phase and neutral or 240V single – phase and neutral 
system. 

The lighting distribution board shall generally comprise incoming isolating switch or 
MCB isolator, requisite number of outgoing miniature circuit – breakers and 
adequately rated bus bars. 
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The boards shall be of industrial, totally enclosed dust-proof, wall mounted, sheet 
cubicle design.  The boards shall have welded back and sides gasketed hinged 
door at the front with door handle having suitable locking device.  Detachable 
cover plates shall be provided at the top and bottom with suitable gaskets for 
cables entry.  For boards with incoming isolating switch, the access to the 

Operating handle shall be from the front of the cubicle without opening the 
front door.  Operating knobs of both incoming MCB isolators and outgoing MCB 
shall be accessible only after opening the front door of the cubicle.  Protective 
insulated cover plate with shall be provided inside the cubicle to shroud all the 
live parts with only the operating knobs of the MCBs protruding outside the 
cover plate.  As far as possible the board shall also be dust-proof in door-open 
position, adequate space shall be provided within the board to facilitate 
termination of incoming and outgoing cables.  The board shall be factory wired 
and assembled.  Where specifically called for, the boards shall be of special 
weatherproof design suitable for outdoor installation. 

o The incoming isolating switch shall be similar to that specified in item 10.1.3 
above except that the switches shall be of AC 22 or above category conforming 

to IS:4064 (part-1). 
o The miniature circuit-breaking shall be heat resistant plastic moulded 

type generally designed manufactured and tested as per IS: 8828 – 1978.  
Unless specified otherwise all MCBs shall be provided with quick break trip free 
mechanism and direct acting thermal overload and short-circuit trip elements.  
The short-circuit breaking capacity of the MCBs shall not be less than 9,000 A 
at 0.8 power factor.  The MCBs shall be suitable for operation in an ambient of 
45oC without excessive derating.  Single – phase MCBs, which are not provided 
with built – in phase barriers, and mounted adjacent to each other and 
connected to different phases, shall be provided with adequate insulated phase 
barriers. 

o The type, arrangement and other design and constructional in item 10.1.5 
above. 

          For direct entry of cables, cable gland suitable for PVC insulated, PVC sheathed 
armoured / unarmoured aluminum conductor cables shall be provided.  For 
cable entry through conduits detachable top and bottom plates shall provided.  
Cable terminals shall be suitable for aluminum conductor cables and so 
arranged to enable connecting and disconnecting of each circuit without 

disturbing any other circuits.  Compression type aluminum cable lugs shall 
also be provided.  To facilitate termination of cables in the incoming MCB 
isolators and above 30 A outgoing MCBs suitable terminal connectors shall be 
provided.  Wherever called for terminal blocks of adequate capacity/sizes shall 
be incorporated for the incoming/outgoing cables. 

          Identification labels and inscription plates etc shall be as specified under item 
8.1.11 above.Earthing arrangement and danger plates shall be as specified 
under item 8.1.12 above. 

 
11. 240V SWITCH SOCKET OUTLET 

Socket outlet for 240 V supply shall be of 3-pin (two-pole and one earth) non-
reversible, metal-clad, dust-proof, industrial type suitable for horizontal insertion type.  

240V socket outlet shall be controlled by rotary type switch / MCB mounted on the 
socket outlet box.  Operating handle of the rotary switch shall be fixed in such a 
manner that it will not be possible either to insert or to withdraw the plug without 
switching off the supply.  All socket outlets shall be supplied with heavy-duty type 
plug and cap with chain.  The isolating switches shall be of category AC 22 or above 
conforming to IS: 4064 (part-1).  Manually operated industrial type.  The isolator shall 
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be housed in dust and vermin-proof sheet steel enclosure suitable for terminating 
aluminum conductor cables either directly or through conduits and shall be provided 
with compression type lugs.  The isolator handle shall be interlocked with the door. 
Inscription plate shall be provided indicating the voltage rating for the switch socket 
outlet. 

12. LIGHT FITTING AND ACCESSORIES 
 General 

 
12.1.1 All light fittings and accessories shall be manufactured from best quality 

materials the light fittings and accessories shall be designed, manufactured and 
tested in accordance with the following Indian Standards in so far as they are 
applicable. 
1. IS: 1913 (part –1)-1978-General and safety requirements for luminaires.  

Tubular fluorescent lamps. 
2. IS: 2418 (part 1 & 2)-1977-specification for tabular fluorescent lamps for 

general lighting service. 
3. IS: 418-1963- Tungsten filament general service electric lamps. 

4. IS: 1534 (part 1) – 1960 – Ballast for fluorescent lamps for switch starts 
circuits. 

5. IS: 1569 – 1976 – Capacitors for use in tubular fluorescent lamps, high 
pressure mercury and low pressure sodium vapour discharge lamp 
circuits. 

6. IS: 2215 – 1968 – Starters for fluorescent lamps. 
7. IS: 3323 – 1965 – Bi pin lamp holders for tubular fluorescent lamps. 

 
12.2      Fluorescent fittings: 

              Fluorescent fitting shall be supplied complete with copper wound ballast, 
 Starter, bi-pin spring loaded holder & power factor improvement capacitor  
 Suitable for switch start fluorescent tube lamp and shall be fully wired. 
             The fluorescent light fittings shall be specified below: 

i.Industrial trough type fluorescent fittings suitable for twin 40 W single 40 W 
fluorescent lamp, having vitreous enameled heavy gauge sheet steel 
reflector, finished and grey stove enameled channel similar to Philips type 
no. TKC -–24, Crompton type No. IVE, Bajaj type no. BJIV, K-lite No.KL – B 
or equivalent. 

ii.Industrial trough type fluorescent fitting as specified against item 9.2 (a) above 
but with stove enameled heavy gauge sheet steel reflector similar to Philips 
type No.TKC – 22, GEC type No.FH – 23, Crompton type No.ISE, Bajaj type 
No.BJIE, K-Lite type No.KL – IS or equivalent. 

iii.Decorative recess mounting type Mirror optic wide spread fitting suitable for 
false ceiling with electro chemically brightened and anodised aluminum 
reflector assembly suitable for 2Nos 36W or 1 Nos 36W fluorescent tube 
but without tube, duly wired with electronic ballast, rotor type bi pin 
holder similar to Philips type No.TBS 518, Crompton CRFG, K-Lite type 
No.KL – RMWST or equivalent. 

 12.3 LAMPS 
  All lamps shall be of high lumen output and with long life.  The successful 

  Tenderer will have to give guarantee for the lamp performance. 
Incandescent Lamp 

All general service incandescent lamps shall be gas filled, clear finish and where 
ever possible, should be of coiled coil type.  Incandescent lamp cap shall be of 
BT. 
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Fluorescent Lamp 
All fluorescent lamps shall be of day light type (unless otherwise specified) and 
shall be suitable for switch – start with bi – pin type cap.  

 12.4 Ballast 
  The ballast shall be well tried out design to give trouble free operations 
  With long life having provisions for suitable tappings in steps.  The ballast 
  must be able to dissipate sufficiently the heat developed in the windings 
  and therefore provisions for good heat conduction from the coil to the case 
  of the ballast shall be made. The ballast shall be of polyester filled copper 
  wound having minimum power loss and the temperature rise shall be within 
  Permissible limits and in conformity with IS: 6616 – 1972. 
  
 12.5 Electronic Ballast 

The Ballast shall be well tried out design to give trouble free operations with 
long Life conform to BIS specifications, tested at ERTL Kolkata or CFRI, 

Bangalore.  The Ballast loss should be less than 2 W and efficacy of more than 
6.5 Lumen / Watt.  Operating voltage range between 100 and 250 V A.C. 

Capacitor 
Capacitor shall consist of element wound from layers of high purity aluminum 
foils and loss capacitor paper contained in aluminum cylindrical can.  The 
capacitor shall be vacuum dried under high vacuum and impregnated.  The can 
shall be hermitically sealed and shoulder lug terminal provided over porcelain 
insulators.  The capacitor shall conform to IS: 1569 – 1976. 

Lamp holder 
The lamp holders shall have well spring contacts engaging positively with the 
pins of the lamp and preventing the lamp from extinguished due to vibration.  
The holders shall be such that the lamps can be removed easily whenever 
required for cleaning or for replacement purposes. 
For fluorescent lamp, bi-pin lamp holders shall be provided.  The starter 
holders shall be well tried out design and robust construction with provisions 
for easy insertion and removal of the starter ensuring correct starter contacts 
by means of strong spring action for incandescent lamps. 

 13.0 CABLE LAYING 

Cable shall be laid in cable trenches/trays already provided by the premises 
owner.  Any trenches and trays required shall be brought to the notice and 
necessary routing approvals and shall be taken before the cables are laid. 
Bending of cables shall be laid in accordance with the manufacture’s 
recommendation of cable bends. 
Extra length of cable shall be provided on both ends for future maintenance 
works. 
The cables should be supported and clamped at regular intervals. 
All cables shall comply with IS 1554 (part 1) 1976, for 650/1100V. 

 14.0 CABLE TERMINATION 
All cable ends are terminated with single compression cable glands with 
suitable size lugs crimped. All lugs shall be of copper / Aluminum as required. 

 15.0    CONDUITS 
All conduits used shall be rigid PVC with 1.5mm thickness PVC and shall be of 
reputed grade quality. 
All conduits laid shall be clamped at regular intervals. 
Separate conduits shall be laid for UPS lighting, UPS Sockets and general 
wiring. 
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Any joints in the wiring shall be jointed properly in the junction box with proper 
insulation type etc. 
If rigid PVC conduit is not accessible for installation due to short bends etc, 
Flexible PVC conduit shall be used for that particular length. 

16.0    WIRES 

All conductors are drawn from electrolytic grade copper bunched and 
Insulated with PVC compound, which is resistant to moisture, oil, alkalis 
and grease, PVC insulation shall have high insulation resistance value. 
The colour for PVC insulation for different phases, Red, Yellow, Blue and 
for Neutral, Black and for Earth, Green is mandatory. 

17.0     SWITCHES & SOCKETS 
All switches and sockets shall be of modular plate switches. 
All UPS connected switches and sockets shall be of different colored front plates 
and uniform in all the areas.  General power connected switches and sockets 
front plates shall be of white colour only. 

 
All sockets shall have shutters. 

 
All plastics should be fire retardant and self-extinguishing 

 
All conduits shall be of silver plated conduits.  
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 42   

 

LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE 
USED IN WHICH EVER APPICABLE  

THE HVAC (AIR-CONDITIONING) WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY 

THE CONSULTANT 
 
 
 

S.No.  Material Name.  Brand / Manufacturer / Recommended Make.  

1.  Split Units.  Carrier / Voltas / Mitsubishi electric 

2.  GI Sheets  TATA / HSL / SAIL / NIPPON DENRO, JINDAL or 
approved equivalent.  

3.  Fire Damper  Carraire / Air Breeze/SRIFABS or approved 
equivalent.  

4.  Vibration Isolators/Flexible  

Connectors  

Resistoflex / Dunlop or approved equivalent.  

5. INSULATION  

Fibre glass  UP Twiga / Kimmco / Owens corning or approved 
equivalent.  

6.  Power Cables  CCI / ICC / Gloster / UCL/FINOLEX or approved 
equivalent.  

7.  Control Cables  Finolex / Delton or approved equivalent.  

8.  Aluminum Grilles 
Diffusers/  
Linear Grilles  

Caryaire / Air Breeze/SRIFABS or approved 
equivalent.  

9.  Filters  Klenzaids / Airtech / Aerosol / Anfilco or approved 
equivalent.  

10.  Cooling Coils / Heating 
Coils  

Blue star / Rohini / Ethos / Carrier / Jaypee / Coil 
Company / ZECO or approved equivalent.  

11.  Nitrile rubber  Armaflex / vedoflex /AERO FLEX/ARMACELL or 
approved equivalent.  

 

 
 
NOTE: The contractor shall use only above mentioned material or equivalent make to 

be approved by the Consultant. All other materials shall confirm to the 
specifications laid down. The tenderer shall take this into account while 
tendering rates / prices. The Consultant/Owner has got every right to select 
any of the above Makes for the Project. However Owner/Consultant before 
Execution shall be approved the samples of every material including all fixing 
accessories. 
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APPROVED MAKES LIST OF APPROVED MAKES FOR INTERIOR FURNISHING WORKS 

 
 
 

S.NO  Name of the materials  Approved make  

1 MDF board  Nuwud (Interior grade IS 12046)  

2 Particle board  Ecoboard / Novopan 

3 Floor springs / Door closers  Everite / Hardwyn 

4 Glass  Modiguard / Saint Gobain 

5 Laminate  Greenlam / Formica/Century/Sun mica 

6 Veneer  Century 

7 Fabric  Harmony / Bombay Dyeing  

8 Plywood (BWP grade)  Greenply/Century Ply/ Nicon Ply/Archid 
ply 

9 Synthetic enamel  Asian / Berger / Nerolac 

10 Plastic emulsion paint  Asian / Berger / Nerolac 

11 Locks  Godrej / Efficient gadget  

12 Melamine  Asian / ICI Dulux 

13 Adhesives  Fevicol 

14 Hardware  Efficient gadgets / Earl Behari 

15 Distemper Paint  Asian / Berger / Jenson & Nicholson  

16 Blinds  Vista Levolor / MAC  

17 False Ceiling  
Beeding 

Indian Gypsum SAINT GOBIN ( G.I 
frames included)  
Beach wood  

 
 
 
Note: The tenderer shall ensure that only approved materials are used. Where 

necessary he may have to produce proof of using approved makes through 
original receipts, letter from the manufacturer or authorized dealer etc. Though 
choices are mentioned above, please note that the Consultant/ Bank reserves 
the right to choose 
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APPROVED MAKES 

LIST OF APPROVED MAKES FOR ELECTRICAL WORKS 
 
 

S.Nos.  Name of the materials  Approved make.  

1.  Wires FRLS  Finolex /Polycab 

2.  Switches / Sockets RJ 11 6a Jacks  Anchor Roma /Wipro-north west-
nowa 

3.  MCB’s & DB’s  MDS /Legrand / Hager  

4.  MCCB  Legrand /EE  

5.  Light Fittings  Philips/ Chrompton / Panasonic 

6.  Power Cables  Finolex/Poly Cab  

7.  Telephone Cables  Finolex/ Delton/National  

8.  MS Conduit  Gupta/Bharat  

9.  SFU  L&T / GE Seimens 

10.  Change over switch  HPL / Standard  

11.  PVC Conduit  Sudhakar / Precision / Eq . 

12.  Ceiling Fans  Crompton / Havells /Usha 

13.  Exhaust Fan  Crompton / GEC  

14.  Casing & Capping  Modi  

15.  Kitkats  Havells / Anchor  

16.  Meters  AE / Rishaba / IMP  

17.  Music System  Philips / Bose 

 
Note: The tenderer shall ensure that only approved materials are used. Where necessary he 

may have to produce proof of using approved makes through original receipts, letter 
from the manufacturer or authorized dealer etc. Though choices are mentioned above, 
please note that the Consultant / Bank reserves the right to choose. 

APPROVED MAKES 
LIST OF APPROVED MAKES FOR LAN WORKS 

 
 

S.Nos.  Name of the materials  Approved make.  

1.  Cat6 E UTP cable  D-Link / Legrand 

2.  PVC casing/pipe/flexible pipe  Modi  

3.  Cat6 24-Port jack Panel  D-Link / Legrand 

4.  Cat6 Information out Let, Faceplate with SMD  D-Link / Legrand 

5.  Cat6 Mounting Cord 3ft (1Mtr) Factory made  D-Link / Legrand 

6.  Cat6 Mounting Cord 7ft (1Mtr) Factory made  D-Link / Legrand 

7.  12U Communication 9U Rack with Cable Manager, 
Cantilever shelf, Power manager, mounting fasteners 
pack of 20, Front Glass Door and Lock  

Wall rack  

 

 
Note: The tenderer shall ensure that only approved materials are used. Where necessary he 

may have to produce proof of using approved makes through original receipts, letter 
from the manufacturer or authorized dealer etc. Though choices are mentioned above, 
please note that the Consultant / Bank reserves the right to choose.  
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DECLARATION 

 

I/We have inspected the site of works and have made me / us fully acquainted with the 

local conditions in and around the sites of works. I/We hereby declare that I/We have 
gone through the conditions laid down in the Notice Inviting Tender, Conditions of 
Contract, Technical Specifications and understood the same and on the basis of the same 
I/We quoted our rates in the Schedule of Quantities attached with the tender documents.  

I/We shall also uniformly maintain such progress as may be directed by the Employer / 
Architect to ensure completion of same within the target date as mentioned in the tender 
document. 

 

 

Witness: _____________________  

 

 

 

Signature of Tender  

 

 

 

Address______________________  

 

             _____________________  

 

      __________________  

 

 
 
 
 
Date:_____________________ 

 


