%J da 3iim dsler  Bank of Baroda '°

TECHNICAL BID
TENDER SCHEDULE

PROPOSED INTERIOR, ELECTRICAL AND AIR CONDITION WORKS
FOR

BANK OF BARODA

GIDDALURU BRANCH

CONSULTANTS:

FIROZ AHMED
ARCHITECT
H.no:13-6-436/A/33, Lakshmi Apartment,
2nd Floor, 301, Lakshmi nagar,
Pillar no.68, Mehidipatnam,
Hyderabad - 500 028.
Cell: 98481 49737
Off: 9949553386

Starting date for Bids: 22.07.2024

Last date for submission of Bids: 12.08.2024(3:00pm)

Opening of Bids: 12.08.2024(4:00pm) (The bidders/representatives should be
present at the time of opening of technical bids)

Tender to be submitted to:

The Zonal Manager,
Bank of Baroda
Zonal office,
Hyderabad.
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Issued to:

TENDER SCHEDULE FOR INTERIOR, ELECTRICAL & A.C WORKS FOR
BANK OF BORODA, GIDDALURU BRANCH

Name of the Contractor to whom issued:

Address:

Consultants:

FIROZ AHMED
ARCHITECT
H.no:13-6-436/A/33, Lakshmi Apartment,
2nd Floor, 301, Lakshmi nagar,
Pillar no.68, Mehidipatnam,
Hyderabad - 500 028.
Cell: 98481 49737
Off: 9949553386

Client:

The Zonal Manager,
Bank of Baroda
Zonal office,
Hyderabad.



TENDER NOTICE

» Sealed Tender on item rate basis are invited from competent INTERIOR,
ELECTRICAL & A.C WORKS contractors having sound technical and
financial capacity for INTERIOR, ELECTRICAL A.C works for Bank of
Baroda GIDDALURU, BRANCH

> Issue of tender shall commence from 22.07.2024 between 10.00 - 17.00
hours. The tender shall be submitted not later than 3.00 PM on
12.08.2024.

» Sealed tenders duly filled in should be addressed to:

The General Manager,

BANK OF BARODA, Zonal Office,
3-6-289, 1st Floor, Kareem Manzil,
Old MLA Quarters Road, Hyderguda,
HYDERABAD - 500 029.

1. Estimated cost of work : Rs.23,71,479 Lakhs.(EXCLUDING GST)
2. Time of Completion : 21 days.

3. Time and date of submission of Tender : Before 12.08.2024 (3:00pm)

4. Time and date of opening of Tender : at 12.08.2024 (4:00pm)

The consultants / clients will not be bound to accept the lowest tender and reserves
right to accept or reject any or all the tenders without assigning any reason whatsoever.
For

FIROZ AHMED

ARCHITECT

H.no:13-6-436/A/33, Lakshmi Apartment,
2nd Floor, 301, Lakshmi nagar,

Pillar no.68, Mehidipatnam,

Hyderabad — 500 028.

Cell: 98481 49737

Off: 9949553386

E-Mail: a_firoz@yahoo.com.



Date:

Eligibility Criteria:

>

The tenders received after the due date and time specified or unsealed or
incomplete or unsigned or by facsimile or email will be summarily rejected.
The bank reserves the right to accept / reject the bids without assigning any
reasons whatsoever."

The tenderer should have done Similar works in Govt. /PSU undertakings
including Banks and Experience of having successfully completed similar jobs
i.e. last -7- years (as on tender date) should be either of the following:

One similar completed work each costing not less than 80% i.e.
Rs.18, 97,183.20

Two similar completed works each costing not less than 50% i.e.
Rs.11,85,739.50

Three similar completed works each costing not less than 40% i.e.
Rs.9,48,591.60

Similar work (in single completed project) shall mean: Execution of interior
works like false ceiling, paneling works, partitions work, electrical works and
fixtures, AC works etc.

Completion certificate should contain above works.

Work completion certificates should be from the controlling office/ zonal
office / regional / circle/ Head office.

The tendered shall have an average annual turnover of Rs 23.7 lacs in the last
three years.

Audit Balance sheets / abstract sheet for last 3 years to be at attested by the
authorized CA.

Participating in the Tender deemed agreed by the contractor that he/she
visited the site before quoting the rates and fully aware of the site conditions

Tender will have to be submit in two parts PART: ‘1’ and PART:2'. PART: 1 is
Technical bid PART: 2 is Financial bid, separately super scribed, sealed and both
contained in another sealed envelope, super scribed with the name & address. The
tenders should be submitted to

The General Manager,

BANK OF BARODA, Zonal Office,

3-6-289, 1st Floor, Kareem Manzil,

Old MLA Quarters Road, Hyderguda,

HYDERABAD - 500 029.

GST will be paid extra on the cost of completion of the work. Necessary certificates
to be produced.

The DDs shall be dated between the opening & closing dates & the amount should
match as mentioned in the tender schedule.



» Tenderer office (Registered) should be located in state of A.P/ Telangana (GST

certificate to be submitted).

DETAILS OF THE CONTRACTOR

Name of the firm/company

Postal address with pin code

Email Address

Telephone no. office 1

Telephone No. office 2

Fax no.

Mobile number

Contact person

Year of establishment

Status of the firm

Proprietorship/ Partnership/ Pvt.Ltd/
Ltd company

Registration No

Name of Proprietor/ Partners/
Directors

PAN NO

CST NO.

GST NO.

Name of Bankers

Copy of Balance Sheet for last
three years

Enclosed / Not enclosed

Date and amount of
Current Solvency Certificate




Issued by: Bank’s name
Amount

EMD amount
DD NO. And date and bank’s name

Tender fee

DD No. And date and bank’s name

Qualifying criteria
Works done in last five years

No. of works
lacs

Amount in

Annual turnover

2019-21
2021-22
2022-23

Name and address of contact person
for verification of work done in the
past

with telephone number

List of Technical and other staff
working for
the organization

Any other relevant details

SIGNATURE OF AUTHORISED PERSON

NAME

DATE




IMPORTANT INSTRUCTIONS TO THE BIDDERS:

» Please read all pages of the tender carefully.

» The documents supplied to you comprises of Notice inviting Tender, Conditions of
Tender, Form of Tender, Draft Articles of Agreement, General conditions of the

contract, Technical Specifications, Bill of Quantities and Drawings etc.

» Please sign in full on all pages of this document including drawings/layout etc.

» Please submit the complete set duly filled in with signature, EMD drawings etc in two
separate covers keeping Tender schedule & drawings in one cover and EMD along with

your conditions, deviations, etc in another cover, both sealed separately.
» You must quote the rates both in words and in figures.
» Submit the Labour License and CAR Policy.

» Copy of Valid Electrical License issued by Govt.of AP/Telangana as the case may be.

> The bidders should in their own interest visit the site & familiarize
themselves with the site conditions before quoting.

> No materials shall be provided by the Bank for the execution of the work.

> Submission & processing of tenders.

» The tender is in two parts, part I containing the Technical bid & part II
containing the price bid.

» Complete tender documents including both part I & part II duly signed
by the bidders should be submitted in separate sealed covers super scribed
as “Technical bid” & ” Price bid” by the due date. Rates shall be indicated
/filled only in price bid part contained in the price bid envelope. Prices
should not be filled up in the price bid part contained in the technical bid,
however the bidder should write "Quoted" in the price bid part of technical

bid. The abstract ofcost shall also be filled up & placed in the 2nd envelope
containing the price bid. Bidders shall fill up their rates only in the price
bid and not in any other manner.

» Bidders are advised not to deviate from the stipulated technical
specifications, commercial terms & conditions like terms of payment,
warranty, arbitration, escalation clause etc. In case it is unavoidable,
Bidders are advised to list out the deviations in a separate sheet and
enclose the same in envelope no.l1 containing the Technical bid.

» Part I i.e. Technical bid only will be opened on the due date & time in the

presence of bidders
/their authorized representatives.

» Scrutiny /evaluation of the technical bids will be done by the Bank in
consultation with the consultant or any other agency as deemed
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necessary. In case it is found that the technical bidis not in line with the
stipulated specifications, requirements and/or contains many deviations,
the Bank reserves the right to reject the technical bid of such firm without
making any reference to the bidder. The price bid of only those who
qualified in the technical bid will be opened and price bids of those who
do not qualify technical bid will not be opened

» Part II i.e. the price bid of qualified bidders will be opened in the
presence of tender committee and Bidders /representatives.

» Bank however reserves the right to accept/reject any tender or call for
fresh tenders as the case may be without assigning any reason
whatsoever.

» The Bank reserves the right to reject any or all proposals. Similarly, it
reserves the right NOT to include any Bidder in the final short-list, if
found or otherwise proved to have furnished wrong details / documents,
at any point of time.



THE CONDITIONS OF TENDER

1. The tender form must be filled in English and all entries must be made by hand and
written in ink.

2. Each and every page of the tender document must be signed by the owner of the firm or
the power of attorney holder.

3. All erasures and alterations made while filling the tender must be attested by initial of the
tenderer. Over writing of figures is not permitted. Failure to comply with either of these
conditions will render the tender void. No advice or any change in rate or conditions after
submission of the tender will be entertained.

4. No conversion of pdf price bid is allowed to word / excel file.

5. The tenders must be submitted in the prescribed format only. The tenders must quote the
rates in the Schedule of Quantities, rates and amount. The rates should be written both
in words and figures without any erasures and alterations. However, if errors are made,
the wrong figures or words must be neatly scored out under full signature of the tenderer
and the correct figures and words neatly rewritten. Over writing is not permitted.

6. Errors in the schedule of quantities rates and amount shall be dealt with the following
manner:

a) In the event of discrepancy between the rates quoted in words and the rates in figures, the
Co-efficient of the total amount by the quantity shall be taken into consideration,
provided the tender is not rejected.

b) In the event of an error occurring in the amount column as a result of wrong
multiplication and extension of unit rate and quantities, the unit rate shall be regarded as
firm and the amount shall be amended accordingly.

c) All the errors in totaling in the amount column and in carrying forward, the totals shall be
corrected.

7. The quantities indicated in the schedule of quantities are only probable quantities and are
liable to alteration by omission, reduction or addition. Payment shall be made on the
basis of actual quantities of work done at the accepted rates.

8. No alterations which are made by the tenderer in the drawings, specifications or in
probable quantities accompanying the tender will be recognized and, if such alterations
are made the tender is likely to be invalidated. Remarks and explanations should be given
in a separate cover along with EMD and will become binding only id specially accepted in
writing by Bank at the time of acceptance of the tender.

9. The tenderer must obtain for himself on his own responsibility and at his own expenses all
the information necessary for the purpose of filling this tender and to enter into a contract
with Bank, he must examine the drawings, specifications conditions et., and must inspect
the site of work and must aquaint himself with all local conditions and matters pertaining
thereto.

10.The tenderer shall also hear all expenses in connection with the preparation and
submission of this tender.

11.EARNEST MONEY DEPOSIT (EMD):

The tender shall deposit and amount of Rs.23,800 /- (Rupees Twenty three thousand
eight hundred only) in the form of a DD drawn on a scheduled Bank in favor of Bank of
Baroda Zonal Office at Hyderabad the time of submission of the tender as Earnest Money.
Bank is not liable to pay any interest on Earnest Money.

The EMD for unsuccessful tenderers shall be refunded to them without any interest after
the decision to award the work is taken. The EMD of the successful tenders shall be
retained as part of Security Deposit and for the due fulfillment of the contract.



12.SECURITY DEPOSIT (SD):
Apart from Earnest Money Deposit made as above, Security Deposit shall be deducted
from running/progressive bill/s of the Contractor @ 8% of the gross value of the each bill
until the total Security Deposit including EMD equals to 10% of the accepted value of the
tender. Security Deposit shall not bear any interest.

13.COMPLETION PERIOD:
The time is the essence of Contract. The entire work shall be completed by the Contractor
within 45days after the day the tender is accepted by Bank. The work is of urgent nature
and the completion time schedule should be strictly adhered to by the Contractor.

14.The tenders submitted shall remain valid for acceptance for a period of 120 days
(4months) from the date of their opening. Should any tenderer withdraw his tender before
the expiry of the said period or makes any modification to his tender, his EMD will be
forfeited and the tender declared invalid.

15.Bank does not bind itself to accept the lowest tender and reserves to himself the right to
reject any or all of the tenders received without assigning of reasons thereof.

16.The tenderer whose tender is accepted shall execute a formal agreement with Bank in
accordance with this draft agreement which will include the notice inviting tender, these
conditions, other papers herein, special conditions, drawings and specifications etc., but
his liability, under the contract shall commerce from the date of the written acceptance of
his tender whether the formal agreement is drawn or not.

The Contractor shall bear all expenses in connection with the execution of the said
agreement including fees for stamps and registration of documents as required.

17.The compensation or other sums of money payable by the contractor to the Bank under
the terms of contract maybe deducted from his EMD/SD if the amount permits and the
contractor shall, unless such deposit has become otherwise payable, within ten days after
such deduction make good in cash the amount so deducted.

18.The work shall be carried out under the directions and supervision of and subject to the
approval in all respects by the Architects/Consultants/Bank.

19.0n acceptance of tender the contractor shall, in writing, and at once inform Bank and the
Consultants the names of his accredited representatives who will be responsible to take
instructions from the Consultants/Bank.

20.The work or any part of it shall but be transferred assigned or subcontracted without the
consent of Bank.

21.The contractor shall be required to co-operate and work in accordance with and afford
reasonable facilities for such other agencies / Specialists as may be employed by the
Consultants / Bank on other works / sub-works in connection with the work.

22.The contactor shall insure the work and keep it insured until one month after the date of
taking over the works by Bank or otherwise as per the terms of the contract, against loss
or damage by fire and other usual risks other than the risks accepted in the terms of the
contract with an approved insurance company such as GIC.

23.The contractor is required to comply with all Acts of Govt. relating to Labor and the rules
and regulation made there under from time to time and submit at the proper times all
particulars and statements required to be furnished to the labor or any other statutory
authorities.

24.For all the items of work executed by him, the contractor shall supply, at his own
expenses, to the Consultants, copies of post card size photographs in triplicate each of the
work, taken from two approved portions of each item of work at intervals of not more than
one month during the progress of the work and also at every important stage of the work
or as directed by the Consultants/Bank.

25.In carrying out the work the contractor shall comply with the provisions of the safety
code, annexed to these papers.
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FORM OF TENDER FOR WORKS

To:

The Zonal Manager,
Bank of Baroda

Zonal office,
Hyderguda,
Hyderabad — 500 001.

Dear Sir,

Having duly examined the tender documents including the drawings, specifications, designs,
schedule of quantities relating to the works specified in the underwritten memorandum and
having visited the site of the said work having acquired all the requisite information relating
there to as affecting this tender, I/We hereby offer to execute the works specified in the
underwritten memorandum within the time specified therein at the rates specified in the
schedule of quantities and in accordance, in all respects with the specifications, designs,
drawings and instructions in writing referred to in the conditions of the tender, the Articles of
Agreement, special conditions, the schedule of quantities, and conditions of the contrast and
with such conditions of the contract and with such materials as are specified, by and in all
other respects in accordance with such conditions in the schedule of quantities and
conditions of contract so far as applicable.

Should this tender be accepted, in whole or in part, I/We hereby agree (i) to abide by and
fulfill all the terms and provisions of the said conditions of the contract annexed hereto and
the conditions to tender so far as applicable or in default thereof to forfeit and pay to Vijaya
Bank, Hyderabad the sums of money mentioned in the said conditions.

A sum of Rs.23,800 /- (Rupees Twenty three thousand eight hundred only) is hereby
forwarded as Earnest Money Deposit in the form of Demand Draft drawn in favor of Bank of
Baroda Zonal Office at Hyderabad.

I/We agree (i) that should I/ We fail deliver or commence the installation work specified in the
above mentioned memorandum Bank shall without prejudice to any other right or remedy be
at the liberty Bank towards security deposit mentioned in the above memorandum, (ii) to
execute all the works referred to in the tender document upon the terms and conditions
contained or referred to therein and to carry out authorized variations as directed by the
Consultants/Bank and as per said conditions of the contract.

Our Bankers are:
1.
2.

The names of the proprietor/Partners/Directors of our firm are:

HLN=

Signature of the tenderer with seal
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ARTICLE OF AGREEMENT

Articles of agreement made this the ......... day of ............... 2024 between ...................
Bank of Baroda ................... Having its Zonal Office, at Hyderguda Hyderabad — 500 029,
herein after called “The Employer” of the one part;

AND

M/S. i having its registered office at .............c.coiviiiiiiiiiiii.

(Herein after “The Contractor” of the other part.)

Whereas the employer is desirous of getting the Interior, Electrical & Air Condition
Works for GIDDALURU BRANCH, executed as schedule - I to this agreement and has
annexed drawings, bills of quantities and specifications describing the work to be done
as prepared by FIROZ AHMED, ARCHITECT, H.no:13-6 436/A/33, Lakshmi
Apartment, 2nd Floor, 301, Lakshmi nagar, Pillar no.68, Mehidipatnam, Hyderabad —
500 028, Cell: 98481 49737, Off: 9949553386 Between 10.0 am to 6.00 pm.

(herein after called THE CONSULTANTS and whereas the said drawing as per Schedule-2
inclusive, the bills of quantities marked “BOQ” and the specifications etc., have been signed
by or on behalf of the parties hereto; and whereas the contractor has agreed to execute the
work subject to the conditions set forth is Schedule-3 hereto attached (herein after to as “The
Condition”), the work shown upon the said drawings and described in the said specifications
and included in the said bills of  quantities for the sum of

NOW IT IS HEREBY AGREED AS FOLLOWS;

1. In consideration of the sum of Rs. ............. To be paid at the time and in the manner set
forth in the said conditions, the contractor will, upon and subject to the said conditions
execute and complete the works shown upon the said drawings and described in the said
specifications and bills of quantities.

2. The employer will pay to the contractor the said sum of Rs.............cocoii. or such
other sum as shall become payable hereunder at the times and in the manner specified in
the said conditions.

3. The terms “The Consultants” in the said conditions shall mean FIROZ AHMED,
ARCHITECT, or in the event of their ceasing to be the Consultants for the purposes of this
contract, such other persons as shall be nominated for that purpose by the employer, not
being a person to whom the contractor shall object for reasons considered to be sufficient
by the Arbitrator mentioned in the said conditions. Provided always that no person
subsequently appointed to be the Consultants under the contract shall be entitled to
disregard or overrule any decision or approval or direction given or expressed by the
Consultants for the time being.

4. The said conditions, specifications and priced bills of quantities shall be read and
construed as forming part of this agreement, and the parties hereto will respectively abide
by and submit themselves to the conditions and stipulations and perform the agreement
on their parts respectively in such conditions, specifications and priced bills of quantities
contained.
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As witness our hand the day and year first above written signed by the said
EMPLOYER.

In the presence of witnesses:

Name: Name:
Occupation: Occupation:
Address: Address:

Signed by the said Contractor(s):

In the presence of Witnesses:

Name: Name:
Occupation: Occupation:
Address: Address:

CONDITIONS OF CONTRACT

1. Interpretation Clauses :

» In constructing the conditions, the specifications, schedule of quantities and contract
agreement, the following words shall have the meanings herein assigned to them except
where the subject to context other requires.

» Headings and marginal notes to the conditions of contract shall not be deemed to form
part thereof or to be taken into considerations in the interpretation or construction
thereof or of the contract.

» Where the context so requires (I) words importing persons include firms and corporations
and (II) words importing the singular only also include the plural and vice versa.

Employer shall mean BANK OF BARODA, ZONAL OFFICE, HYDERABAD.

a. Consultant shall mean Firoz Ahmed or in the event of their ceasing to be Consultant for
the purposes of this contract such other person or persons as shall be nominated for that
purpose by the employer subject to such qualifying provisions as may agreed upon.

b. Contract shall mean ........................... and include his /their legal representatives,
permitted assigns, or successors.

c. Site shall mean the site where the works are to be executed as shown within boundary in
red border on the site plan including any building and erections thereof allotted by the
Employer for the contractor’s use.

d. The Composition of this contract shall mean the tender documents comprising the
notice inviting tender, form of the tender, the tender conditions, the drawings, and priced
bills of quantities with their preambles, the acceptance thereof, and the articles of
agreement, together with the taken toget6her are deemed to form one contract and shall
be complementary to one another.

e. Bills of quantities variously also termed priced bills quantities, schedule of rates, shall
means the schedule of quantities originally furnished with the notice inviting tender, duly
priced in by the tenderer and accepted by the Employer for inclusion as a part of the
contract for determining the consideration payable to the contractor agreement it is also
referred to as the contract scheduled.

f. Notice of writing or written notice shall mean a notice in written, typed or printed
characters sent (unless delivered personally or otherwise proved to have been received) by
the registered post to the last known private or business address or to the registered office
of the addresses and shall be deemed to have been received when in the ordinary course
of post it would have been delivered.
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g.

h.

Qo o

Act of Insolvency shall mean any Act of Insolvency as defined by the Presidency Towns
Insolvency Act, or the Provincial Insolvency Act or any amending such original.

Net Prices : if in arriving at the contract amount the contractor shall have added to or
deducted from the total of the items in the Tender any sum, either as a percentage or
otherwise, then the net price of any item in the tender shall be the sum arrived at by
adding to or deducting from the actual figure appearing in a tender as the price of that
item a similar percentage or proportionate sum provided always that in determining the
percentage or proportion of the sum so added or deducted by the contractor, the total
amount of any price cost items and provisional sums of money shall be deducted from the
total amount of the tender. The expression “net prices” when used with reference to the
contract or accounts shall be held to mean rates or prices so arrived at.

The works (or the work) shall unless thereby something either in the subject or context
repugnant to such construction, be considered and taken to mean the works by or virtue
of the contract contracted to be executed whether temporary or permanent, and whether
original, altered, substituted or addition. Whether the word “works” is used it shall cover
“installation” also under the same definition.

. Excluded risks are risks due to riots (otherwise than among contractor’s employees) and

civil commotion(in so far as both these are uninsurable), war (whether declared or not)
invasion, act of foreign enemies, civil war, rebellion, revolution, insurrection, military or
unsurpassed power, any acts of Government, damage from air craft, acts of God such as
earthquake, lighting and unprecedented floods and other causes over which the
contractor has no control and accepted as such by the Employer or causes solely due to
use of occupation in manner for which the work /installation in respect of which a
certificate of completion has been issued or a course solely due to faculty designs of work.

. Provisional items shall mean items for which only very approximate quantities have been

included in the tender documents.

. Virtual Completion of works / installations shall mean the substantial completion of the

work / installations in accordance with the contract enabling the Employer to take over
the same.

. Consultants / Bank Instructions: the Contractor shall execute the whole and every part

of the work in the most substantial and workman like manner and both as regard
materials and otherwise in every respect in strict accordance with the specifications,
conforming exactly, fully and faithfully, to the designs drawings and instructions in
respect of the work given by the Consultants/Bank and under the directions of and under
the supervision of and subject to the approved in all respects by the Consultants/Bank
who may in their discretion and from time to time issue further drawings, and/or written
instructions, directions and/or written instructions, details and explanation which are
hereafter collectively referred to as “Consultants/Bank” in regard to :

. Variation or modification of the design quality or quantity of works of the addition or

omission or substitution of any work.

. Any discrepancy in the drawings or between the schedule of quantities and/or drawings

and/or specifications.

. The removal from the site of any materials brought thereon by the Contractor and

substitution of any other materials thereof.

. The dismissal from the works of any persons employed there upon.
. The opening up for inspection of any work covered up.

The amending and making good of any defects under clause 19.

. The removal and/or re-execution of any work executed by the contractors. On account of

defects, under clause 18.

The contractors shall forth with comply with and duly execute any work comprised in
such Consultants/Bank instructions provided always that verbal instructions, directions
and explanation given to the contractor or his representative upon the works by the
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Consultants/Bank shall if involving a variation, be confirmed in writing by the contractor
within seven days and if not dissented from in writing within a further seven days by the
Consultants/Bank, such shall be deemed to the Consultants/Bank instructions within
the scope of the contract.

Manner of execution of work: The Consultants/Bank shall be entitled to direct at what
point or points and in what manner the works are to be commenced, and from time to
time carried on.

Variation to be approved by Employer: Not withstanding anything herein contained, the
Consultants/Bank or his representative shall not, without the prior concurrence in
writing which will result in the Employer having to pay the contractor an additional sum
great than Rs. 25000.00 and all such instructions issued to the contractor should
forthwith be brought to the notice to the employer. The Contractor shall submit through
the Consultants/Bank a statement of analysis of rates, vouchers, etc. The rates on
scrutiny and final acceptance of the Employer under the terms and Clauses 16 hereof
shall form a supplementary schedule of quantities.

3. Agreement copies to be supplied: The contract Document shall remain in the custody of
the Consultants/Employer and shall be produced by in at his office and as when required
by the Employer/Consultant or the contractor. The Contractor on the signing hereof shall
be furnished by the Consultants/Employer free of cost with a certified copy of the
agreement and one copy of each of the said drawings issued during the progress of works.
Any further copies of such drawings required by the contractor shall be paid for by him.
The contractor shall keep one copy each of all drawings on the works and the
Consultants/Bank or his representative shall at all reasonable times have access to the
same. Before the issuing the final certificate to the contractor he shall, if so required,
forth with return to the Consultant/Employer all drawings and specifications.

4. The contractor to provide everything necessary: The contractor shall be deemed to
have satisfied himself before tendering as to the correctness and sufficiency of his tender
for the works and of the rates and amounts staged in the schedule of quantities and/or
the schedule of the rates and amounts which rates and amounts shall except as
otherwise provided over cover all his obligations under the contact, and all matters and
things necessary for the proper completion of the works.

The contractor shall provide at his own cost all materials (except such, materials if any,
as many in accordance with the contract by supplied by the Employer) machinery, plant,
tools, appliances, implements, ladders, cordage, tackle, scaffolding, in fact everything
necessary or roper execution of the work, whether original, altered or substituted
according to the true intent and meaning of the or substituted taken together whether the
same may or may not be particularly shown or described therein provided that the same
maybe reasonably inferred therefrom, and if the contractor finds any discrepancy in the
drawings, or between the drawings, schedule of quantities and specifications, he shall
immediately and in writing refer to the Consultant/Employer who shall decide which is to
be followed, subject to :

i. Anything shown or contained in any one or other of (a) the drawings, (b) specifications
and (c) the contract schedule, and not shown in the others shall be equally binding as
if were contained in each of them.

ii. Figured dimensions are to be followed in preference to the scale, and large scale
details in preference to small-scale drawings.
iii. The following order of preference shall apply:
a) The drawings, (b) specifications, covered by bills of quantities, (c) technical
Specifications.
5. Contractor to conform to legal regulations: The contractor shall conform to provisions
any Act of the Legislature relating to the works and to the Regulations and Bye-laws of
any Authority and of any water, lighting and other Companies and/or authorities with
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whose system the structure is proposed to be connected, and shall, before making any
variations from the drawings or specifications the may be necessitated by so conforming,
give to the Consultants/Employer written notice, specifying the variation proposed to
made and the days receive such instructions he shall proceed with the work, conforming
to the provisions, regulations, or Bye-laws in question and any variation so necessitated
shall be dealt with under clauses Nos.12 & 16.

The contractor shall bring to the attention of the Consultant/Bank all notices required by
the said Acts, regulations or Bye-laws to be given to any authority and pay to such
Authority, or to any Public Office all fees that maybe properly chargeable in respect of the
works and ledge the receipts with the Consultant/Bank.

The contractor shall indemnify the Employer against all claims in respect of patent rights
and shall defend all actions arising from such claims and shall he pay all royalties,
license fee, damage, cost and charges of all every sort that may legitimately be incurred in
respect thereof.

The Employer is entitled to deduct all taxes and rates as per existing laws and rules, from
any moneys due or that may become due to the Contractor.

5. b The contractor shall indemnify the Employer from and against all claims, demands,
proceedings damages cost and expenses which may brought or made against the
Employer or to which it be put by reason of the contractor not conforming to or complying
with any of the provisions or requirements of any Act or section, Central or State, Rules,
Regulations, Bye-laws of local authorities Panchayat, Collector or any other companies
relating to or in water, light or other amenities at the site.

6. Contractor responsible for setting out work: The contractor shall on the basic of
dimensioned drawings and information necessary for the purpose, furnished by the
Consultants/Employer set out the works on site at his own expense and he responsible
for the correctness of the positions, levels, dimensions and alignment of all parts thereof.
The checking of any setting out by the representative of the Consultant or of the Employer
shall not in any way relieve the contractor of the responsibility for the correctness thereof
and he shall amend his own cost and to the satisfaction of the Consultant/Bank any
error in the setting out or consequential to wrong setting out, found at any stage during
the progress of the work or during the effects liability period after completion of work.

7. a) The contractor shall maintain at the site comprehensive registers, posted up-to-date,
showing the nature of the materials/articles/goods their identification marks, dates and
the results of the tests. Such registers shall be got countersigned by the representatives of
the Consultant/Employer at site and extracts from the registers shall regularly be posted
to the Consultant and the Employer. The form of the registers shall be mutual settled.

b) The costs of the tests and of the materials and labor and equipment if any way,
involved in the testing operations shall be borne by the contractor in all cases expect as
otherwise provided for in the contract.

8. Supervision by Contractor: The contractor shall give all necessary personal
superintendence during the execution of works, any as long thereafter as the
Consultant/Bank may consider necessary until the expiration of the defects “Defects
Liability Period” satisfied in Clause 19 herein. The contr4actor shall also during all the
time the works are in progress, employ a competent and qualified representative whose
name shall be approved by the Consultant/Bank and who shall be constantly in
attendance at the works while the men are at work. Any directions, explanations,
instructions, or notices given by the Consultant/Employer to such representative shall
be held to have been given to the contractor.
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10.

11.

12.

12.

If the contractor fails to appoint and keep on the works a competent and qualified
representatives as aforesaid the Consultant/Employer shall have powers to suspend the
works till such time a competent qualified representative as a aforesaid is posted and
the contractor shall not be entitled to claim extension of time on the plea of such
suspension of the works.

Dismissal of workmen: The contractor shall on the request of the
Consultant/Employer immediately dismiss from the works any person employer thereof
by him who may, in the opinion of the Consultant/Employer be incompetent or mal-
conduct himself, and such persons shall not be again employed on the works without
the permission of the Consultant/Employer.

Access to works: The contractor, the Consultant and his respective representative
shall at all reasonable times have free access to the works and/or to the workshops,
factories or other places where materials are laying or from which they are being
obtained and the contractor shall give the Employer, the Consultant and his respective
representative, all reasonable facilities necessary for inspection and examination and
tests of the materials and workmanship. No person unauthorized by the Employer or
the consultant except the representatives of Public Authorities shall be allowed on the
works at any time.

Work not be sublet: The whole of the works included in the contract shall all be
executed by the contractor who shall not directly or indirectly transfer, assign or
undulate the contract or any part share thereof or interest therein without the written
consent of the Employer, and no undertaking shall relieve the contractor from the full
and entire responsibility of the contact or from active superintendence of the works
during their progress.

1 variation not to vitiate the contract : No alternation, omission or variation shall
vitiate this contract but in case the Consultant/Employer thinks proper at any time
during the progress of the works to make any alteration in or additions to or omissions
from or substitutions for the original drawings, specifications, designs and instruction
or any alterations in the kind of quantity of the materials to used in the work shall give
notice thereof to the contractor, in writing the contractor shall alter, and to or omit from
or substitute for as the case may require, in accordance with such notice and carry out
the amended work on the same conditions in all respects on which he agreed to do the
main work, but the from or substitutions in the works or any deviation from any of the
provisions of the contract stipulations, specifications or contract drawings without the
previous consent in writing of the Consultant/Employer and the value of such extra,
alterations, additions or omissions or substitutions shall in all cases be set mined by
the Consultant/Employer with the prior approval in writing of the Employer in
accordance with the provisions of Clause 16 hereof, and shall be added to or deducted
from the contract amount accordingly.

2 : The supply and execution of any part of the carrying out of any works incidental to
the execution of any item or class of work shown in the schedule of quantities shall not
constitute a variation entitling the contractor to extra paying provision that the said
item or class of work cannot be executed satisfactorily according to the intent and
meaning of the drawings and specifications without the said part thereof or the said
work incidental thereto whether the same may or may not be particularly shown or
described in the drawings and specifications and schedule of quantities and provided
the same may be reasonably inferred thereof.
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12.2.1: The time for completion of work shall, in the event authorized variations result in
an addition to the contract sum in excess of 10% be extended, on payment by the
contractor as follows:
i)In the proportion which the total executed contract value including authorized
variations bears to the original contract value, the certificate of the Consultant/Bank
being conclusive as to such proportion; plus
ii) 25% of the additional time calculated way of (i) above or such further time as may be
considered to be reasonable by the Consultant/Employer.

12.3: Similarly the changing of the position of the work from one to another or to a
more difficult position than that shown in the drawings or described in the

specifications or the contract schedule, or the carrying out of the work under the
contract schedule or carrying out of the work under circumstances not contemplated in
the specifications to the contract schedule shall not constitute a variation entitling the
contractor to extra payment.

13.a No compensation for alteration in or restriction of work: If any time after
the commencement of the work the Employer for any reason whatsoever does not
require the whole or part of parts thereof as specified in the tender to be carried pout,
the Consultant/Bank shall give notice in writing of the fact to the contractor who shall
not claim for any compensation whatsoever in account of any profit which he might
have derived from the executing of the work in full, but which he did not derive in
consequence of the full amount of the work not having been carried out. Nor shall he
have any claim for compensation by reason of any alterations having been made in the
original specifications, drawings, designs and instructions which shall involve
curtailment of the work originally contemplated.

13.b Schedule of quantities on standard of measurement:

The schedule of quantities unless otherwise stated shall be deemed to have been prepared
in accordance with the Indian Standard Method of Measurement.

14.Errors in bills of quantities: No error in description of in quantity or by way of
omission of items from the schedule of quantities shall vitiate this contract but shall be
rectified and the value thereof as pertained under clause 16 herein shall be added to or
deducted (as the case may be) from the contract amount provided that there shall no
rectification of errors in the contractor’s schedule of rates.

15.Measurement of works: The Consultant/Employer may from time to time intimate to
the contractor and the Employer that he required the works to be measured, the
contractor shall forth with attend or send a qualified agent to assist the
Consultant/Employer or the Consultant/Employer representative in taking such
measurements and calculations and to furnish all particulars or to give all assistance
required by either of them.

Provided that the contractor shall give notice of not less than ten clear days to the
Consultant/Employer or his representative in charge of the work before covering up or
placing beyond the research of measurement any work in order that the same maybe
measured and correct dimensions thereof be taken before the same is covered or
placed beyond reach of measurement any work without the consent of the
Consultant/Employer or his representative in charge of the work who shall within the
aforesaid period of ten days inspect the work and cause the measurements to be made
if, any work be so covered up without the consent of the Consultant/Employer or his
representative in charge of the work, the same shall be uncovered at the contractor’s
expense, or in default thereof no payment or allowance shall made for such work or
materials with which the same was executed.

Should the contractor not attend or neglect or omit to sent such agent then the
measurements taken by the Consultant/Employer or a person approved by him shall
be taken to correct measurement of the works. Such measurements shall be taken in
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accordance with the Indian Standard Method of Measurement, unless otherwise
provided for else where in this contract.

The Contractor or his agent may at the time of measurement take such notes and
details as he may require.

All authorized extra works, omissions and all variations made without the
consultant/Employer knowledge, if subsequently sanctioned by him in writing (with
the prior approval in witting of the Employer) shall be included in such measurement.

16.Price Variation: The rates of additional, altered substituted work shall be arrived at
in accordance with the following rules:

i. The net or prices in the contract schedule shall determine the valuation of (the rates
for) the extra work (items)where such extra work is of similar character and is
executed under similar conditions as the work priced therein.

ii. If the rates for extra, altered or substituted (deviated) work are not provided form

iii.

iv.

vi.

Vii.

(available) in the contract schedule, they shall to the extent possible be derived out of
the rates given in that schedule foe similar or near similar items. For the purpose of
such derivation, where necessary and when so directed, the contractor shall furnish
detailed analysis for the said similar or near similar items in the contract schedule.
For such portions of the analysis for the extra, altered or substituted (deviated) work
for which prices cannot be abstracted from the corresponding analysis of rates for the
said similar or near substantiated by purchase bills/vouchers shall be adopted.
Using factors and constants for quantum of material labor T & P and sundries from
NBO/CPWD, Standard PWD data/analysis, in the order thus written adding 15%
over towards profits and overheads. When called upon to do so the contractor shall
submit the required purchase bills/vouchers.

In respect of contract which incorporates more than one schedule the rate applicable
in case (i) above if not provided for the schedule pertaining to the work in which the
addition, alteration or substitution(deviation) occurs, shall taken as the lowest
applicable rate in the other schedule similarly, in case (iij)above , if similar or near
similar items cannot be found in the schedule pertaining to the work which the
addition, alteration or substitution(deviation)occurs, similar or near similar items from
the other schedules shall be adopted.

In the case of additional, altered or substituted (deviated) work for which rates cannot
reasonably be derived as at (ii) above, the rates shall be worked out adopting market
prices, substantiated by purchase bills/vouchers, using factors and constants for
quantum of material, labor, T & P and sundries from NBO/CPWD/Standard materials,
labor T & P and sundries from NBO/CPWD/Standard PWD/DATA analysis in the
order thus written, addingl 5% towards profits and overheads. When called upon to do
so the contractor shall submit his purchase bills/vouchers, to the
Consultant/Employer.

The question as to particular items, being similar or near similar to the additional,
altered or substituted (deviated) work in the contract schedule are to be adopted for
derivation of rates for the addition, altered or substituted (deviated) work and whether
the said rates cannot be derived from similar or near similar items in the contract
schedule will be decided by the Consultant/Employer.

I case (ii) and (iv) the contractor is required to submit his analysis of rates adopting
the principles enunciated and the Consultant/Employer after scrutinizing the analysis
and other papers furnished, will allow such rates as he considers reasonable.

Where extra work is of such a nature that it cannot be properly measured or valued
the contractor shall be allowed day work prices at the net rates stated in the tender or
the priced schedule of quantities or, if nor so stated, then in accordance with the
minimum local day work rates and wages for the district, notified by the concerned
authority, provided that in either case if required by the Consultant/Employer
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viii.

vouchers, muster rolls and other documents required for the proper verification of the
labour employer and the materials deployed or his representative at or before the end
of the week following that in which the work has been executed. The question as to
whether extra work is of such nature that it cannot be properly measured or valued
will be decided by the Consultant/Employer. The margin to be allowed on actual costs
to the contractor towards profits and overheads shall be 15%.

Deviation Limit: It is the value of which the total executed contract value including
authorized variation in excess of the original contract value, expressed as percentage
and shall be adjudge on the sum total of all additions, omissions, reductions,
alterations or substitutions (deviations) covered by the authorized variations under
Clause 2 and 3 of the Conditions of Contract.

The value of prime cost sums shall not be included in calculating the above
percentage.

17.Unfixed Material: Wherein any certificate (of which the contractor has received

payment) the Consultant/Bank has included the value of any unfixed materials
intended for and/or placed on or adjacent to the works such materials shall become
the property of the Employer and then shall not be removed except for use upon the
works, without the written authority of the Consultant/Employer. The contractor shall
be liable for any loss or damage to such materials.

18.Removal of improper work, material, etc.,: The Consultant/Employer shall, during

the progress of the work, have full powers to orders in writing from time to time,
removal from the works within such reasonable time or times as may be specified in
the order, of any materials which in the opinion specified in the order, of any materials
which in the opinion of the Consultant/Employer are not in accordance with the
specifications of the instructions of the Consultant/Employer or do not confirm to
approved samples, the substitution of the rejected materials by the proper other
materials and the removal and proper re-execution of any work executed with
unsound, imperfect or unskilled workmanship or with materials not in accordance
with the contract, not withstanding that the same may have been passed or certified
or, and paid for and the contractor shall forthwith carryout such orders at his own
cost.

In case of default on the part of the contractor to carry out such order, the Employer
shall have the power to being answerable or accountable for any loss or damage that
may happen or arise to such materials removed and all expenses consequent on or
incidental thereto as certified by the Consultant/Bank shall be borne by the
Contractor, or may be deducted by the Employer from any money due or that may
become due to the contractor.

In lieu of re-execution of any work not in accordance with the contract of
Consultant/Employer may in their option allow it to remain but will allow for such
work reduced rates. The decision of the Consultant/Employer to exercise his option in
this regard and the quantum of reduction to be made in the rate for the item in
question shall be final and binding on the contractor.

19.Defects Liability Period: Any defect, shrinkage, settlement or other faults which any

appear within the ‘Defects Liability Period’ staged in the appendix hereto, or if nine so
staged, then within 6 months after the virtual completion of the works arising in the
opinion of the Consultant/Employer from materials or workmanship not in
accordance with the contract, shall on demand which shall be made within the defects
liability period, in writing by the Consultant/Employer and within such reasonable
time as shall be stated there in specifying the work, materials or article complained of
not withstanding that the same may have been passed or/and certified, paid for, be
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amended and made good by the contractor, at his own proper charges and cost in the
case of default. The Employer may employ and pay other person or persons to aimed
and make good such defects, shrinkage, settlements or other faults and all damages,
loss and expenses consequent there of or incidental thereto shall made good borne by
the contractor and such damages loss and expenses shall upon the
Consultant/Employer certificate in writing, be recoverable from the contractor by the
Employer or maybe deducted by the Employer from any money due or that may
become due to the contractor or the Employer may in lieu of such amending and
making and by the contractor deduct from any money due or that may become due to
the contractor a sum to be determined by the Consultant/Employer equivalent to the
cost of amending and making good such works and in the event of the amount
retained under Clause 27 being insufficient, recover the balance from the contractor,
together with any expenses the employer may have incurred in connection there with,
should any defective have been done or material supplied by any sub-contractor
employed on the works who has been nominated or approved by the Consultant/Bank
as provide in Clause 11 the contractor shall be liable to make good in the same
manner as if such work or material had been done or supplied by the contractor
himself and been subject to the provisions of clause 2 thereof. The contractor shall
remain liable under the provisions of this clause not withstanding the signing by the
Consultant/Employer of any certificate including the final certificate, or the passing of
any accounts.

20.Completion Certificate: The works shall not be considered as completed until the

21.
21.

Consultant/Employer has certified in writing that they have been virtually completed
and the defects liability period shall commence from such certified date of virtual
completion of work.

Within ten days of the completion of work, the contractor shall give notice of such
completion to the Consultant/Employer shall inspect the work and if there is no defect
in the work shall furnish the contractor with certificate of completion otherwise a
provisional certificate of completion indicating defects (a) to be rectified by the
contractor and/or (b) for which payment will be made at reduced rates, shall be issued
but no certificate shall the work considered to the complete until the work as
executed, all scaffolding, surplus materials, floors, or other parts of any building, in
upon or about which the work was executed or which he may have had possession for
the purpose of the execution thereof and not until the work shall have been measured
by the Consultant/Employer. If the contractor shall fail to comply with requirements
of this clauses to removal of scaffolding, surplus materials and rubbish aforesaid and
cleaning of dirt on or before the date fixed for the completion of the work, original or
extended in terms of clause 24 herein, the employer after issuing due notice, may at
the expense of the contractor remove such scaffolding, surplus materials and rubbish,
etc. and dispose of the same as he thinks fit and clean off such dirt as aforesaid except
for any sum actually realized by the sale thereof and the expense, if any, so incurred
maybe recovered from any money due or that may become due to the contractor by
the Employer.

Contractor Liable of Damage done:

1 The contractor shall be responsible for all injury to persons, animals, or things,
and for all structural and decorative damage to property which any arise from the
operation or neglect of himself or if any nominated subcontractor’s employee whether
such injury or damage arises from carelessness, accident or any other cause whatever
in any way connected with the carrying out of the contract. This clause shall be held
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to include, inter-alia, any damage or building, whether immediately adjacent or
otherwise, and any damage to roads, streets, footpaths, bridges, or ways as all
damages caused to the building and works for in the subject of this contract by frost
or other inclemency of weather. The contractor shall indemnify the employer and hold
him harmless in respect of all any of Governments otherwise and also in respect of any
awards of compensation of damages consequent upon such claims.

21.2 The contractor shall reinstate all damages of every sort mentioned in this
clause, so as to deliver up the whole of the contract works complete and perfect in
every respect and so as to make good or otherwise satisfy all claims or damage to the
property of third party.

21.3 The contractor shall indemnify the employer against all claims which maybe
made against the employer by any member of the public or other third party in respect
of anything which may arise in respect of the works or in consequence thereof and
shall at his own expense arrange to effect and maintain, until the virtual completion of
the contract, which an approved insurer a policy of insurance in the joint names of the
employer and contractor against such risks and deposit such policy or policies with
the Employer from time to time during the currency of this contract. The contractor
shall also similarly indemnify the employer against all claims which may be made
upon the employer whether under the workman’s compensation Act or any other
statuetin force during the currency of this contract or at common law in respect of any
employee of the contractor or sub-contractor and shall at his own expenses effect and
maintain, until the virtual completion of the contract, which an approved insurer a
policy of insurance in the joint names of the Employer and contractor against such
risks and deposit such policy and policies with the Employer from time to time during
the currency of the contract.

The contractor shall be responsible for anything, which may be excluded from the
insurance policies above referred to and also for all other damages to any property
arising out of and incidental to the negligent or defective carrying out this contract. He
shall also indemnify the employer in respect any costs, charges or expenses arising
out of claim or proceedings and also in respect of award of compensation for damage
arising therefore.

The Employer with the concurrence of the Consultant/Employer shall be at liberty and is
hereby empowered of deduct the amount of any damage, compensation, costs, charges
and expenses arising or accruing from or in respect of any such claims or damage
from any or all sums due or to become due to the contractor.

22.Responsibility for safety or building:

The contractor shall be responsible for the safety of the works (including the materials,
temporary building and plant) until they are taken over by the Employer and they
shall stand at there risks, and be in sole charge of the contractor, who shall be
responsible for and must with all possible speed make good all damage or loss from
whatever cause.

22. a Insurance of the works:

The contractor shall within 7 days form the date of commencement of the work insure
the works at his cost and keep them insured until one month after the works are take
over by the Employer or three months after the date of completion whichever is earlier,
against loss or damage by fire and usual risks other than fire against which insurers
generally provide cover in a CONTRACTOR’S ALL RISK POLICY, with the names of
the employer and Contractor (the name of the former being placed first in the policy),
for the full amount of the contractor. Such policy shall cover the property of the
Employer only a Consultant and surveyor’s fee of assessing and claim and in
connection with his services generally in reinstatement subcontractor or employee.
The contractor shall deposit the policy and receipts for the premium paid with the
Consultant within a week of the date commencement of the work unless otherwise
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instructed by the Consultant/Employer. In default of the contractor insuring as
provided above, the employer of the Consultant/Employer on his behalf may be due or
that may become due to the contractor.

The contractor shall as soon as the claim under the policy is settled, or the work rein
stated by the insurers should they elect to do so, proceed with all due diligence with
the completion of the works in the same manner as though the fine other such risks
had not occurred and in all respects under the same conditions of contract.

The contractor in case of rebuilding or Reinstatement State the fire or other such
usual risk shall be entitled to such extension of time for completion as the
Consultant/Employer.

23.Liquidated damages:
If the contractor fails to complete the works by the date stated in Appendix or within
any extended time under clause 24 herein below the contractor shall pay or allow the
Employer the sum named in Appendix as “Liquidated Damages” for the period during
which said words shall so remain incomplete by the date of completion of the works as
defined in the contract, and employer maybe deduct such damages from any meets
due or that maybe become due to the contractor.

24 Extension of time:
If the contractor shall desire an extension of time for completion of the work on the
grounds of his having been unavoidably hindered by such causes as (a) force major or
(b) any exceptional inclement weather or (c) proceedings taken or threatened by or
dispute with adjoining or neighboring owners or public authorities arising otherwise
than through the contractor’s won defaults or (d) the work or delays of other
contractors or tradesmen engaged or nominated by the Employer or the
Consultant/Employer and not referred to in the schedule of quantities and or
specifications or (e)strike or lockout affecting any of the building trades or directly the
work or (f) delay in the supply of materials stipulated to be supplied by the Employer
of any other valid ground, he shall apply in writing to the Consultant/Employer within
15days of such hindrance on account of which he desires such extension as aforesaid
and the Consultant/Employer, in his opinion reasonable grounds have been shown
therefore, may with the previous approval in writing of the Employer make a fair and
reasonable extension of time for completion of the contract works, but the contractor
shall nevertheless constantly use his endeavors to prevent delay and shall do all that
may reason able be required of him to proceed with the work expeditiously provided.

a. That the contractor shall have no claim other than the extension of time for the delay
in completion of the work due to such hindrance and

b. That the contractor shall suspend the works whenever called upon to do so in writing
by the Consultant/Bank and shall allowed reasonable extension of time for completion
of work due to such suspension of work and nothing else.

25.Termination of Contract by Employer:

If the contractor, after receipt of written notice from the Consultant/Employer
requiring compliance within in a week fails to comply with such further drawings
and/or Consultant/Employer instructions, the Employer may employ and pay other
persons to execute may such work whatsoever that may be necessary to give effect
thereto, and all costs incurred in connection there with shall be recoverable from the
contractor by the Employer on the certificate of the Consultant/Employer as a debt or
may deducted by him from any moneys due or to become due to the contractor.
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ii.

iii.

iv.

vi.

26.Termination of Contract by Employer:

If the contractor being an individual or a firm commits any “act of Insolvency”, or shall
be adjudged an insolvent or being an Incorporated Company shall be an order for
compulsory, voluntarily or be subject to the supervision of the court and of official
assignee of the Liquidator in such acts of insolvency or winding up, as the case may
be, and shall be unable within 7 days after notice to him requiring him to do so, to
show to the reasonable satisfaction of the Consultant/Employer that he is able to
carry out and fulfill and contract and give security therefore, if so required by the
Consultant/Employer,

OR if the contractor (whether an individual, firm of incorporated company) shall suffer
execution to be issued.

OR shall suffer any payment under this contract to be attached by or behalf of any of
the creditors of the contractor.

OR shall assign or sublet this contract without the consent in writing of the Employer
first obtained.

OR shall charge or encumber this contract any payments due or which may become
due to the contractors thereunder,

OR if the Consultant/Employer shall certify in writing to the Employer than the
contractor.

Has abandoned the contract, or

Has failed to proceed with the works with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed upon,
or

Has failed to commence the works, or has without any lawful excuse under these
conditions suspend the progress of the works for 14days after receiving the
Consultant/Employer notice to proceed, or

Has failed to remove the materials from the site or to pull down and replace work for
seven after receiving from the Consultant/Employer written notice that the said
materials or work were condemned and rejected by the Consultant/Bank under these
conditions, or

Has neglected or failed persistently to observe the perform all or any of the acts,
matters or things by this contract to be observed and performed by the contractor for
seven days after written notice shall haven given to the contractor requiring the
contractor to observe or perform the same, or

Has to the detriment of good workmanship or without the consent if writing of the
employer sublet any part of the contract,

Then and in any of the said cases the employer may not withstanding any previous
waiver, after giving seven day’s in writing to the contractor, determine the contract but
without thereby affecting the powers of the Consultant/Employer or the obligations
and liabilities of the contractor the whole of which shall continue in force as fully as if
the contract had not been so determined as if the works subsequently executed had
been executed by or on behalf of the contractor. And further the employer by his
agents or servants may enter upon and take possession of the works and all plant,
tools, scaffolding, sheds, machinery, steam or other power utensils and materials lying
upon the premises or the adjoining lands or roads, and use the same as his own
property or may deploy the same by means of his own servants and workmen in
carrying on and completing the works or by employing other contractor or person or
persons to complete the work and the contractor shall nor in any way interrupt or do
not act, matter or thing to prevent or hinder such other contractor’s or other person or
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persons employer for completing and furnishing or using the material and plant for
the works. When the work shall be completed or as soon thereafter as convenient the
Consultant/Bank shall give notice in writing to the contractor to remove his surplus
materials and plant, and should be contractor fail to do so within a period of 14 days
after receipt thereof by him the Employer shall be entitled to sell the same by public
auction and give credit from the contractor fro the amount realized.

The Contractor’s account shall also be credited with the amount that would have been
payable to him, for the uncompleted work (completed by the employer through other
contractor/s or persons as aforesaid) in terms of his agreement as if the contract had
not been determined and he (the contractor) had continued to execute the work to its
completion. The actual gross expense to the Employer including incidental charges in
completing the uncompleted work through other contractor/s or person or persons
shall be debited to the contractor’s account if it be not less than the credit for the
uncompleted work as above referred; if, however, the said debit to be made be less
than the said credit, then the amount to be debited shall be equal to the value of the
credit given as above referred.
The consultant/Employer shall thereafter ascertain and certify in writing what (if any
thing) in the final accounting is due to or payable to the contractor for the sale of the
surplus materials and plant and loss the employer shall have been put any owing, to
the contractor and which shall be so certified shall there upon be paid by the
employee to the contractor and vice versa; and the certificate of the
Consultant/Employer in this regard shall be final and conclusive between the parties.
27.Certificate of Payment:
A Dbill in triplicate shall be submitted by the contractor along with detailed
measurements of the work completed at site provided that atleast 50% of the work of
the accepted value of the tender has been competed at site by the Contractor. The
consultant shall check/take the measurements or cause the measurements to be
checked/taken for the purpose of having the same to be verified and to the extend
work ahs been executed in accordance with the contract, issue interim certificates
within the period specified for honoring interim certificates (in the appendix to the
conditions of the contract) subject to retention of SD at the percentage marked in the
said appendix till the whole SD is collected.
During the venture of this contract, only two bills shall be accepted. The first bill shall
be as per interim certificate as above and the second bill shall be the ‘Final’ bill as
detailed under.
And when the works have been virtually completed and the Consultant/Employer
shall have certified in writing that they have been so completed, the contractor shall
submit the final bill in respect of the contract work within one month thereafter and in
accordance with the certificate to be issued by the Consultant/Employer payment
shall be made by the Employer within the time named in the Appendix as “Installment
after virtual completion”. And the contractor shall be entailed to the payment of the
final balance in accordance with the final certificate to be issued in writing by the
Consultant/Employer after the expiration of the period referred to as “the defects
liability period” in the Appendix hereto from the date of virtual completion or as soon
after the expiration of such period as the works shall have been intent and meaning
thereof whichever shall last happen. Provided always that the issue by the
Consultant/Employer of any certificate during the progress relieve the contractor of
his liability in case of fraud, dishonesty, or fraudulent concealment relating to the
works or; material or any matter dealt and insufficiencies in the works or materials
which is reasonable examination would not have disclosed. No certificate of the
Consultant/Employer shall of itself be conclusive that any work or materials to which
it relates are in accordance with the contact neither will be contractors have a claim
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for any amounts which the Consultant/Employer might have subsequently be
discovered as not payable and in this respect the Employer’s decision shall be final
and binding.

The Consultant/Employer shall have power to withhold any certificate if the works or
any parts thereof are not being carried out of his satisfaction.

The Consultant/Employer may be any certificate may any correction in any previous
certificate which shall have been issued by him. No certificate of payment will be
issued by the Consultant/Employer if the contractor fails to insure the works and
keep them insured the issue of the virtual completion certificate. Also certificate of
payment maybe refused if the contractor fails to execute the formal agreement within
two weeks of his being called upon to do so.

28.Security Deposit/Retention moneys bear no interest:

Retention money/security Deposit, or the balance of it available with Employer, shall
be refunded to the contractor in the manner specified in the Appendix to the
conditions of contract and shall bear no interest whatsoever until the date of its
return, not withstanding any provision to the contrary elsewhere in this contract.

29. Matters excepted from Arbitration:

30.

ii.

iii.

iv.

The decision, opinion, direction certificates (except for payment) with respect all or any
of the matters under clauses 2,4,7,9,12,16,18,19,24,26 hereof (which matters are
herein referred to as the excepted matters) shall be final and conclusive and binding
on the parties hereto and shall be without appeal. Any other decision, opinion,
direction, certificate or valuation of the Consultant/Employer to give any of the same
shall be subject to the right of Arbitration and review in the same way in all respect
(including the provisions as to opening the reference) as if it were a decision the
Consultant/Employer under the following clause.

Arbitration:

All disputes or differences of any kind whatsoever which shall at any time arise
between the parties hereto touching or concerning the works or the execution or
maintenance thereof the this contract or the rights touching or concerning the works
or the execution or maintenance operation or effect thereof or to the rights or liabilities
of the parties or arising out of or in relation thereto whether during (other than those
in respect of which the decision of any person is by the contract expressed to final
binding) shall after written notice by either party to the contract or after
determination, foreclosure or breach of the contract to the other of them and to the
appointing authority who shall be appointed for this purpose by the Employer (Bank)
be referred for adjudication to a sole arbitrator to be appointed as herein after
provided.

For the purpose of appointing the sole arbitrator referred to above, the appointment
authority will send within thirty days of receipt by him of the written notice aforesaid
to the contractor panel of three names of persons who shall presently unconnected
with the organization for which the work is executed.

The contractor shall on receipt by him of the names as aforesaid, select any one of the
person named to be appointed as a sole arbitrator and communicate his name to the
appointing authority within thirty days of receipt of him of the names. The appointing
authority shall thereupon without any delay appoint the said person and the sole
arbitrator. If the contractor fails to communicate such selection as provided above
within the period specified, the appointing authority shall make the selection and
appoint the selected person as the sole arbitrator.

If the appointing authority fails to send to the contractor the panel of three names as
aforesaid within the period specified, the contractor shall send to the appointing
authority a panel of three names of persons who shall all unconnected with either
party. The appointing authority shall on receipt by him of the names as aforesaid
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Vi.

vii.

viii.

1X.

Xi.

31.

32.

select any one of the persons named and point him as the sole person and appoint
him as the sole arbitrator within 30days of receipt by him of the panel as the sole
arbitrator and communicate his name to the appointing authority.

If the arbitrator as appointed is unable or unable or unwilling to act or resigns his
appointing or vacates his office due to any reason whatsoever another sole arbitrator
shall be appointed as aforesaid.

The work wunder the contract shall however, continue during the arbitration
proceedings and no payments due or payable to the contractor shall be withheld on
account of such proceeding.

The arbitrator shall be deemed to have entered on the reference on the date he issues
notice to both parties fixing the date of the first hearing.

The Arbitrator shall give a separate award in respect of each dispute or difference
referred to him. The arbitrator shall decide each dispute in accordance with the terms
of the contract and vie a reasoned award. The venue of arbitration shall be such place
as may be fixed by the Arbitrator in sole discretion.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time
for making and publish in the award.

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made
and published, be paid half by each of the parties. The cost of the reference and of the
award including the fees, if any of the Arbitrator who may direct to and by whom and
in what manner, such costs or any part thereof shall be paid and may fix or settle the
amount of costs to be so paid.

The award of the arbitrator shall be final and binding on both the parties.

Subject to aforesaid the provisions of the Arbitration Act 1940 or any statutory
modification or reenactment thereof and the rules made there under, and for the time
being in force, shall apply to the arbitration proceeding under this clause.

Right of Technical Scrutiny of final bill:

The employer shall have a right to cause a technical examination of the works and the
final bill of the contractor including all supporting vouchers, abstract, etc., to be made
at the time of payment of the final bill. If as a result of this examination or otherwise
any sum is round to have been over paid or over certified if shall be lawful for the
employer to recover the sum.

Employer entitled to recover compensation paid to workmen:

If, FOR ANY REASON THE Employer is obliged, by virtue of the provisions of sub-
section (1) of Section 12 of the workmen compensation Act 1923, to pay compensation
to a workmen employed by the contractor, in the execution of the works, the Employer
will recover from the contractor the amount of compensation so paid, and without
prejudice, to the right of the Employer under sub-section(2) of Section 12 of the said
Act, the Employer will be at liberty to recover such amount or any part thereof by
deduction it from the Security deposit or from any sum due by the Employer shall not
be bound to contest any claim made against him under sub-section (1) of Section 12,
of the said Act, except on the written request of the contractor and upon his giving to
the employer full security for all cost for which the employer might become liable in
consequence of contesting such claim.

Labour Laws /Regulations:

The contractor shall employ labour in sufficient numbers directly through sub-
contractors to maintain throughout the period of the contract the rate of progress
required according to the approved program of work and of quality to ensure proper
workmanship in accordance with the specifications and drawings and
Consultant/Bank instructions.

The contractor will comply with the provisions of all Act of Government relating to
labour and the rules and regulations made there under from time to time. He shall
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33.

34.

35.

also submit at the proper time all particulars statements required to be furnished to
the labour authorities on being directed to do so by the Consultant/Employer.

The contractor shall register and obtain necessary licenses, maintain all registers,
records, notices and documents and submit returns as prescribed by various
enactment’s required under various statutes including the contract labour
(Regulations and Abolition) act, 1970 and rules made there under as applicable to the
contractor and ensure compliance of all the statutory regulations that are in time in
all matters concerning this contract.

The Contractor will also comply with all the rules and regulations stated in the
minimum wages Act 1948 and the subsequent amendments. The contractor shall
indemnify the employer against any liability that may arise due to the non-compliance
of any provisions under minimum wages Act 1948 or any enactment affecting the work
contemplated under this contract.

Apprentice Act:

The contractor will also comply with the provisions of the Apprentice act 1961 and
the Rules and Orders issued thereunder from time to time. Failure to do so will
amount to a breach of contract and the employer may in his discretion terminate the
contract. The contractor shall also be liable for any or other liability arising on account
of any violation by him of the provisions of the act.

When Contractor Dies:

Without prejudice to any rights or remedies under the contract, if the contractor dies,
the employer shall have the option of terminating the contract without compensation
to the contractor.

General Indemnify:

The contractor shall indemnify the employer from and against all claims, demands,
proceedings, damages, costs and expenses which may be brought or made against
employer or to which it may be put by reason of the contractor not conforming to or
complying with any of the provisions or requirements of any act or status, Central or
State Rules, Regulations, Bye-laws of Local Authorities, Panchayat, Collector or any
companies relating to or in connection with the works or to labour or for supply of
water, light or other amenities at the site.

SAFETY CODE

1.

The contractor shall maintain in a readily accessible place “FIRST AID APPLIANCES”
including adequate supply of sterilized dressings and cotton wool.

The injured person shall be taken to Public Hospital without loss of time, in case
where the injury necessitates hospitalization.

Suitable and strong and scaffolds should be provided for workmen for all works that
cannot safely be done from ground.

No portable single, ladder shall be over 9 meters in length. The width between the side
rails shall not be less than 30cm. (clear) and the distance between two adjacent rungs
not more than 30 cms. When a Ladder is used and extra helper shall be engaged for
holding the ladder.

Every opening in the floor of building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing
or railing, the minimum height of which shall be one meter.

No floor, roof or any other part of the structure shall be so loaded with materials as to
render it unsafe.

Workers shall be provided with protective glasses, footwear, headwear, and rubber
hand gloves whenever required.

Those engaged in welding works shall be provided with welder’s protective eye and
gloves.
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9.

10.

11.

12.

I) No paint containing lead or lead products shall be used except in the form of paste
or ready-made paint.

ii) Suitable face masks should be supplied for use by the workers when the paint is
applied in the form of spray or a surface having lead paint if dry rubbed and scraped.
Overalls shall be supplied by the contractor to the painter and adequate facilities shall
be provided to enable the working painters to wash themselves during the period of
cessation of work.

Hoisting machines and tackle used in the works including their attachments,
anchorage and supports shall be maintained in perfect conditions.

Ropes used in hoisting or lowering material or as a means of suspension shall be of
durable quality and of adequate strength and free from defects.

GENERAL AND TECHNICAL SPECIFICATIONS

1.

10.

11.

12.

These specifications are for the work to be done, items to be supplied and materials to
be used in the works as shown and defined on the drawings and described herein all
under the supervision and to the satisfaction of the Consultant/Bank.

The workmanship is to the best available and of a high standard, use must be made
of ‘specialist’ tradesmen in all aspects of the work and allowances must be made in the
rates for doing so.

The materials and items to be provided by the contractor shall be the best of their
respective kind and as approved by the Consultant/Employer in accordance with
samples, which may be submitted for approval and generally in accordance with the
specifications.

Samples of all materials including those specified by name of the manufacturer or the
brands, trader name or by the reference to catalogue nos. are to be submitted to the
Consultant/Bank for their approval before the contractor either orders or delivers in
bulk to the site. Samples together with their packing are to be provided by the
contractor free of any charge and should any materials are rejected, the same will be
removed from the site at the expense of the contractor.

The contractor is also required to submit specimen finished of all colors, fabrics,
polish shades etc. for approval of the Consultant/Employer before proceeding with
such works.

Should it be necessary to prepare shop drawings, the contractor at his own expense
prepare and submit at least four sets of such drawings to Consultant/Employer
approval.

The contractor shall produce all invoices, vouchers or receipts account of all
purchases done by him for materials if called upon to do so either by Consultant or
the Employer.

The contractor should verify all measurements given in the drawing at the site before
commencing the work. Any difference should be clarified with the Consultant before
the commencing the work.

Partition line out shall be done at the site before starting the work and got approved
from the Consultants.

The contractor shall submit Bar Chart (CPW method) for the complete work within
one week of letter of acceptance of tender and get the same approved from
Consultant/Bank in advance to co-ordinate the work with other agencies.

In order to complete the work in time, the contractor may have to work in more than
one shift and beyond office hours. He will do so without any extra charges and without
causing any disturbance/inconvenience to the neighborhood.

The contractor shall make necessary security arrangements at the site for the safety
of his tools, materials and equipment etc. at his own cost.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

The contractor shall quote his rate including the cost of materials as specified,
corresponding wastage, labor, sales tax or any other taxes & duties, octroi,
transportation to work site etc.

The rates are firm and no escalation on any account shall be allowed on accepted
rates.

Timber: Hardwood or Teakwood shall be the best wood locally available and should be
well & properly seasoned of nature growth, free from worm holes, large loose or dead
knots or other defects and will not suffer warping, splitting or other defects through
improper handling.

Teakwood to be either CP or Ballarshah and shall be of best quality, free from soft
heart, worm & bee holes and other defects.

All Wrought timber is to be sawn, planned or works to correct sizes and shapes as
shown in the drawings. An allowance of 2mm shall be permitted for each wrought
face.

All wooden members shall be liberally coated and treated with indeterminate paint
before fixing.

Plywood: Plywood shall be BWR ply bonded with phenol formaldehyde, water
resistant grade, make and brand etc., as per details given in the Tender/Drawings.

Workmanship for joinery: Timber is to be cut to require size and length and the
joinery should start immediately after the line out is finalized. It should be framed up
(but not bonded) and stored until required for fixing in position. At this stage it should
be bonded and wedged up. Any portion that warp or develops shakes or others defects
shall be replaced before wedging up, The whole work is to be framed and finished in a
proper line and level and as detailed in the drawings and fitted with all necessary
metal ties, straps bolts, screws.

Twining bonded joints are to be cross-tongued with teak tongues.

The contractor shall responsible for providing and maintaining temporary coverage
required for the protection of dressed, finished or semi-finished works if left
unprotected. He is also to clean out all shavings, cuts ends and other wastage from all
parts of the work at his experience.

Laminate sheeting shall be of specified thickness, make and either plain, sued, satin
or with design finish and samples showing the surface texture and pattern are to be
submitted in proper sizes for approval before use.

The laminates shall be fixed with proper adhesive of approved grade and brand.

The contact surfaces of dowels, tenors, wedges, etc. Shall be glued with proper
adhesive. Wherever joinery and carpentry works is likely to come in contact with
moisture the adhesive shall be waterproof.

Hardware: shall be of approved make and quality. Samples of each and every
hardware item should be submitted and got approved before using. The hardware
shall generally confirm to following.

Butt Hinges: Shall be either brass oxidized or powder coated Aluminium with pins and
washers heavy duty type.

Mortise: Six levers
Tower Bolts: Brass oxidized or powders coated aluminium

Glass & Glazing: The glass used for glazing shall be plain, complying with IS: 3548,
unless otherwise specified.

The glass shall be free from any defects such as bubbles, undulations, waves and
cracks etc.

Painting & Polishing:

All materials required for this work shall be of specified and approved manufacturer,
delivered to the site in manufacturers containers with seals etc. unbroken and clearly
marked with manufacturers name of trademark with a description of the contents and
color. All materials to be stores at the site.
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23.

24.

All brushes, tools, pots, kettles etc. used in carrying out of the work shall be clean and
free from foreign matter.

Surfaces of the new wood work which are to be painted are to be rubbed down,
knotted and stopped to the approval of Consultant/Employer.

Surfaces of previously painted woodwork which are to be repainted shall be cleaned
down with soap solution of approved solvent to remove dirt, grease etc. Whilst wet the
surface shall be flatted down with suitable abrasive and then rinsed down and allowed
to dry. Minor area of defective paint shall be removed by scrapping back to firm edge
and the exposed surface touched in with primer as described and stopped with putty.
Where the wood work has been previously painted or polished and is to be down.
Surfaces of previously painted metal surfaces which are to be repainted shall be
cleaned down flatted down and any rust and loose scale shall be removed completely
by chipping. Scrapping and wire brushing back to bare metal and touched in with
Primer as directed by consultant.

Aluminum Sections:

Aluminum Sections shall be factory extruded out of the aluminum ingots with smooth
finish without any defects like pores, roughness etc. and shall be accurate in size,
shape and weight etc.

List of INDIAN STANDARDS referred to:

[S:1200: Latest Measurements of building & civil engineering works, methods of
[S:287-1973 Recommendations for maximum permissible moisture content of timber
IS: 141-1973 Code of practice for seasoning of timber.

[S:3845-1966Code of practice for joints used in wooden furniture.

IS: 303: for Plywood

IS: 3548-1966: glazing in buildings

IS: 1137-1965: Specifications for ready mixed paint brushing matt.

IS: 113-1950 or egg shell flat/wooden

IS: 133-1975 coating/undercoating/finishing. Grey filter etc. for

IS: 110-1968 interiors.

[S: 129-1950

25.INSPECTION AND TESTING:

The Consultant/Bank shall be entitled at all times at the risk of contractor to inspect
and/or test by itself or through an independent agency appointed by the Employer to
inspect, and/or test all the materials, components and items of work at the expenses of
the contractor. All such tests shall be done as per ISI guidelines and directed by
Consultant/Bank.

31



M

EMORADUM

Name of work :

Interior, Electrical & Air Condition Work for
Ambience & Counters at GIDDALURU BRANCH.

Estimated value of work : Rs. 23,71,479 lakhs (EXCLUDING GST)

Earnest Money Deposit : Rs.23,800.00

Date of Commencement : From the date of acceptance
Of the Tender

Period of Completion : 30 days from
Commencement.

Value of work to taken for issue of

“Interim Certificate” for payment :up to 50%

Retention percentage to be deducted
From RA Bills

Liquidated damages

Period of Final Measurement

Period of honoring Interim Certificate
For payment

Period of honoring Final Certificate for
Payment

Total Security Deposit

Refund of Security Deposit

Defect liability Period

32

: 8% of the gross value of the
Bill.

: One percent per week of the
Contract value subject to a
Max of 5% of the contract
Value.

: 15 days

: 15 days

: 30 days
: As per Clause No. 10

: 100% after expiry of defect
Liability period.

: 12 mon.from the completion of work.



GENERAL SPECIFICATION FOR

SELECTION OF ELECTRICAL EQUIPMENT, INSTALLATION

TESTING AND COMMISSIONING

1. SCOPE OF WORK: - This specification covers Design, Fabrication of the
panels and testing, insuring, loading, transporting, unloading, installing,
testing & commissioning the total Electrification work.

2. . WORK EXCLUDED: - Civil work like foundation for the equipment /
panels are not included in the scope of this specification. However the
successful tender shall furnish dimensional drawings and relevant data
required for planning the equipment foundations, cable trenches, exhaust
pipes etc. However all base channels required are to be grouted across the
cable trenches and panels shall be provided by the successful tenderer.

3. CODES & STANDARDS: - All the supplied materials / panels / cables etc &
installation shall be in accordance with the International & Indian
standards, Indian Electricity rules conforming to the latest edition of the
following as applicable.

B:- 139 -—- Bus Bar and Bus Bar connection.

IS: - 375-1964 --- Switchgear bus bar, Main connection and auxiliary
Wiring marking and arrangement for (revised)

IS: - 1248 --- Electrical Instruments

IS: - 2147 --- Degree of protection provided by enclosures for low
Voltages Switchgear and control gear.

IS: - 2208 --- HRC Cartridge link fuse up to 600 Volts.

IS: - 2705 -—- Current transformers.

IS: - 3043 -—- Code of practice for Earthing.

IS: - 4237 -—- General requirements for switchgear and control gear
For voltage not exceeding 1000 Volts.

IS: - 5082 -—- Material data for Aluminum Bus Bar and push
Button.

IS: - 3072 -—- Code of practice for installation and maintenance of
Switchgear.

IS: - 732 -—- Code of practice for electrical wiring installation

(System voltage not exceeding 650 V).

S. SITE CONDITIONS:-

All the supplied materials / panels / switchgears / fittings / wiring cabling for installation
shall be operating in tropical climate with ambient temperature of 40 degree C
maximum, and with maximum 10 degree C variation, average 30 degree centigrade for
24 hours.

Extreme care shall be taken to make the enclosed totally panels vermin proof against entry of

rats, lizards and other vermin. All ventilation and other openings provided in the
equipment shall have suitable screen protection.
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Continuity of power supply is the first consideration and the panel design shall be such as to
provide facilities to simplify maintenance, inspection, testing and general repairs at
site.

6. GENERAL SPECIFICATION FOR MEDIUM VOLTAGE POWER AND LIGHTING
DISTRIBUTION BOARDS AND MISCELLANEOUS ELECTRICAL EQUIPMENT.

This Specification generally described medium voltage power and lighting distribution
boards and other miscellaneous electrical equipment such as Isolators, Switches,
Socket outlets etc to be used for power wiring and lighting installations.

The equipment covered by this specification is as follows:

415/240 V Power distribution boards

415/240 V Switch fuse lighting distribution board.

415/240 V miniature circuit breakers (MCB) lighting distribution boards
415/240 V metal clad Isolating switches

240 V Switch socket outlet

7. SYSTEM VOLTAGES

a) For power wiring and lighting installation, electrical power will be available at
415/240 V 3phase 4 wire SOHZ maximum voltage variation may be expected as
+/-3%.

8. POWER DISTRIBUTION BOARDS

The power distribution boards are generally intended for distribution of power to various
consumers in the office and shall be suitable for 415V 3 phase or 3phase and neutral
SOHZ system. The distribution boards shall be either cubicle type or pedestal mounting
type as specified.

a) Cubicle type boards

i) Cubicle type power distribution boards shall be factory assembled and wired
conforming to IS: 4237 & IS: 8623. The boards shall be of Industrial, Floor mounted,
totally enclosed cubicle type with multi-tier compartmental arrangement housing open
execution type incoming isolating switches and requisite number of outgoing switch
fuse/fuse switch units. Alternatively moulded case circuit breaker (MCCB) unit may be
provided in incoming and outgoing circuits as specified. The degree of protection
provided by the enclosure shall be in accordance with IS 2147 and conforming to IP50
or IP54 as called for in the Technical specification. The unit shall be of pressed sheet
steel having minimum thickness of 2mm with rubber gasket at all joints and openings
including doors. All bolted joints shall be provided with toothed/spring washers to
ensure good earth continuity. It shall have a series of cubicles of uniform height placed
side by side with front access for operation as well as cabling. The maximum operating
height of the switches on the panel shall not exceed 1900mm and minimum operating
height shall not be less than 400mm. The board shall be supplied along with base
frame made of minimum S0mmx25mm Ms Channels.

ii) The incoming and outgoing switches are MCCBs shall be arranged in tier
formation to accommodate each unit in a separate compartment with gasketed
hinged door. The door of individual compartment shall be interlocked in such a
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way that it can’t be opened when the MCCB in the ON position. The “ON” and
“OFF” positions of the switch handle shall be distinctly indicated. Modular
construction shall be adopted to cater for different sizes of MCCBs. The switch
board shall be of easily extensible type. Each PDB shall be provided with one
100 A and one 63 A TPN spare switch fuse/fuse switch unit or two numbers
100A TP MCCB.

In case of switch fuse distribution boards, the switches shall be of load break AC 23

Vi)

category conforming to IS: 4064 (part-1) having fully shrouded contacts. The
isolator for the switch fuse units shall be on the busbar side and fuse on the
load side. Rotary type switches may be used for rating upon 63A. The switch
fuse units shall be provided with non-deteriorating type HRC fuse links having
rupturing capacity not less than 46 KA conforming to IS: 2208.

In case of MCCB distribution boards, the MCCBs shall have all live parts totally
enclosed in heat resistant moulded insulated housing have terminals accessible
for external connections, but well shrouded against accident contacts. The
units shall be generally designed, manufactured and tested according to IEC:
157-7 and shall be of manually operated type with quick make, quick break trip
— free mechanism. The MCCBs shall be provided with direct acting adjustable
thermal overload and magnetic short-circuit releases having breaking capacity
not less than the short-circuit fault level at the bus bars of the distribution
boards or as specified. The MCCB shall be selected from four frame sizes viz.,
100,250,400 and 600A.

Separate bus bar compartment provided on the top and/or sides bolted cover.
The bus bars shall be so arranged that they are easily accessible from the front
of the cubicle. The main bus bars shall have continuous current rating as
specified but in no case less than the current rating of incoming isolator.
However, neutral bus bars shall have half the full load rating of the phase bus
bars. The bus bars shall be of electrical purity aluminum or aluminum alloy
conforming to IS: 5082. The bus bar sizes shall be so selected that the
temperature rise over 450C ambient does not exceed 450C as measured by
thermometer. The bus bars shall be properly supported with high quality non-
hygroscopes insulating material having good ELECTRICAL & mechanical
properties suitable for the applicable voltage grade and of adequate mechanical
strength so as to withstand without damage effects of maximum available
short-circuit current. Moulded bus bar supports made of glass reinforced
thermo-setting plastic materials will be preferred. Bus bar supports shall have
adequate creepage distance and anti tracking provision. The PDBs shall be
selected from three categories having bus bar suitably designed to withstand a
through-fault current of 10KA,25KA and 40KA. The selection shall be based on
the available short circuit current at point where PDB is proposed to be used in
the system. The bus bars shall be properly spaced to facilitate taking vertical
connections to individual units. Tapping to the individual units from the bus
bar shall be by mean of taped bus bars. Arrangement and marking of the bus
bars and main connections shall be as per IS: 375. The Connection between
bus bar and other connection made of different metal as well as their
connections with the terminals of the equipment shall be made in such a way,
as to prevent corrosion and local heating.

Generally incoming and larger outgoing units will be located at the bottom-most
tier and cables shall be directly terminated to the equipment terminals. For
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terminating multiple cable directly to the equipment terminals, extension pieces
as required shall be provided. Outgoing power cables from the upper
compartments shall be brought out to the terminal blocks located in the vertical
cable compartments. Liberal space shall be provided in the cable
compartments as well as in the bottom most tiers to facilitate termination of
cables. Cable compartment shall be provided with bolted cover plates.
Detachable cable gland plates shall be provided both at the top and bottom of
cable compartments as well as the bottom most compartments. Provision shall
be made in all cable compartments for clamping cables so as to facilitate cable
termination to individual units.

vii) Wherever specified, AC magnetic contractor shall be incorporated in the
incoming and outgoing feeders of the board for remote switching. The
contractor shall be housed in the same compartment of incoming/outgoing
switches on MCCBs. The contractor shall be of study construction with double
break silver tipped contacts conforming to IS: 2956 and shall be of AC3
utilization category.

viii) For termination of power cable in equipment terminals/terminal blocks,
compression type cable lugs suitable for aluminum conductor cables shall be
provided. Die-cast aluminum alloy or brass cable glands suitable for PVC
insulated, PVC sheathed armoured/unarmoured cables shall be provided in the
cable compartments.

ix) The PDB having two incoming switches/MCCBs shall have bus-section isolating
switch/MCCB key interlocked with the incoming switches/MCCBs in such a
manner that bus section switch/MCCB can be closed only when one of the
incoming switches is open. Incoming and bus-section switches/MCCBs shall
be housed in separate compartment.

The PDB shall have an indicating voltmeter selector switch connected to incoming
feeder with easily accessible voltmeter fuses. Ammeters with selector switches
shall be provided in each incoming feeder. These instruments shall be flush
type located on the front door of the compartments.

Suitably engraved identification labels and inscription plates shall be provided for
each circuit as well as for the boards.

One continuous earth bus shall be provided in the bottom part of PDB along the full
length of the board with two bolted type earthing terminals to comply with the
requirements of Indian Electricity Rules. Proper danger plates shall also be
provided on each board.

b. Pedestal mounting type switch-fuse distribution board.

8.2.1 The pedestal mounting type distribution board shall be supported on pedestals
made of steel sections and shall be of industrial metal clad dust-proof, totally
enclosed design having specified number and sizes of fuse-switch or switch fuse
units arranged on top and bottom of bus bar chamber.

The height of the stands shall be such as to permit proper termination of cables
for the switches mounted above the bus-chamber and the same time keep the
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9.0

9.1

9.2

10.

switches operating handles, both below and above the bus-chamber at
convenient heights.

8.2.2 The supporting arrangement and other constructional and design features of
the bus bars shall be similar to that described in item 8.1.5.

Switch fuse units shall be of load-break type as specified under item 8.1.3 above and
shall be mounted on the bus bar chambers by means of flanged throat
arrangement. Wherever called for, suitably key interlocking shall be provided
between two incoming or two incoming and bus-section switches. All switches
mounted on the top of the bus bar chamber shall be provided with detachable
type reverse entry adapter boxes. Wherever required switch mounted at the
bottom of the bus bar chamber shall also is provided with suitable adapter box
to facilitate termination of cables.

Cable lugs and cable glands shall be as specified under item 8.1.8.
Identification labels and inscription plates etc shall as specified under item 8.1.11.

Earthing arrangement and danger plates shall be as specified under item 8.1.12
above.

For terminating multiple cables directly to the equipment terminal extension pieces as
required shall be provided to permit connection and disconnection of each
individual cable without disturbing other cables.

Switch fuse lighting distribution boards:

The Switch fuse lighting distribution boards shall be either enclosed cubicle or
pedestal mounting type as specified suitable for 415/240V, 3-phase and neutral
system.

Cubicle type boards

The constructional and design feature of the distribution boards shall be similar to
that described in item 8.1 above for cubicle type power distribution boards except that
the switches shall be of AC 22 or above category conforming to IS:4064(part).

Pedestal mounting type switches lighting distribution boards.

The constructional and design features of the distribution boards shall be similar to
that described in item 8.2 above for pedestal mounting type Switch fuse power
distribution board except that the switches shall be of AC 22 or above category
conforming to 1S:4064(part).

Miniature circuit-breaker lighting distribution boards.

The lighting distribution boards with miniature circuit breakers (MCB) shall be
suitable for 415/250V, 3-Phase and neutral or 240V single — phase and neutral
system.

The lighting distribution board shall generally comprise incoming isolating switch or
MCB isolator, requisite number of outgoing miniature circuit — breakers and
adequately rated bus bars.

The boards shall be of industrial, totally enclosed dust-proof, wall mounted, sheet
cubicle design. The boards shall have welded back and sides gasketed hinged
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11.

door at the front with door handle having suitable locking device. Detachable
cover plates shall be provided at the top and bottom with suitable gaskets for
cables entry. For boards with incoming isolating switch, the access to the
Operating handle shall be from the front of the cubicle without opening the
front door. Operating knobs of both incoming MCB isolators and outgoing MCB
shall be accessible only after opening the front door of the cubicle. Protective
insulated cover plate with shall be provided inside the cubicle to shroud all the
live parts with only the operating knobs of the MCBs protruding outside the
cover plate. As far as possible the board shall also be dust-proof in door-open
position, adequate space shall be provided within the board to facilitate
termination of incoming and outgoing cables. The board shall be factory wired
and assembled. Where specifically called for, the boards shall be of special
weatherproof design suitable for outdoor installation.

o The incoming isolating switch shall be similar to that specified in item 10.1.3
above except that the switches shall be of AC 22 or above category conforming
to IS:4064 (part-1).

o The miniature circuit-breaking shall be heat resistant plastic moulded
type generally designed manufactured and tested as per IS: 8828 - 1978.
Unless specified otherwise all MCBs shall be provided with quick break trip free
mechanism and direct acting thermal overload and short-circuit trip elements.
The short-circuit breaking capacity of the MCBs shall not be less than 9,000 A
at 0.8 power factor. The MCBs shall be suitable for operation in an ambient of
450C without excessive derating. Single — phase MCBs, which are not provided
with built — in phase barriers, and mounted adjacent to each other and
connected to different phases, shall be provided with adequate insulated phase
barriers.

o The type, arrangement and other design and constructional in item 10.1.5
above.

For direct entry of cables, cable gland suitable for PVC insulated, PVC sheathed
armoured / unarmoured aluminum conductor cables shall be provided. For
cable entry through conduits detachable top and bottom plates shall provided.
Cable terminals shall be suitable for aluminum conductor cables and so
arranged to enable connecting and disconnecting of each circuit without
disturbing any other circuits. Compression type aluminum cable lugs shall
also be provided. To facilitate termination of cables in the incoming MCB
isolators and above 30 A outgoing MCBs suitable terminal connectors shall be
provided. Wherever called for terminal blocks of adequate capacity/sizes shall
be incorporated for the incoming/outgoing cables.

Identification labels and inscription plates etc shall be as specified under item
8.1.11 above.Earthing arrangement and danger plates shall be as specified
under item 8.1.12 above.

240V SWITCH SOCKET OUTLET

Socket outlet for 240 V supply shall be of 3-pin (two-pole and one earth) non-
reversible, metal-clad, dust-proof, industrial type suitable for horizontal insertion type.
240V socket outlet shall be controlled by rotary type switch / MCB mounted on the
socket outlet box. Operating handle of the rotary switch shall be fixed in such a
manner that it will not be possible either to insert or to withdraw the plug without
switching off the supply. All socket outlets shall be supplied with heavy-duty type
plug and cap with chain. The isolating switches shall be of category AC 22 or above
conforming to IS: 4064 (part-1). Manually operated industrial type. The isolator shall
be housed in dust and vermin-proof sheet steel enclosure suitable for terminating
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aluminum conductor cables either directly or through conduits and shall be provided
with compression type lugs. The isolator handle shall be interlocked with the door.
Inscription plate shall be provided indicating the voltage rating for the switch socket
outlet.

12. LIGHT FITTING AND ACCESSORIES
General

12.1.1All light fittings and accessories shall be manufactured from best quality
materials the light fittings and accessories shall be designed, manufactured and
tested in accordance with the following Indian Standards in so far as they are

applicable.

1. IS: 1913 (part —1)-1978-General and safety requirements for luminaires.
Tubular fluorescent lamps.

2. IS: 2418 (part 1 & 2)-1977-specification for tabular fluorescent lamps for
general lighting service.

3. IS: 418-1963- Tungsten filament general service electric lamps.

4. IS: 1534 (part 1) — 1960 — Ballast for fluorescent lamps for switch starts
circuits.

5. IS: 1569 — 1976 — Capacitors for use in tubular fluorescent lamps, high
pressure mercury and low pressure sodium vapour discharge lamp
circuits.

6. IS: 2215 — 1968 — Starters for fluorescent lamps.

7. IS: 3323 — 1965 — Bi pin lamp holders for tubular fluorescent lamps.

12.2 Fluorescent fittings:
Fluorescent fitting shall be supplied complete with copper wound ballast,
Starter, bi-pin spring loaded holder & power factor improvement capacitor
Suitable for switch start fluorescent tube lamp and shall be fully wired.
The fluorescent light fittings shall be specified below:
i.Industrial trough type fluorescent fittings suitable for twin 40 W single 40 W
fluorescent lamp, having vitreous enameled heavy gauge sheet steel
reflector, finished and grey stove enameled channel similar to Philips type
no. TKC -—24, Crompton type No. IVE, Bajaj type no. BJIV, K-lite No.KL - B
or equivalent.
ii.Industrial trough type fluorescent fitting as specified against item 9.2 (a) above
but with stove enameled heavy gauge sheet steel reflector similar to Philips
type No.TKC - 22, GEC type No.FH - 23, Crompton type No.ISE, Bajaj type
No.BJIE, K-Lite type No.KL — IS or equivalent.
iii.Decorative recess mounting type Mirror optic wide spread fitting suitable for
false ceiling with electro chemically brightened and anodised aluminum
reflector assembly suitable for 2Nos 36W or 1 Nos 36W fluorescent tube
but without tube, duly wired with electronic ballast, rotor type bi pin
holder similar to Philips type No.TBS 518, Crompton CRFG, K-Lite type
No.KL — RMWST or equivalent.
12.3 LAMPS
All lamps shall be of high lumen output and with long life. The successful
Tenderer will have to give guarantee for the lamp performance.
Incandescent Lamp
All general service incandescent lamps shall be gas filled, clear finish and where
ever possible, should be of coiled coil type. Incandescent lamp cap shall be of
BT.
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Fluorescent Lamp

12.4

12.5

All fluorescent lamps shall be of day light type (unless otherwise specified) and
shall be suitable for switch — start with bi — pin type cap.

Ballast

The ballast shall be well tried out design to give trouble free operations

With long life having provisions for suitable tappings in steps. The ballast

must be able to dissipate sufficiently the heat developed in the windings

and therefore provisions for good heat conduction from the coil to the case

of the ballast shall be made. The ballast shall be of polyester filled copper
wound having minimum power loss and the temperature rise shall be within
Permissible limits and in conformity with IS: 6616 — 1972.

Electronic Ballast

The Ballast shall be well tried out design to give trouble free operations with
long Life conform to BIS specifications, tested at ERTL Kolkata or CFRI,
Bangalore. The Ballast loss should be less than 2 W and efficacy of more than
6.5 Lumen / Watt. Operating voltage range between 100 and 250 V A.C.

Capacitor

Capacitor shall consist of element wound from layers of high purity aluminum
foils and loss capacitor paper contained in aluminum cylindrical can. The
capacitor shall be vacuum dried under high vacuum and impregnated. The can
shall be hermitically sealed and shoulder lug terminal provided over porcelain
insulators. The capacitor shall conform to IS: 1569 - 1976.

Lamp holder

13.0

14.0

15.0

The lamp holders shall have well spring contacts engaging positively with the
pins of the lamp and preventing the lamp from extinguished due to vibration.
The holders shall be such that the lamps can be removed easily whenever
required for cleaning or for replacement purposes.

For fluorescent lamp, bi-pin lamp holders shall be provided. The starter
holders shall be well tried out design and robust construction with provisions
for easy insertion and removal of the starter ensuring correct starter contacts
by means of strong spring action for incandescent lamps.

CABLE LAYING

Cable shall be laid in cable trenches/trays already provided by the premises
owner. Any trenches and trays required shall be brought to the notice and
necessary routing approvals and shall be taken before the cables are laid.
Bending of cables shall be laid in accordance with the manufacture’s
recommendation of cable bends.

Extra length of cable shall be provided on both ends for future maintenance
works.

The cables should be supported and clamped at regular intervals.

All cables shall comply with IS 1554 (part 1) 1976, for 650/1100V.

CABLE TERMINATION

All cable ends are terminated with single compression cable glands with
suitable size lugs crimped. All lugs shall be of copper / Aluminum as required.
CONDUITS

All conduits used shall be rigid PVC with 1.5mm thickness PVC and shall be of
reputed grade quality.

All conduits laid shall be clamped at regular intervals.

Separate conduits shall be laid for UPS lighting, UPS Sockets and general
wiring.
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16.0

17.0

Any joints in the wiring shall be jointed properly in the junction box with proper
insulation type etc.
If rigid PVC conduit is not accessible for installation due to short bends etc,
Flexible PVC conduit shall be used for that particular length.
WIRES
All conductors are drawn from electrolytic grade copper bunched and
Insulated with PVC compound, which is resistant to moisture, oil, alkalis
and grease, PVC insulation shall have high insulation resistance value.
The colour for PVC insulation for different phases, Red, Yellow, Blue and
for Neutral, Black and for Earth, Green is mandatory.
SWITCHES & SOCKETS
All switches and sockets shall be of modular plate switches.
All UPS connected switches and sockets shall be of different colored front plates
and uniform in all the areas. General power connected switches and sockets
front plates shall be of white colour only.

All sockets shall have shutters.
All plastics should be fire retardant and self-extinguishing

All conduits shall be of silver plated conduits.
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE
USED IN WHICH EVER APPICABLE

THE HVAC (AIR-CONDITIONING) WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY
THE CONSULTANT

S.No. Material Name. Brand / Manufacturer / Recommended Make.

1. Split Units. Carrier / Veltas / Mitsubishi electric

2. GI Sheets TATA / HSL / SAIL / NIPPON DENRO, JINDAL or
approved equivalent.

3. Fire Damper Carraire / Air Breeze/SRIFABS or approved
equivalent.

4, Vibration Isolators/Flexible | Resistoflex / Dunlop or approved equivalent.

Connectors

5. INSULATION

Fibre glass UP Twiga / Kimmco / Owens corning or approved
equivalent.
0. Power Cables CCI / ICC / Gloster / UCL/FINOLEX or approved
equivalent.
7. Control Cables Finolex / Delton or approved equivalent.
8. Aluminum Grilles Caryaire / Air Breeze/SRIFABS or approved
Diffusers/ equivalent.
Linear Grilles
9. Filters Klenzaids / Airtech / Aerosol / Anfilco or approved
equivalent.
10. | Cooling Coils / Heating | Blue star / Rohini / Ethos / Carrier / Jaypee / Coil
Coils Company / ZECO or approved equivalent.
11. | Nitrile rubber Armaflex / vedoflex /AERO FLEX/ARMACELL or

approved equivalent.

NOTE: The contractor shall use only above mentioned material or equivalent make to
be approved by the Consultant. All other materials shall confirm to the
specifications laid down. The tenderer shall take this into account while
tendering rates / prices. The Consultant/Owner has got every right to select
any of the above Makes for the Project. However Owner/Consultant before
Execution shall be approved the samples of every material including all fixing
accessories.

42



APPROVED MAKES LIST OF APPROVED MAKES FOR INTERIOR FURNISHING WORKS

S.NO Name of the materials Approved make
1 MDF board Nuwud (Interior grade IS 12046)
2 Particle board Ecoboard / Novopan
3 Floor springs / Door closers Everite /| Hardwyn
4 Glass Modiguard / Saint Gobain
S Laminate Greenlam / Formica/Bravia/Sun mica
6 Veneer Century
7 Fabric Harmony / Bombay Dyeing
8 Plywood (BWP grade) Greenply/Century Ply/ Nicon Ply/Archid
ply
9 Synthetic enamel Asian / Berger / Nerolac
10 Plastic emulsion paint Asian / Berger / Nerolac
11 Locks Godrej / Efficient gadget
12 Melamine Asian / ICI Dulux
13 Adhesives Fevicol
14 Hardware Efficient gadgets / Earl Behari
15 Distemper Paint Asian / Berger / Jenson & Nicholson
16 Blinds Vista Levolor / MAC
17 False Ceiling Indian Gypsum SAINT GOBIN ( G.I
Beeding frames included)
Beach wood
Note: The tenderer shall ensure that only approved materials are used. Where

necessary he may have to produce proof of using approved makes through
original receipts, letter from the manufacturer or authorized dealer etc. Though
choices are mentioned above, please note that the Consultant/ Bank reserves
the right to choose

43



APPROVED MAKES
LIST OF APPROVED MAKES FOR ELECTRICAL WORKS

S.Nos. Name of the materials Approved make.
1. Wires FRLS Finolex /Polycab
2. Switches / Sockets RJ 11 6a Jacks Anchor Roma /Wipro-north west-
nowa
3. MCB’s & DB’s MDS /Legrand / Hager
4. MCCB Legrand /EE
5. Light Fittings Philips/ Chrompton / Panasonic
0. Power Cables Finolex/Poly Cab
7. Telephone Cables Finolex/ Delton/National
8. MS Conduit Gupta/Bharat
9. SFU L&T / GE Seimens
10. Change over switch HPL / Standard
11. PVC Conduit Sudhakar / Precision / Eq .
12. Ceiling Fans Crompton / Havells /Usha
13. Exhaust Fan Crompton / GEC
14. Casing & Capping Modi
15. Kitkats Havells / Anchor
16. Meters AE / Rishaba / IMP
17. Music System Philips / Bose

Note: The tenderer shall ensure that only approved materials are used. Where necessary he
may have to produce proof of using approved makes through original receipts, letter
from the manufacturer or authorized dealer etc. Though choices are mentioned above,
please note that the Consultant / Bank reserves the right to choose.

APPROVED MAKES
LIST OF APPROVED MAKES FOR LAN WORKS

S.Nos. Name of the materials Approved make.
1. Cat6 E UTP cable D-Link / Legrand
2. PVC casing/pipe/flexible pipe Modi
3. Catb 24-Port jack Panel D-Link / Legrand
4. Cat6 Information out Let, Faceplate with SMD D-Link / Legrand
S. Cat6 Mounting Cord 3ft (1Mtr) Factory made D-Link / Legrand
6. Cat6 Mounting Cord 7ft (1Mtr) Factory made D-Link / Legrand
7. 12U Communication 9U Rack with Cable Manager, Wall rack
Cantilever shelf, Power manager, mounting fasteners
pack of 20, Front Glass Door and Lock

Note: The tenderer shall ensure that only approved materials are used. Where necessary he
may have to produce proof of using approved makes through original receipts, letter
from the manufacturer or authorized dealer etc. Though choices are mentioned above,
please note that the Consultant / Bank reserves the right to choose.
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DECLARATION

I/We have inspected the site of works and have made me / us fully acquainted with the
local conditions in and around the sites of works. I/We hereby declare that I/We have
gone through the conditions laid down in the Notice Inviting Tender, Conditions of
Contract, Technical Specifications and understood the same and on the basis of the same
[/We quoted our rates in the Schedule of Quantities attached with the tender documents.

[/We shall also uniformly maintain such progress as may be directed by the Employer /
Architect to ensure completion of same within the target date as mentioned in the tender
document.

Witness:

Signature of Tender

Address

Date:
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