
 
 

बैंक ऑफ बड़ौदा  आंचलिक कार्ाािर्, एर्ााकुिम च़ौथी मंलिि, एम िी रोड, मेट्रो स्टेशर् कॉम्प्िेक्स, एम िी रोड एर्ााकुिम-682035 

 

BANK OF BARODA 

Zonal Office, Ernakulam 

4th Floor, M G Road, Metro Station Complex,   

M G Road Ernakulam-682035 

 

सरे्व क्र. 521/7,8  कररकामुरी क्रॉस रोड िंक्शर्, एर्ााकुिम के पास लस्थत भूखंड पर बैंक के अपरे् भर्वर् की 

छत पर 30.00 लकिोर्वॉपी एसआरटीपीर्वी पार्वर ्िाटं की आपूलता, स्थापर्ा, परीक्षण, कमीशर् और 

एएमसी के लिए लर्लर्वदा - 682011 
TENDER FOR DESIGNING,SUPPLYING, INSTALLATION, TESTING, COMMISSIONING 

& AMC OF 30.00KWp SRTPV POWER PLANT AT ROOF TOP OF BANK’S OWN 

BUILDING ON PLOT WITH SURVEY NO. 521/7, 8 NEAR KARIKAMURI CROSS ROAD 

JUNCTION, ERNAKULAM - 682011 

 

तकर्ीकी बोिी 
TECHNICAL BID 

 

 

निनिदा अिनि 19.03.2024 स े11.04.2024 अपराह्न 3:00 बजे तक 

बोली पिूव बैठक की नतनि: 26.03.2024 पिूावह्न 11:00 बजे 

तकिीकी बोली क खोलिा 11.04.2024 को अपराह्न 3:30 बजे 
 

TENDER PERIOD FROM 19.03.2024 TO 11.04.2024 UPTO 3:00 PM 

DATE OF PRE-BID MEETING: 26.03.2024 AT 11:00 AM 

OPENING OF TECHNICAL BID ON 11.04.2024 AT 3:30 PM 
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NOTICE INVITING TENDER 

 

Name of the work: Design ,Supply, Installation, Testing, Commissioning & Comprehensive AMC of 

30.00 KWp On – Grid Net Metering type Roof Top Solar Photo Voltaic Power Plant at roof top of 

bank’s own building on plot with survey no. 521/7,8 located near Karikamuri Cross Road Junction, 

Ernakulam-682011. 

  

BANK OF BARODA is a corporate body constituted under the banking companies (Acquisition and 

Transfer of Undertakings) Act 1970 and having its Head Office at Mandvi, Baroda and the Corporate 

Office at C-26, G Block Bandra Kurla Complex, Bandra (E) Mumbai - 400 051. 

Bank Of Baroda ,Zonal Office, Ernakulam invites sealed tenders from eligible/reputed Indian 

firms/bidders for Supply, Installation, Testing, Commissioning and Maintenance of 30.00 K.Wp On – 

Grid Net Metering type Roof Top Solar Photo Voltaic Power Plant at bank’s own building located on 

plot with survey no. 521/7,8near Karikamuri Cross Road Junction, Ernakulam-682011. 

Name of the Project Tentative cost including tax (Rs.) 

Design ,Supply, Installation, Testing, Commissioning 

& Comprehensive AMC of 30.00 K.Wp On – Grid Net 

Metering type Roof Top Solar Photo Voltaic Power 

Plant at roof top of bank’s own building located on plot 

with survey no. 521/7,8 near Karikamuri Cross Road 

Junction, Ernakulam-682011 

 

20.40 Lakhs 

 

 

DOWN LOADING TENDER DOCUMENT 

Downloaded application from Bank’s website (www.bankofbaroda.com/tenders.asp ) needs to be used 

by the Bidders/applicant/tenderer alone. All the information should be furnished in the space provided 

and documentary evidences / copies of certificates duly certified alone need to be attached. Please note 

that any changes in the prequalification / other criteria mentioned in this Tender Document shall be 

inserted as addendum in the tender section of Bank’s Website, if found necessary.  No newspaper 

notification in this regard shall be issued. Hence bidders are requested to regularly check Bank’s 

website till the last date of submission of tender. Offers received without incorporating modifications 

suggested by Bank (if any) shall liable for rejection.  

 

*Bidders/applicant/tenderer stands for the agency applying/participating in this tender exercise 

BRIEF DESCRIPTION OF WORK  

The Bank has proposed to set up residential cum commercial building at its own plot of land 

admeasuring 28.19 Cents located at Karikamuri Cross Road Junction opposite to Spectrum Softtech 

Solutions. The proposed building will have -16- nos of staff quarters along with parking space and a 

small space for commercial purposes accommodated in Basement+Ground+5 Floors. The Building is 

proposed to obtain IGBC Platinum/Gold rating.  

 

Location (Survey No.)                                     - Survey No. 521/7 & 521/8 

                                                                          Kanyannur Taluk,Near Karikamuri  

                                                                          Junction, Ernakulam 

Address/ Location of the said premises is on Karikamuri Junction , Opp. Spectrum Softtech 

Solutions, Ernakulam South, Kochi, Kerala 

 

Present Situation: The construction work of building framed structure is completed, B/w, 

plaster, flooring work, plumbing, electrical works are in progress. Bidders are advised to visit 

the site physically before submitting their quote.  

http://www.bankofbaroda.com/tenders.asp


 

 

 

 

 

Page 3 of 101                                                                                               Seal & signature of bidder 
 

 

MEMORANDUM 

Name of Work  DESIGN,SUPPLYING, INSTALLATION, TESTING, 

COMMISSIONING & AMC OF 30.00KWp SRTPV 

POWER PLANT AT ROOF TOP OF BANK’S OWN 

BUILDING ON PLOT WITH SURVEY NO. 521/7,8 

NEAR KARIKAMURI CROSS ROAD JUNCTION, 

ERNAKULAM - 682011 

 

 

Period of Tender  19.03.2024 TO 11.04.2024 UPTO 3:00 PM 

Date ,Time and Place of Pre Bid 

Meeting  

26.03.2024 AT 11:00 AM at Bank of Baroda, Zonal 

Office,Ernakulam,4th Floor, M.G. Road Metro Station 

Complex, M.G. Road, Ernakulam-682035,Kerala,India 

Date of Technical Bid Opening  11.04.2024 AT 3:30 PM at Bank of Baroda, Zonal 

Office,Ernakulam,4th Floor, M.G. Road Metro Station 

Complex, M.G. Road, Ernakulam-682035,Kerala,India. 

 

All the bidders/their representatives are requested to be 

present for Technical Bid(T.B.) opening. No separate 

information will be given for T.B. opening. 

Venue of Submission  of tender  Bank of Baroda, Zonal Office,Ernakulam,4th Floor, M.G. 

Road Metro Station Complex, M.G. Road, Ernakulam-

682035,Kerala,India 

Address for Communication  The General Manager, Ernakulam Zone 

Bank of Baroda, Baroda Zonal Office,Ernakulam,4th Floor, 

M.G. Road Metro Station Complex, M.G. Road, Ernakulam-

682035,Keral,India 

Date of Price Bid Opening  

 

Shall be conveyed separately to the technically qualified 

bidders only 

  

(ii) 

(a)   Description of works : Design, Supply, Installation, Testing, Commissioning & 

Comprehensive AMC OF 30.00KWp SRTPV Power  Plant 

at Roof Top of Bank’s own building on plot with survey no.  

521/7,8  near Karikamuri Cross Road Junction ,Ernakulam-

682011 

(b)   Tentative cot of the work  Rs.20.40 Lakhs including GST 

(c)  Validity of tender  -3- months from the date of prize bid opening 

(d)  Earnest Money Deposit : Rs. 21000 (Rupees Twenty One Thousand Only) in the form 

of Demand Draft/Bankers Cheque ,favoring “Baroda Zonal 

Office, Ernakulam” payable at Ernakulam issued on or during 

live tender period, will only be accepted. EMD must be kept 

along with Technical Bid envelope only not in Financial Bid 
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envelope or else tender/offer will be rejected 

(e)  Initial Security Deposit  2% of the value of the accepted tender value including the 

Earnest Money Deposit. To be deposited by successful bidder 

within -7- days from the date of work order acceptance. 

(f)  Retention Money  8% (Eight percent) of Interim/Running 

Account bills. Account bill till accumulation of amount equal 

to 5% of Contract Value 

(g) Period of work completion  : -60- Calendar days from the date of acceptance of work order 

or handing over of site by the Bank, whichever is later. 

(h) Liquidated damages for 

delay 

 The sum at the rate of 1.0 % of the Contract Value per week 

of delay subject to a maximum limit of 10 % of the Contract 

Value. 

(i) Defects Liability 

/Maintenance period 

 365 days from the date of actual work completion 

(j) Period of AMC  -3- Years from the next day of date of completion of defect 

liability period. 

(k)Advance Payment   No advance payment e.g. Mobilization, advance at the work 

commencement against material, advance payment against 

material will be paid. Running/Interim Bills shall be paid. 

(l) Minimum Amount of Interim 

Running account bill  

 Rs. 5.00 Lakhs 

(m) Payment of  

Interim/running                                  

 Within -15-days  from the date of joint 

verification/certification of bill with vendor  

 

 

 

Important Dates 

 

Last date of submission:   UPTO 3:00 PM of 19.03.2024 

Date of Technical bid opening: 3:30 PM of 11.04.2024 

Pre Bid Meeting (at Zonal Office, Ernakulam): 11:00 AM of 26.03.2024  
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Prequalification /Eligibility Criteria 

 

1. The firm shall be in the business of undertaking designing, supplying, installation, testing, 

commissioning and maintenance of On – Grid solar power systems for Banks/ large office 

buildings / commercial premises / Industrial houses/Residential Buildings for a minimum 

period of -7- years ending on the date of  publishing/advertising the tender. (A copy of valid 

certificates, work order copies and satisfactory work completion certificates issued not later 

than the date of publishing /advertisement of tender should to be submitted) 

2. The firm should have satisfactorily completed works, as stated below all executed during the 

last 7 years from the date of publish of tender. 

a) Three similar works of costing not less than Rs. 8.16 Lakhs ( Rupees Eight Lakhs & 

Sixteen Thousand only) 

OR 

b) Two similar works of costing not less than Rs 10.20 Lakhs ( Rupees Ten Lakhs & 

Twenty Thousand only) 

OR 

c) One Similar work of costing not less than Rs 16.32 Lakhs ( Rupees Sixteen Lakhs & 

Thirty Two Thousand only)  

Similar work shall mean of “Design, Supply, installation, testing, commissioning of On- Grid Rooftop 

Solar Photo Voltaic Power Projects. 

 

A copy of the clients Work order in favour of Bidder and Commissioning certificate/ synchronization 

certificate of concerned electricity Supply Company issued by the competent authority is to be attached 

along with Tender for each work. 

 

3. The Tenderer shall be financially sound and should have achieved an average annual financial 

turnover of    Rs 6.00 Lakhs or more during last three financial years ( 2020 – 2021 to 2022 – 

2023) . The financial capability of the Tenderer shall be supported by copies of the audited 

balance sheet and profit & loss a/c statements for the last -3- years. 

4. Firm shall have a well-established local Office in the state of Kerala(address proof required) 

for providing after sales service during the warranty period and post warranty period/AMC 

period of solar power plant with necessary supporting staff. Details of the local office set up 

with necessary documents is to be submitted along with the Tender. 

5. Should be having sufficient manpower i.e.  Required technical staff, technicians etc.  to carry 

out execution of such work in terms of nature and magnitude. 

6. The firm should be in existence for a minimum period of last -5- years and rendering same. 

Work experience shall be counted in the name of firm/agency only which has participated in 

this exercise as bidder/tendered/applicant. The bidder should submit a valid document as a 

proof for registration of the firm/company etc. 

7. The firm shall have valid PAN & GST Registration Certificate. 

 

Scope of work 

 

It involves complete design, manufacture, testing at factory, supplying at site including loading, 

transportation, transit insurance, unloading, storage insurance till the handing over of the system, 
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positioning, assembling and installation of 30.00 KWp Roof Top Solar PV Power Plant with 

comprehensive on - site maintenance contract (AMC) of Solar System as per requirement for three 

years after expiry of defect liability period. Supplier has to prepare and submit necessary physical 

layout drawings, along with the technical details for installation of Solar System to the Bank within 14 

days of work order. 

 

General Instructions/information to bidder/tenderer/applicant 

*Bidders/applicant/tenderer stands for the agency/consultant applying/participating in this tender 

exercise 

 

 Location of the proposed work premises: The proposed location of installation is residential 

cum commercial building (under construction) near Karikamri Cross Road Junction, 

Ernakulam accommodating -16- residential units. 

 Bidders/applicants has/have to seal and sign every page of the tender/application/bids as 

proprietor/partner/director of the company/firm, necessary documents are mandatory to be 

enclosed. In case ,if the tender/application/bid is signed by the Authorized Signatory/POA 

holder, an authority proof or POA copy should be added for acceptance of the 

tender/application, or else tender/application are liable to be summarily rejected.   

 

 Bidders/applicants has/have to submit sealed tender/bids/applications after mentioning the 

name of  tender exercise i.e. “DESIGN,SUPPLYING, INSTALLATION, TESTING, 

COMMISSIONING & COMPREHENSIVE AMC OF 30.00KWp SRTPV POWER PLANT 

AT ROOF TOP OF BANK’S OWN BUILDING ON PLOT WITH SURVEY NO. 521/7,8 

NEAR KARIKAMURI CROSS ROAD JUNCTION, ERNAKULAM - 682011” Details of 

submission of tender in Envelopes are given on Page no 12,13.  

 

 The bidders/firms are required to submit all the necessary credentials/supporting documents as 

a proof to their eligibility as per the aforesaid eligibility criteria. Those who do not submit 

Performance Certificates/Completion Certificates issued by their previous employers / clients 

for the above similar jobs shall liable to be summarily rejected.  Necessary verification of the 

credentials submitted shall be carried out by bank for shortlisting the bidders/firms in respect 

of satisfactory verification of their credentials. Only those bidders will be invited for 

participating in the design completion for whom the feedback received during verification is 

found satisfactory.  

 The works shall be carried out without causing any  inconvenience to the occupants of the 

Building/and the neighbourhood of the other building. 

 Bank reserves the right to accept or reject any or all the applications without assigning any 

reasons whatsoever. No additional claim will be entertained in this regard. Conditional offers 

shall be rejected.  

 Canvassing or support in any form for the acceptance of any application is strictly prohibited. 

Any bidder/applicant doing so will render himself liable to penalties which may include 

disqualification.  

 Bank shall not be responsible for any expenses incurred by bidders in connection with the 

preparation and delivery of their bids, including expenses incurred during bidding. 
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 Bank reserves the right to cross verify the credentials furnished by the firm/bidder/tenderer 

through Previous clients/Any authority. In case of receiving any false/negative 

report/feedback, the firm/bidder shall not be considered for technical prequalification. 

 Bids from consortium shall not be accepted. Telex / Telegraphic / Fax / Email bids shall not be 

accepted. Late/ Delay / post Tenders shall be rejected and representative of such bidder shall 

not be allowed to attend the bid opening. 

 Defaulter firms (Have/had abandoned the awarded work halfway without completion or not 

executed the work after awarding of the Tender) / black listed by any Central / State 

Government Departments or autonomous institutions of Central/ State Governments/PSU/PSE 

Or any reputed client/firm are not eligible for participating in this Tender.    

 The works shall be carried out without causing any  inconvenience to the occupants of the 

Building/and the neighbourhood of the other building. 

 Preference will be given to Central Government Agencies Qualifying in the Technical Bid as 

per guidelines of Central Government for awarding the Work. 

 Those Tenderers who are claiming the exemption from paying the EMD shall submit the valid 

documents for claiming exemption as per conditions stated in the circulars issued by the Central 

Government along with the Tender documents. Documents submitted after opening the 

Technical Bid will not accepted. 

 For deciding the lowest Bidder among the qualified Tenderers, Total Quoted Tender Amount 

including of GST will be considered. 

 The date of opening the price bid will be intimated subsequently only to such Bidders whose 

Technical bids are found qualified as per the pre-qualification terms and conditions. The 

Tenderers are requested to be present during the opening of the Tender in their own interest. 

 Tenderers must get acquainted with the proposed work and study premises, designs, 

specifications, conditions of contract and other conditions carefully before Tendering. The 

Tenderer shall seek clarifications on any item, if required, prior to submitting their Tender. No 

request of any change in rates or conditions for want of information on any particular point 

shall be entertained after receipt of the Tenders. 

 The Tenderer is advised to inspect the site to ascertain the nature of site, access thereto, 

location, facilities for  procurement of materials, labour rates and execution of the work. The 

Tenderer shall be deemed to have full knowledge of the site and drawings whether or not he 

actually inspects them. 

 Any scaffolding/ Rope ladder/ladders/ working platform etc required for execution of works 

has to be arranged by the Contractor himself at his own cost as Bank will not provide these 

items. 

 The time allowed for completion of works is -60- days reckoned from the date of acceptance 

of work order or handing over the site by the bank, whichever is later. Time shall be considered 

the essence of the Contract. The time allowed for  carrying out of the work shall not exceed 

this period. 

 All the technical features/brochures of the Solar System and such other details/data required 

for the technical evaluation of the entire system is to be submitted along with the Tender. 

 A Tenderer shall be deemed to have full knowledge of the site whether he inspects it or not and 

no extra charges consequent on any misunderstanding or otherwise shall be allowed.  

 Submission of a  Tender by  a   Tenderer implies that he  has read this notice  and  all  other 

Contract  documents  and  has  made himself aware  of  the  scope  and specifications  of the 
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work to be done and local conditions and  other factors having a bearing on the execution of 

the work. 

 The evaluation will be based on the Pre-qualification criteria & technical specifications detailed 

in these documents, Tenders of the firms which meet the prequalification criteria and technical 

specifications will only be considered.   

 Comprehensive On Site Maintenance -AMC (after the expiry of defect liability period)   is 

an essential part of this Tender. The Supplier is required to provide prompt and effective after 

sales service, attend break down calls within the stipulated time. Therefore the Tenderers  / 

Contractors shall necessarily furnish the fair and reasonable AMC charges in the price Bid for 

-3- (three) years after the expiry of defect liability period. Quoted price of AMC is also 

considered for price comparison (to decide L1) along with the cost of Solar 

System/Equipments. 

 AMC shall be Comprehensive Maintenance Contract including cost of all the items/ materials 

/components/spare parts of the Solar system, periodical routine check – ups, periodical routine 

maintenance,  preventive maintenance, attending to break down maintenance calls including 

repair/replacement of worn out items with minimum down time. All costs towards 

consumables, spare parts, test apparatus, equipments, tools, tackles, access stands, scaffolding, 

labour, material, insurance, loading, unloading transpiration, labour etc are deemed to be 

included in the quoted rates for maintenance contract. Maintenance services shall the available 

on all Bank working days and on holidays if required. 

 

 The scope of Comprehensive onsite maintenance support covers:  

a) Diagnose the faults & rectify the hardware/software faults detected.  

b) Repair/replace the faulty units/parts etc of the equipment.  

c) Carry out the periodical preventive maintenance.  

d) Periodical cleaning of the solar panels to maintain the stated power  

            generation capacity. 

e) Upkeep & Upgrade the software to latest version periodically.  

 f) A separate agreement for the Tendered Rates will be entered with the Tenderer for 

AMC  after expiry of the warranty period of newly installed Solar system. Penalty clause will 

be applicable in case of unreasonable delay (beyond stipulated period as decided before 

entering Contract) in repairing and restoration of functioning of Solar system. 

 The Tenderer is requested to quote strictly as per the terms and conditions and specifications 

given  in the  Tender document and not to stipulate any deviations. Wherever specifications 

of certain works are not available they shall be deemed to be done as per relevant I.S code. 

 Addendum/Corrigendum to this Tender document, if issued, must be signed and submitted 

along with the Tender document. 

 Tenderers are advised not to make any alteration/modification in the Tender documents, item 

of work or in any respect whatsoever. Violation of this requirement will make the Tender liable 

for rejection. 

 In case of postal delivery, the Tenderer has to ensure that Tender is reached Tender Box kept 

at the Premises Division before the due date and time. The Bank will not be responsible for 

damage in the transit or delay in the receipt of tender, if any or sent by a special messenger. 

Tender received late beyond the scheduled date and time shall be rejected. 
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 All signatures in Tender documents shall be dated and stamped. Every page of the Tender 

document shall be  initialled at the lower right hand corner by the person or persons 

submitting the Tender in token of his/their  having acquainted himself/themselves with the 

General and Special Conditions of Contract, Specifications  etc., as laid down in the Tender. 

Any Tender  with any of the documents not so signed will be subjected for rejection. 

 No consideration will be given to a Tender received after the time stipulated above and no 

extension will be allowed for submission of the Tender. 

 Rates to be in figures and words: 

The Tenderer should quote in English both in figures as well as in words the rates and amounts 

Tendered by  him in the Schedule of Rates for each item and in such a way that interpolation 

is not possible. The amount  for each item should be worked out and entered and requisite 

totals  given of all items both in figures and in words. The Tendered amount for the work shall 

be entered in the Tender and duly signed by the Tenderer. 

 Corrections and Erasures: 

No corrections and alterations in the entries of Tender papers shall be permitted. If any they 

shall be signed and dated in full by the Tenderer. Corrections with white fluid and overwriting 

are not permitted. 

 The Tender shall contain the names, postal address of the residence and place of business of 

authorized person signing the Tender and shall be signed in /his usual signature. Partnership 

firms shall furnish the full names of  all Partners in the Tender. It should be signed in the 

partnership name by all the partners or by duly authorized  representative followed by the 

name  and designation of the person signing. A copy of the partnership deed of  the firm 

with names of  all partners shall be furnished. Tender by a Company/Corporation shall be 

signed by an authorized representative, and a power of Attorney by the Company/Corporation 

in the name of person  who has signed the Tender document on their behalf shall accompany 

the Tender.  

 When a Tenderer signs a Tender in a language other than English, the total amount Tendered 

should, in addition, be written in the same language. The signatures should be attested by at 

least one witness. 

Witness: 

Witnesses and sureties shall be persons of status and propriety and their names, occupation and 

address shall be stated below their signatures. 

 Any printing or typographical errors/omission in Tender document shall be referred to the 

Architect/Consultant appointed by the Bank and their interpretation regarding correction shall 

be final and binding on Contractor. 

 

 Earnest Money: 

 

The Tenderer shall pay the amount of Earnest Money as mentioned in the Notice Inviting 

Tender, by Bank Demand Draft/Banker’s Cheque payable to Bank of Baroda, at Ernakulam. 

No interest on Earnest Money deposited by the Tenderer shall be allowed. The Earnest Money 

of the unsuccessful Tenderers will be refunded within a reasonable period of time without any 

interest. 
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The Earnest Money deposited by the successful Tenderer shall be retained as part of Security 

Deposit. The Security Deposit shall be forfeited if the Contractor fails to observe/breaches any 

terms and  conditions of the Contract. 

 Validity: 

Tenders submitted by Tenderers shall remain valid for acceptance for a period up to 90 days 

from the date  of opening of price bid. The Tenderers shall not be entitled during the period of 

validity, without the consent in  writing of Bank to revoke or cancel his Tender or to vary 

the Tender given or any terms thereof. 

 Addendum to the Tender document may be issued if required to clarify documents or to reflect 

modifications to the design or contract terms. Each addendum issued by the Architect/Interior 

Designer will be distributed/circulated to each person or organization to which a set of Tender 

documents has been issued. Each  recipient will  submit the same along with his Tender. 

All addenda issued by the Bank shall become part of Tender Documents. 

 The acceptance of a Tender will rest with the Bank who does not bind themselves to accept 

lowest  Tender and reserve to themselves the authority to reject any or all the Tenders received 

without assigning any reasons at any point of time. Bank also reserves the right of accepting 

the whole or any part  of the Tender and the Tenderers shall be bound to perform the same at 

the rates quoted.  

 All Tenders in which any of the prescribed conditions are not fulfilled or are incomplete in any 

respect or there is any correction not duly signed and dated by the Tenderer are liable to be 

rejected. For this purpose Tenderer shall quote rates for various items which will be self-

sufficient to meet their whole costs for executing any / every item. No demand for variations 

in rates for items executed shall be entertained on the plea of the Bank deciding to delete, alter 

or reduce the quantities specified in respect of the any item. Bank can reduce or increase the 

scope of the work/tender items for which no claim will be entertained. 

 The work may be awarded to one or more agencies duly splitting the work at the entire 

discretion of the Bank. The quoted rates shall hold good for such an eventuality. 

 The Bank is not concerned with any rise or fall in the prices of materials and labour. The rates 

quoted  shall include all material costs, labour, tools and tackles, allowances, fright, 

transportation, insurance, all temporary arrangements for work execution and all taxes 

including GST on works contract or any other charges including any enhanced labour rates etc. 

which may become effective for any reason  including those due to acts of Government/ 

Statutory Bodies enacted from time to time by the  State and or the Central Government. 

Under no circumstances, shall the Bank be held responsible for compensation or loss to the 

contractor due to any  increase in the cost of labour  or materials etc. INDIVIDUAL RATES 

QUOTED SHALL BE CONSIDERED FINAL FOR EACH ITEM, even if any variation is 

there in the amount, the final rates quoted against each specific items only will be considered. 

If any Items are mentioned without the rates, it shall be considered as that those particular items 

shall be done at Rs. 0/-(Zero) as per the Tender specification and no additional amount shall be 

entertained for the same. 

 The rate quoted in the Tender shall also include electric and water consumption charges for 

construction and erection. If power and water are available at the site, the Contractor shall have 

to make his own arrangements to obtain the connections from the available sources at his own 

expense and maintain an efficient service of electric light and power and water and shall pay 
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for the services consumed and maintain the installations at his own cost. If no power and water 

are available at the site, the Contractor shall have to  make his own arrangements to obtain 

power and water connections and maintain at his own expense an  efficient service of electric 

light and power and shall pay for the electricity consumed. Bank shall not be liable to provide 

accommodation, toilet facility to labourers of the contractor; such arrangements to be made by 

the contractor only. 

 The Solar System work shall be guaranteed to be free from manufacturing defects, defective 

workmanship or materials and any defects that may appear within -12- months from the date 

of issue of completion certificate which in the opinion of the Bank/Consultants have arisen 

from bad manufacturing, workmanship or materials, shall upon intimation be made good by 

the Contractor at his own cost within the time specified. During the said period of -12- months 

the Contractor shall without any extra cost, carry out all routine and special maintenance of the 

Solar system and attend to difficulties and defects that may arise. The Tenderer / Contractors 

shall associate with him during the execution and free service period, the  operation and 

maintenance staff of the Bank. 

 Payments for the work to be executed under this contract shall be made as per the Tender 

document, and no variation in the mode of payment will be acceptable. 

 The Tenderer shall guarantee that the work shall conform to the detailed specifications. 

 Before handing over the system, 2 copies shall be furnished to the Bank along with 2 sets of 

“as built" drawings of all the works done as executed by the contractor. In addition to hard 

copy of as built drawings, the contractor shall also supply a computer copy containing these 

drawings in a digital form (done with Auto CAD - 2004 or above version) similarly the 

operation and  maintenance manual etc. shall also be supplied in a pen drive with  suitable 

indexing format for  easy  retrieval and reference. 

 Signing of the contract: 

a. The successful Tenderer shall be required to execute an agreement in the proforma attached 

with this Tender document within 30 days from the date of receipt of the notice of 

acceptance of Tender. In the event of failure on the part of the successful Tenderer to sign 

the agreement within the above-stipulated period. The Bank reserves the right to forfeit the 

earnest money/ security deposit and cancel the contract. 

b. Until the Agreement is formally signed, the Work Order / Letter of Acceptance of Tender 

issued to the successful Tenderer and accepted by him shall be operative and binding on 

the Bank and the Contractor and on acceptance of the Tender, the name of the accredited 

representatives of the Tenderer who would be responsible for or taking instructions from 

the Bank shall be mentioned by the Tenderer. If so decided, the Bank reserves the right to 

appoint PMC (Project Management Consultant) or  any other agency to get the quality of works 

checked, measurements recorded, including  certification of bills etc. 

 The Bank reserves the right to reproduce partly or fully the items executed on site anywhere in 

the country premises and no copyright claims shall be made by any contractor of any 

description from the Bank. 

 The Bank has the right to delete items, reduce or increase the scope of work without the 

contractor claiming any compensation for the reduction/increase in the scope of work. 

 Amendment to Tender Document: 

At any time prior to deadline for submission of Tender, the Bank, for any reason, whether, at 

its own initiative or in response to a clarification requested by prospective bidder may modify 
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the  Tender document by amendment. Notification of amendments will be made available 

on the Bank’s website (www.canarabank.com) and will be binding on all Vendors and no 

separate communication will be issued in this regard.  

In order to allow prospective Vendors reasonable time in which to take the amendment into 

account in preparing their tender, the Bank, at its discretion, may extend the deadline for a 

reasonable period as decided by the Bank for the submission of Tender. 

 

In case of any addendum or corrigendum, information will be displayed in bank’s website only. 

Bidders/applicants are request to keep in touch with bank’s website in tender section or follow the link 

https://www.bankofbaroda.in/tenders/zonal-regional-offices  OR visit Tender Section in Bank of 

Baroda website. 

• Envelope No. 1: Envelope No. 1 shall contain all set of Technical Bid duly stamped and signed 

on each page. Proof of EMD submitted through electronic transfer. All the credentials like work orders, 

experience certificate etc, This envelope shall be super scribed “Envelope No. 1 - “DESIGN, 

SUPPLYING, INSTALLATION, TESTING, COMMISSIONING & COMPREHENSIVE  AMC OF 

30.00 KWp SRTPV POWER PLANT AT ROOF TOP OF BANK’S OWN BUILDING ON PLOT 

WITH SURVEY NO.521/7, 8 NEAR KARIKAMURI CROSS ROAD JUNCTION, ERNAKULAM 

- 682011”. 

Kindly note that Financial Bid will strictly not to be placed in Envelope-1 or the offer will be rejected 

without entertaining any excuse/claim. 

• Envelope No. 2: Envelope No. 2 shall contain f Financial Bid Only. This envelope shall be 

super scribed "Envelop No. 2 - PRICED BID/FINANCIAL BID for “DESIGN, SUPPLYING, 

INSTALLATION, TESTING, COMMISSIONING & COMPREHENSIVE AMC OF 30.00 KWp 

SRTPV POWER PLANT AT ROOF TOP OF BANK’S OWN BUILDING ON PLOT WITH 

SURVEY NO.521/7, 8 NEAR KARIKAMURI CROSS ROAD JUNCTION, ERNAKULAM - 

682011”. 

Kindly note that Proof of EMD deposited through electronic transfer will strictly not be placed in 

Envelope-1 or the offer will be rejected without entertaining any excuse/claim. 

• Envelope No. 3: Envelope No.-1 and Envelope-2 shall be covered in Envelope- 3. 

Tenders complete in all respects along with relevant documents and information in the prescribed 

format/Annexure-II (along with compilation chart) to be submitted in a sealed envelope super scribing 

DESIGN, SUPPLYING, INSTALLATION, TESTING, COMMISSIONING & AMC OF 30.00 KWp 

SRTPV POWER PLANT AT ROOF TOP OF BANK’S OWN BUILDING ON PLOT WITH 

SURVEY NO.521/7, 8 NEAR KARIKAMURI CROSS ROAD JUNCTION, ERNAKULAM - 

682011, to the address given below on or before up to 1500 HRS of 11.04.2024. 

 

The General Manager, 

Bank of Baroda, 

Zonal Office, Ernakulam, 

4
th

 Floor, M. G. Road Metro Station Complex, M. G. Road, Ernakulam-682035 

 

 

https://www.bankofbaroda.in/tenders/zonal-regional-offices
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The Applications/bids/tenders will be opened on 11.04.2023 AT 1530 hours in the presence of 

designated committee of executives and bidders/representatives of bidders. Applicants/their 

representative are requested to be present during tender opening. No separate information will be given 

in this regard. In case of holidays/strikes/bands or any reason causing a holiday/non-working day 

exactly on the last date of submission of tenders/offers; the last date of submission will be shifted to 

next working day. The same will be applicable for date of opening of tenders/bids. 

 

Downloaded application from Bank’s website alone needs to be used by the firms in the trade of SITC 

of Solar Panels/Solar Power Plants only. All the information should be furnished in the space provided 

and documentary evidences / copies of certificates duly certified alone need to be attached.  

 

I / We hereby declare that I / We have read and understood the above instructions for the guidance of 

the Tenderers. 

 

 

Signature of Tenderer__________________ 

Address__________________  

Date  __________________  

 

 

Queries 

 

The bidders for pre-qualification are requested to obtain any information for the services to be rendered 

by contacting the Bank's official / engineer attached to our Zonal Office at Ernakulam, during working 

hours not later than 2 days before the due date of submission of pre-qualification documents.  

 

Contact Persons  : Chief Manager (Civil Engg)/ 

Telephone Numbers             : 0484-2867816, Mob.8085281679 

E Mail    :  pe.ekmz@bankofbaroda.com                      

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

Page 14 of 101                                                                                               Seal & signature of bidder 
 

 

PREQUALIFICATION  

Basic Information 

1 Name of the applicant/bidder/firm 

 

 
 

Address of the Registered Office. 

(With Contact Nos, Email ID & Contact 

Person) 

 

 

 

 

 

Address of office in Kerala ,preferably in 

Ernakulam.(With Contact Nos, Email ID & 

Contact Person)Enclose the proof 
 

 

 

         

 

 

 

 

 

 

 

 

                                                       

2 Year of establishment  

 

3 Type of the organization (Whether sole 

proprietorship, Partnership, Private Ltd. or Ltd. 

Co. etc.)(Enclose certified copies of documents 

as evidence) 

 

4 Name & qualification of the Proprietor / 

Partners / Directors of the Organization / Firm 

 
a) 

 

 
b) 

 

 
c) 

 

enclose certified copies of document as 

evidence 

 

5 Details of registration – Whether Partnership 

firm, Company etc. Name of Registering 

Authority, Date and Registration number 

 (Enclose certified copies of document as 

evidence) 
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6 Whether registered with Government / Semi – 

Government / Municipal Authorities of any 

other Public Organization and if so, in which 

class and since when? (Enclose certified copies 

of document as evidence) 

 

 

7 a. No. of years of experience in the field 

and details of work in any other field. 

 

b. Whether ISO certified, furnish the 

details. 

 

8 Area of business activities other than 

architectural consultancy, if any, and place of 

business. 

 

 

9 Address of business activities other than 

architectural consultancy if any, and place of 
business 

 

 

10 Address of the registered/office through which 

the proposed work of the Bank will be handled 

and the Name & Designation of officer in 

charge.  

 

(ENCLOSE ADDRESS PROOF) 

 

11 [a]  Yearly turnover of the organization during 

last 3 years (year wise) and furnish audited 

balance sheet and Profit & Loss A/c (Audited) 
for the last –3- years. 

[b]   Committed turnover in 

 

          2020 – 2021    

 

          2021-2022 

           

          2022-2023 

 

#Certificate of annual turnover(past -03-years) issued by 
Charted Account to be enclosed 

 

12 Name & Address of Bankers 

 

1. 

 

2. 

 

3. 

 

13 PAN No. 

(ENCLOSE COPY PAN CARD) 
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14 GST No. 

(ENCLOSE COPY) 

 

15 Work Executed/Completion.    Detailed description in  ---ANNEXURE-III 

 a. Three similar works each costing not 
less than Rs. 8.16 Lakhs. 

                     OR 

b. Two similar works costing not less than 

Rs 10.20 Lakhs. 

OR 

c.  One Similar work costing not less than 
Rs 16.32 Lakhs 

(Enclose work completion certificate from 

client)  

 

 

 

 

 

 

 

 

 

 

16 Work in Hand.    Detailed description in    ---ANNEXURE-IV 

17 Details of Key Personnel Permanently employed in the firm.  

Detailed description in (ANNEXURE-V) 

18 Other infrastructural information to be used/ 

referred for this project. List of available 

plants, machineries equipments etc. 

 

 

 

 

 

 

19 Furnish the names of –3- responsible persons 

along with their designation, address, Tel.No., 

etc., for whose organization, you have 

completed the above mentioned jobs and who 

will be in a position to certify about the 

performance of your organization. 

1. 

 

 

 

2. 

 

 
3. 

 

20 Whether any Civil Suit / litigation arisen in 

contracts executed / being executed during the 

last 10 years.  If yes, please furnish the name 

of the project, employer, Nature of work, 

Contract value, work order and brief details of 

litigation.  

Detailed description in --(ANNEXURE-VII) 
Give name of court, place, and status of pending litigation. 

 

Attach a separate sheet if required. 

21 Information relating to whether any litigation is 

pending before any Arbitrator for adjudication 

of any litigation or else any litigation was 

disposed off during the last ten years by an 

arbitrator.  If so, the details of such litigation are 
required to be submitted. 
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ANNEXURE-III 

Work ‘EXECUTED’ of similar nature costing not less than Rs. 8.16 Lakhs) over the last -7- years as of 

date of tender advertisement 

 

Project 

Name 

Name of 

address 

of 

Client 

Descriptio

n of work  

Contrac

t No. 

Value of 

work 

(Rs,) 

Date of 

issue of 

Work 

Order 

Stipulat

ed 

period 

of 

completi

on  

Actual 

date of 

completi

on 

Remarks 

explaining 

reason for 

delay 

 

 

 

        

 

 

 

        

 

 

 

        

 

 

 

        

 

 

        

 

Notes: 

1.1 Information has to be filled up specifically in this format.  Please do not write remark “As indicated in 

Brochure”. 

 
2.1 For certificates, the issuing authority shall not be less than an Executive In charge. 

 

3.1 Documentary proof of work orders and performance certificates from the clients needs to be attached. 

Extra sheets may be attached ,if required 
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ANNEXURE-IV 

Work ‘IN HAND’ of similar nature costing not less than Rs. 8.16 Lakhs) over the last -7- years as of 

date of tender advertisement: 

 

Project 

name 

Name of 

address 

of Client 

Descripti

on of 

work  

Contrac

t No. 

Value of 

work  

(Rs.) 

Date of 

issue of 

Work 

Order 

Stipulate

d period 

of 

completi

on  

Actual 

date of 

completi

on 

Remarks 

explaining 

reason for 

delay 

 

 

 

        

 

 

 

        

 

 

 

        

 

 

 

        

 

 

 

        

 

Note :  

1. Information has to be filled up specifically in this format.  Please do not write “As indicated in 

Brochure” 

2. For certificates, the issuing authority shall not be less than an Executive In charge. 
 

3. Documentary proof of work orders from the clients needs to be attached. Extra sheets may be attached, 

if required. 
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ANNEXURE-V 

Details of key personnel, giving details about their technical qualification & experience including that in 

your establishments 

 

 

Notes: 

1. Information has to be filled up specifically in this format.  Please do not write remark “As indicated in 

Brochure”. 

 
2. Indicate other points, if any, to show your technical and managerial competency to indicate any 

important point in your favour. Extra sheets may be attached, if required. 

 

 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 Name and designation Age Qualifi- 

cation 

Exp

eri- 

ence 

Nature 

of 

Works 

Handle

d 

Name 

of 

The 

Project

s 

Handle

d 

 

Date from 

Which 

Employed 

In your 

Organisa 

tion 

Indicate 

Details of 

Experienc

e 

To similar 

Projects 

1 2 3 4 5 6 7 8 9 

         
 

 

 

 
 

 

 
 

 



 

 

 

 

 

Page 20 of 101                                                                                               Seal & signature of bidder 
 

 

 

 
ANNEXURE-VI 

  

UNDERTAKING TO BE FURNISHED ON COMPANY LETTER HEAD WITH REGARD TO 

BLACLISTING/ NON-DEBARMNENT,  
 

 

To,    

The General Manager, 

Bank of Baroda, Zonal Office, Ernakulam, 

4th Floor, M. G. Road Metro Station Complex,  
M. G. Road, Ernakulam-682035 

 
Ref.: Designing, Supplying, Installation, Testing, Commissioning and Comprehensive AMC of 

30.00KWp SRTPV Power Plant at Roof Top of Bank’s own building on plot with survey no. 521/7, 8 near 

Karikamuri Cross Road Junction, Ernakulam-682011,Kerala. 

 

Dear Sir, 
 

I/We hereby confirm and undertake that I/we, M/s --------------------------------------------, is/are not blacklisted/ 

De-registered/ debarred by any Government department/ Public Sector Undertaking/ Private Sector Enterprises/ 

or any other agency for which we have Executed/ Undertaken the works/ Services during the last 5 years. 

 

 

 
                                                           

                                                              For M/s ------------------------------ 

                                                                              
  

                                                             Seal & Signature of the bidder 
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ANNEXURE-VII 

Information on Litigation History in which the Bidder is involved: 

Client and address Cause of dispute Amount (Rs) Remarks and the present status. 
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ANNEXURE-VIII 

COMPILLATION CHART 

Bidders/applicants/tenderers are requested to complete and submit the compilation chart along with the 

application. 

 

Sr. 

No 

Documents Required Provided / or Not 

Provided (to be 

filled by Bidders) 

Page No 

1 Work Order Copy for carrying out similar job [Designing, 

Supplying, Installation, Testing, Commissioning and 

Comprehensive AMC] during last -7- years as of  date of 

publishing advertisement) 

  

2  Work Completion Certificate for the work mentioned in Sr. No. 

1 

  

3 Performance/Experience Certificate from the employer for the 

work mentioned in Sr. No. 1 

  

4 Work Order Copy from PSB’s/PSU’s /other reputed 

organizations for similar work. 

  

5 Proof for having a full-fledged office in Kerala    

6 Undertaking for not having blacklisted by PSU, PSE, 

State/Central Government Organization during last -5- years 

  

7 CA Certificate/It returns as proof of turnover   

    

I/We hereby declare that I/We have read and understood the above instructions and also declare that all 

information furnished here are true to the best of my / our knowledge and belief. 

Witness Signature ………………                Bidder’s Signature……………… 

Addresses……………………………                        Address…………………….. 

……………………………………… ……………………………… 

Date………………………………………………. Date…………………………………….. 
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DECLARATION / UNDERTAKING 

 

 

 

1.I/We agree that the decision of the Bank of Baroda, Zonal Office, Ernakulam hereby  referred  

as  client  in Selection of Applicants  /  Contractor,  phasing of  works  in  Any other  Project  

related matter will be final and bidding to me/us. 

 

2.  All  the  information  and  data  finished  herewith  are  correct  to  Best of   my/our  

knowledge. 

 

3. I/We agree that we have no objection if inquiries are made about our Works related areas 

and any other inquiry regarding all details, Projects and works listed us in the tender document. 

4.   I/We also understand that furnishing of wrong information or hiding of 

Information shall be a cause for disqualification. 

 

 

 

Date: 

 

 

 

Signature with Seal of the 

Bidder/Company 
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FORM OF TENDER 
 

The General Manager, 

Bank of Baroda, 

Zonal Office, Ernakulam, 

4
th

 Floor, M. G. Road Metro Station Complex,  

M. G. Road, Ernakulam-682035 
 
Dear Sir/Madam, 

 

Ref: Design, Supply, Installation, Testing, Commissioning and Comprehensive AMC of 30.00 KWp Solar Roof 

Top PV Solar Power Plant at bank’s own building on plot with survey no. 521/7, 8 near Karikamuri Cross Road 

Junction, Ernakulam-682011 

 

Having examined the plans, specifications and schedule of quantities prepared and satisfying ourselves as to the 

location of the site and working conditions, I/we hereby offer to execute the above works at the respective rates 

which I/we have quoted for the items in the Schedule of Quantities. 

 
I/We herewith deposit Rs.21000 (Rupees Twenty One Thousand Only) by Demand Draft or Banker’s Cheque 

drawn in favour of Bank of Baroda, Payable at Ernakulam as Earnest Money Deposit for the execution of 

the works at my/our Tendered rates together with any variations should the work be awarded to me /  us. 

 

In the event of this Tender being accepted, I/we agree to enter into and execute the necessary contract required 

by you. I/We do hereby bind myself/ourselves to forfeit the aforesaid deposit of Rs.20000 (Rupees Twenty 

Thousand Only) in the event of our refusal or delay in signing the Contract Agreement. I/we further agree to 

execute and complete the work within the time frame stipulated in the Tender documents. I/we agree not to 

employ Sub-Contractors without the prior approval of the Bank. 

 

I/we agree to pay GST, Sales Tax, Service Tax, Works Contract Tax, Excise Tax, Octroi, Duties, all Royalties 

and all other applicable taxes prevailing and be levied from time to time on such items for which the same are 

levied and the rates quoted by me/us are inclusive of the same. 

 
I/we understand that you are not bound to accept the lowest Tender or bound to assign any reasons for rejecting 

our Tender at any point of time. I/we further understand that Bank of Baroda may award Contracts for Interior 

to more than one Contractors and that I/we shall make no claims whatsoever if Bank of Baroda accept only a 

part of my/our Tender. We unconditionally agree to Bank of Baroda’s preconditions a stipulated in the Tender 

documents. 

 

I/We agree that in case of my/our failure to execute work in accordance with the specifications and instructions 

by the Bank, during the course of the work, Bank reserves the right to terminate my contract and forfeit the 

Earnest money deposit paid by me in additions to recovery of all the dues to the Bank from the payment 

receivable by me. Further I may also be barred from Tendering in future for the Bank and its subsidiaries. 
 
I/we enclose demand draft/banker’s Cheque for Rs.20000 (Rupees Twenty Thousand Only) towards 
Earnest Money deposit along with Technical Bid , in favour of Bank of Baroda, payable at Ernakulam. 

 
I/we agree to keep our Tender open for -90- days from the date of opening of price bid 

 
Yours truly, 

 
[To be signed by the Authorized Representative of Tenderer] 

Place: 

 
Date 
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FORM OF AGREEMENT 
 

 

ARTICLES OF AGREEMENT made this ---------------day of -------------------------- Two Thousand 
 
nineteen between the Bank of Baroda, a Corporate body constituted under the Banking Companies 

(Acquisition and Transfer of Undertakings) Act 1970 and having its Zonal Office at Bank of Baroda, 

Zonal Office, Ernakulam ,4th  floor, M G Road Metro Station Complex, M G Road, Ernakulam-
682035. Represented by The General Manager (hereinafter referred to as the “OWNER/EMPLOYER’) 
which expression shall include its successor/s and assignee/s of the ONE PART.  

 
AND  
 

M/S……………………………………………………………………having its registered office at  
………………..…………………………………………… (Here in after referred to as the 

‘CONTRACTOR’) which expression shall include its successor/s and assignee/s of the OTHER PART. 

 

WHEREAS the Owner is desirous of executing the Design, Supply, Installation, Testing, 

Commissioning and Comprehensive AMC of 30.00 KWp Solar Roof Top PV Solar Power Plant at 

bank’s own building on plot with survey no. 521/7,8  near Karikamuri Cross Road Junction, 

Ernakulam-682011(hereinafter referred to as the ‘works’) in the alternate premises. 
 

AND  

 

WHEREAS the Owner/Employer has caused the specifications, priced schedule of quantities of said 

works as per General Conditions of Contract, Special Conditions, Additional Condition and Instructions 

to the Tenderer to which the offer of the Contractor shall be accepted. 

 
AND  

WHEREAS the Tender of the Contractor for the said work has been approved and accepted for a sum of 
Rs. __________________ By the Owner. 
 

AND  

WHEREAS the contractor has deposited with the owner Rs ……….. as security deposit for the due 

performance of the Agreement. 
 

AND  

WHEREAS the said Architects/Consultants has issued work order thereafter to the Contractor. 

 

     AND  

WHEREAS the relevant drawings inclusive of the Specifications, Priced Schedule Of Quantities, General 

Conditions Of Contract, Special Conditions, Additional Conditions and Instructions to the Tenderers 

including all other conditions as mentioned in the Tender document and all correspondence exchanged 

by or between the parties from the date of submission of the Tender till the award of  the work, both letters 

inclusive (hereinafter collectively referred to as ‘the said conditions’) have been signed by the parties 

hereto and the contractor has agreed to execute the works upon and subject to the said conditions. 
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NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the said contract payments to be made to the Contractor as hereinafter provided 

the Contractor shall upon and subject to the said conditions execute and complete the works and 

such further instructions as may be furnished to the contractor by the owner/ employer through 

the architects /consultants as described in the said specifications and the said priced Schedule of 

Quantities. 

 
2. The payment to the contractor will be made at the time and in the manner specified in the 

conditions of contract. 

 

 
3. The agreement and documents are mentioned above shall form the part of this contract and the 

parties hereto shall respectively abide by, submit themselves to the said conditions and perform 

the agreement on their part respectively in the said conditions contained. 

 
5 This contract is neither a fixed lump sum contract nor a piecework contract to carry out the work 

in respect to Proposed Supply, Installation, Testing & Commissioning of  Solar System and allied 

works on the sheet roofing  of bank’s building  and all subsidiary works connected therewith 

within the same site as may be ordered to be done from time to time by the said Owner / Employer 

even though the said works may not be shown on the drawings or described in the said 

specifications or the priced schedule of quantities described and to be paid for according to the 

actual measured qualities at the rates contained in the Schedule of rates and probable quantities or 

as provided in the said conditions. 

 

6 Not with standing what are stated in the general conditions and instructions to the Tenderer and 

hereinbefore stated, the Owner / Employer reserves to himself the right to alter the nature of the 

work and of adding to or omitting any items of works from the contract or of having portions of 

the same carried out departmentally or otherwise and such alternations or variations shall be 

carried out without prejudice to this contract. 

 
 
7. Time shall be considered as the essence of this contract and the contractor hereby agrees to 

commence the work on the day of handing over of the site or within the fourteen days from the 
date of issue of formal work order whichever is later as provided for in the said conditions and to 
complete the entire work within the stipulated time subject nevertheless to the provisions of 
extension of time. 

  
8. Any dispute arising under the agreement between the parties hereto shall be referred for 

adjudication to a sole arbitrator in the manner and in terms of the provisions as laid down in the 
General Conditions of Contract. The award of the arbitrator shall be final and binding on both the 
parties. 
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9. All disputes arising out of or in any way connected with this agreement shall be deemed at - 
Ernakulam and Courts in Ernakulam shall have jurisdiction to determine the same. 
  

10. That the several parts of this contract have been read by the contractor and fully understood by 
the contractor.  
In witness whereof the Employer and the Contractor have set their respective hands to these 
presents through their authorized official and the said two duplicates hereof to be executed on its 
behalf of the day and year first herein above written. 

 

SIGNED by the said 

Owner / Employer 

 
 
__________________________ 

 

In the presence of: 
 

(1). Signature 

Name and Address 

 
 
__________________________  
__________________________  
__________________________  
__________________________ 
 

 
(2). Signature 

Name and Address 
 

 

SIGNED by the said 

Contractor 

  
__________________________  
__________________________  
__________________________  
__________________________  
__________________________ 

 

In the presence of: 
 

(1). Signature 

Name and Address 

  
_________________________  
__________________________  
__________________________  
__________________________ 
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                                         GENERAL CONDITIONS OF CONTRACT 
1.1 In construing these conditions and the specifications, Schedule of Quantities and Contract  Agreement, the 

 following words shall have the meanings herein assigned to them except  where the subject or context 

otherwise requires: 
 

1.2 "Bank" shall mean “Bank of Baroda” with its Zonal Office, 4
th

 Floor, M G Road, Metro Station 

Complex, M G Road, Ernakulam – 682035 and shall include his/their heirs, legal representatives, 

assignees and successors. 
 

1.3 "Contractor" / “Contractors” shall mean the person or the persons, firm or company whose Tender has 

been accepted by the Bank and shall include his/their heirs, and legal representatives, the permitted assigns 

and successors. 
 

1.4  "This Contract" - Shall mean the Articles of Agreement, the conditions, the Appendix, the 

 Schedule of Quantities and specifications attached hereto and duly signed. 
 

1.5  "Site" - Shall mean the site of the contracted works including any building and erection thereon  and 

any other land (inclusively) as aforesaid allotted by the Bank for the contractor's use. 
 

1.6 “Works” shall mean the works to be executed and recorded in accordance with the Contract and  shall 
include all extra or additional altered or substituted works as required and recorded for the 

 performance of the Contract. 
 

1.7 “Contract Documents” shall include the notice inviting Tenders, the Articles of Agreements, the 

 General Conditions of Contract, the special conditions of contract, the Appendices, the Schedule  of 
Quantities, Specifications for Materials, Work-Sheet and mode of measurements, and drawings 

 pertaining to the work. All sections of this Contract Document are to be read together. Further  such 

 correspondence between the Bank / Architect / Consultant and Contractors as admitted bythe Bank 
 before award of work and thereafter shall also form part of contract documents. 
 

1.8  “Notice in Writing” or written notice shall mean a notice in writing, typed or printed characters,  sent by 

the Bank or   (unless delivered personally or otherwise proved to  have been received by registered post to 
the last known private or business address or registered  office of the contractors or by e-mail and shall be 

deemed to have been received by them when in the ordinary course of post or by e-mail it would have been 

delivered. 
 

1.9  “Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency Towns 

 Insolvency Act, or the Provincial Insolvency Act or any Act amending such original act/s. 
 

1.10  “Virtual Completion” shall mean that the works are in the opinion of the Bank  complete or fit for 
occupation. 
 

1.11  Headings and marginal notes to these conditions shall not be deemed to form a part there of or  be 

 taken into consideration in the interpretation or construction thereof or of the contract. 
 

1.12 "Net Prices" - If in arriving at the contract amount the contractor shall have added to or deducted  from 

the total of the items in the Tender any sum, either as a percentage or otherwise, then the net price of any 

item in the Tender shall be the sum arrived at by adding to or deducting from the  actual figure appearing 
in the Tender as the price of that item a similar percentage of proportionate sum, provided always that in 

determining the percentage or proportion of the sum so added or  deducted by the contractor the total 
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amount of any Prime Cost Items and Provisional sum of money  shall be deducted from the total amount 
of the Tender. The expression "net rates" or "net  prices"  when used with reference to the contract or 

accounts shall be held to mean rates or prices so arrived  at. Words "importing persons" including firms 

and corporations. Words  importing the singular only also include the plural and vice versa where the 

context  requires. 

 

2. SCOPE OF CONTRACT: 
 

2.1 The contract comprises of the construction, completion and maintenance of the works, provision of all 
labour, materials, constructional plant, temporary works and everything whether of a  temporary or 
permanent nature required in and for such construction, completion and maintenance. 
 

2.2 The Contractor shall carry out and complete the works in every respect in accordance with this Contract 
and with the directions of and to the satisfaction of the Bank.   

 
2.3 The variation or modification of the design, quality or quantity of works or the addition or omission or 

substitution of any work. 
2.4 Any discrepancy in or divergence between the Drawings or between the Schedule of quantities and/or 

Drawings and/or specifications. 
2.5 The removal from the site of any materials brought thereon by the Contractor and the substitutions of 

any other materials thereof. 
2.6 The removal and/or re-execution of any works executed by the Contractor. 
2.7 The postponement of any work to be executed under the provisions of this Contract. 
2.8 The dismissal from the works of any person employed thereupon. 
2.9 The opening up for inspection of any work covered up. 
2.10 The amending and making good of any defects. 
2.11 Co-ordination of work with other agencies appointed by the Bank for due fulfilment of the total work. 
2.12 The Bank shall have a right to delete any item of work from the scope of contract at any point of time 

and contractor shall not make any extra claim on this account. 
2.13 The Contractor shall forthwith comply with and duly execute any work contained instructions of Bank 

whether oral or written, It is provided that verbal instructions, directions  and explanations given 
to the Contractor or his representative upon the works shall, if involving a variation, be confirmed in 
writing by the Contractor within 5 days and if not dissented from in writing within a further 10 days 
by the bank, such  shall be deemed to be the bank instructions within the scope of the contract. 

2.14 If Compliance with the bank's instructions involves any variation, the Bank  shall pay the Contractor 
upon verification of rates, work and quantity of the said work in accordance with market rates. 

2.15 If the Contractor fails to comply with the bank’s instructions within a fortnight after the receipt of 
written notice requiring compliance with such instructions, the Bank may employ some other agency 
to execute any work whatsoever which may be necessary to give effect to such instructions 

2.16  For the purpose of entering day-to-day instructions by the bank, the Contractor shall maintain at his 
own cost, a “Site Instruction Book” in quadruplicate in which the instructions shall be entered by bank. 

2.17 ‘Instruction’ to the Contractor shall be generally issued through bank.  

 

3. GENERAL OBLIGATIONS: 

3.1 CONTRACT:  
 The contractor shall enter into and execute a contract in the form annexed hereto within the line 

 specified in the letter of intent and in default thereof the earnest money paid by the contractor 

 shall  be forfeited and acceptance of this Tender shall be considered as withdrawn. The cost of 

 the stamp  of the agreement is to be borne and paid by the contractor. 

 
3.2 TOTAL SECURITY DEPOSIT: 

           Total Security Deposit shall comprise: 
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 Earnest Money Deposit 
 Initial Security Deposit 

 Retention Money 
 

3.2.1 EARNEST MONEY DEPOSIT:  
a) The Tenderer shall deposit an amount of Rs.21000.00 (Rupees Twenty One Thousand  only) in the 

form of Demand Draft or Banker’s cheque drawn in favour of  Bank of Baroda, Zonal   Office, 
Ernakulam. 

b) No Tender shall be considered unless the Earnest Money is so deposited. No Interest shall be paid on this 
Earnest Money Deposit. No exemption will be allowed 

c) The Earnest Money of an unsuccessful Tenderer will be refunded, without any interest, soon after the 
decision to award the work is taken. 

d) The Earnest Money Deposit shall stand absolutely forfeited if the Tenderer revokes his Tender at  any 
time during the period when he is required to keep his Tender open for acceptance by the  Bank, or if, 
after the Tender is accepted, the Contractor fails to enter into a formal agreement/or if he fails to pay the 
security deposit as stipulated/or if he fails to commence the work within  stipulated time limit. 

 
 

3.2.2 SECURITY DEPOSIT: 

a) The successful Tenderer to whom the Contract is awarded shall deposit as initial security deposit  in cash    
             /by Bank Draft/Bank Guarantee a sum to make up 2% of the value of the accepted Tender after the  
              appropriation of the Earnest Money deposited by him. 

b) The successful Tenderer shall pay initial security deposit within 7 (Seven) days after receiving the 
letter  of acceptance of his Tender. No interest shall be paid on this security deposit. 

c) The security deposit, either in whole or in part thereof, shall be forfeited in the event of the 
 Contractor’s failure to observe any terms of this Contract/or non-compliance with the conditions 
 of the Contract. 

d) On virtual completion of the job and on the Contractor’s submitting to bank through “As built” drawings,  
              bank shall refund Security Deposit after adjusting any dues recoverable from the contractors 
 

3.2.3 RETENTION MONEY:  
a) In addition to the Initial Security Deposit, retention money shall be deducted from running 

 account bills at 8% of gross value of certified work.  

b) If the Contractors do not carry out the rectification work during the Defects Liability Period 

 of -12-months, the Banks shall have the right to get such defective work rectified after giving 

 due notice in writing to the Contractors and recover the cost of repairs from the monies so 

 retained.  

c)  The 8% retention amount will be released upon completion of one calendar year from  the      

             date of acceptance of Virtual Completion within 30 days after adjusting all dues if any  from  

             the contractor upon issuance of certificate and recommendation by Architect of having 

 rectified all defects and now there are no defects in works.  

 

3.3 ACCESS TO WORKS: 

The Bank and any person authorised by them shall at all reasonable times have free access to the 

works, and to the workshops, Factories or other places where materials are being prepared or 

constructed for the Contract and also to any place where the materials are lying or from which they 

are being obtained. The Contractor shall give every facility to the Bank and their representatives for 

inspection and examination and test of the materials and workmanship. No person unless authorised 

by the Bank, except the Representatives of Statutory Public Authorities authorised  by the Bank, 
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shall be allowed on the works at any time. If any work is to be done at a place other than the site of 

the works, the Contractor shall obtain the written permission of the Bank for doing so. 

 

3.4 TENDERER TO VISIT SITE: 

 Each Tenderer must before submitting his Tender visit the site of works so as to ascertain the 

 physical site conditions and prices, availability and quality of materials according to 

 Specifications before submitting the quotations. 

 

3.5 INSPECTION OF SITE AND SUFFICIENCY OF TENDER: 

3.5.1 The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before 
submitting his Tender as to the form and nature of the site, the quantities and nature of access to the 
site, the accommodation he may require and in general, shall himself obtain all necessary information 
as to risk, contingencies and other circumstances which may influence or affect his Tender. 

3.5.2 The Contractor shall be deemed to have satisfied himself before Tendering as to the correctness and 
sufficiency of his Tender for the works and of the rates and prices quoted in the Schedule of 
work/items/quantities or in Bills of Quantities, which rates and prices shall, except as otherwise 
provided, cover all his obligations under the Contract and all matters and things necessary for proper 
completion and maintenance of the works. 

3.5.3 No extra charges consequent on any misunderstanding or otherwise shall be allowed. 
 

3.6  INTERPRETATION OF CONTRACT DOCUMENTS 
3.6.1 The various sections of Tender / contract documents are intended to be complementary to one another. 

3.6.2 In case of a discrepancy in the description of a subject between different sections, the following guidelines 
shall generally apply. 

3.6.3 Special Conditions of Contract shall override General Conditions of Contract. 

3.6.4 Special specifications shall override General specifications. 

3.6.5 For the sole purpose of determination of rates and prices, the Schedule of Quantities including its Preamble 

shall override Specifications and drawings. 

3.6.6 Detailed drawings shall override General layout drawings. 

3.6.7 Hard copies of the drawings shall override Softcopies. 

3.6.8 Irrespective of these general guidelines the Contractor shall bring any discrepancy he notices immediately 

to the attention of the bank and shall follow instructions accordingly. 

 

4. QUALITY CONTROL 
4.1 QUALITY ASSURANCE:  
 The contractor shall prepare a detailed quality assurance programme to control activities  
 connected with the work to ensure a quality job at various stages 

 

 Planning 

 Execution 

 Completion 

 Post Completion Maintenance 

 
4.2 TECHNICAL DATA: 
              Technical Data of relevant items shall be furnished as required 

 

4.3 ACTION WHERE THERE IS NO SPECIFICATION: 
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 In the case of any class of work for which there is no Specifications mentioned, the same shall be 

 carried out in accordance with the Indian Standard Specifications subject to the approval of the 

 bank. 
 

4.4 EXTENT OF CONTRACT: 
 Items executed shall be complete in all respect with accessories, fittings as required though they 
 may not have been specifically mentioned in the technical specification. All similar standard  
 components/parts of similar items shall be inter-changeable. 

 

4.5 MATERIALS & WORKS 

4.5.1 APPROVAL OF SUPPLIERS: 

For all supplies, the names of manufacturers/brands have to be got approved from the Bank after getting 

the respective samples. All materials will be of tested quality and as per relevant Indian Standards.  
 
 

4.5.2 MATERIALS SUPPLIED BY THE BANK: 

 If the Bank supplies any materials, the Contractor must satisfy himself that the same conform to 

 the Specifications. If the Contractor has any complaint, about the said materials, or the quality  

 thereof the Contractor before using the said materials inform in writing all their objections to the 

 Bank. Should the Contractor fail to do so, he will be deemed to have satisfied himself as to the 

 quality and the suitability of the said materials for being used in the Contract works and the 

 Contractor will be in the same position as if the Contractor himself had purchased the said 

 materials. 
 

4.5.3 MATERIALS AND WORKMANSHIP TO CONFORM TO DESCRIPTION: 

a) All materials and workmanship shall, be of the respective kinds specified in the Schedule of 

Quantities  and /or specifications and in accordance with bank instructions and / or any  test of 

all materials, which the contract may require. The  Contractor shall submit the samples of various 

materials, to Bank for  approval. Further, the contractor shall furnish him with all invoices, 

accounts, receipts and other vouchers to prove that the materials comply therewith. The contractor 

shall at his own cost arrange for and/or carry out the test of any materials which the bank may 

require. 

b) If the Contractor contends that any of the materials, goods or workmanship specified as aforesaid, is 

unobtainable, he shall submit to the Bank his grounds for his contention, and thereupon verification of   

the same and if required toissue necessary clearances and/or instruction in writing. 
 

5. VARIATIONS  
5.1 VARIATIONS NOT TO VITIATE CONTRACT: 
 

5.1.1 The Contractor shall when directed in writing by the bank to omit from or vary any works shown upon 
the drawings or described in the specifications or included in the priced Schedule of Quantities, carry out 
such directions but the Contractor shall not make any alterations  in the provisions of the Contract without 
such authorization or direction in writing from the Bank. 

5.1.2 No claim for any extra work executed shall be allowed unless it shall have been executed by the authority 
of bank as herein mentioned. No variation, i.e. additions, omissions or substitutions shall vitiate the 
Contract. 
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5.1.3 No claim for payment for extra work shall be allowed unless the said work shall have been executed under 
the provisions of Clause "Authorities, Notices, Patent Rights and Royalties", or  by the authorities, 
directions in writing of the bank as herein mentioned. 

5.1.4 The rate of items not included in the Bill of Quantities shall be settled by the bank in accordance with the 
provisions of relevant clauses for variations. 

 

5.2 VARIATIONS TO BE APPROVED BY THE BANK 

5.2.1 Notwithstanding anything herein contained the rates for such extra/variation items shall be derived as far 
as possible from like items in the Tender, adding/subtracting cost for such variations from like items. 

5.2.2 In the event of such extra/variation items totally differ in specification/character/nature, rates for  such 
items will be worked out based on prevailing market rates for the ingredients that go into  making such of 
items and finalized by the Bank. 

 

5.3 DEFECTS 

5.3.1 DEFECTS AFTER COMPLETION: 

Any defect in work and materials or due to unsound installation or other faults which may appear 

either  in the work executed or in materials used within the ”Defects Liability Period” stated in the 

Appendix to General Conditions of Contract hereto or if none stated, then for a period of twelve 

months after the Virtual Completion of the work, arising in the opinion of the Bank from materials or 

workmanship not being in accordance  with the Contract, shall upon the directions and writing of the 

bank, and within such reasonable time as shall be specified therein, be amended and made good by 

the Contractor, at his cost . In case of default by the contractor ,the Bank may employ and pay other 

persons to correct the faults, and all damages,  loss and expenses consequent thereon or incidental 

thereto shall be made good and borne by the Contractor and such damage, loss and expenses shall be 

recoverable from him by the Bank or may be  deducted by the Bank from the amount retained with 

the Bank vide  relevant Clause for "Certificate and Payment" or any  money due or that may 

become due to the Contractor or the Bank may in lieu of such  amending and making good by the 

Contractor, deduct from such money a sum, to be determined by the bank equivalent to the cost of 

amending such works, and in the event the said amount retained under relevant clause For "Certificate 

and Payment " and/or  the other sums payable to the Contractor being insufficient, recover the 

balance from the Contractor. 
 
5.3.2 INSPECTION & TESTS 

a) ACCESS FOR INSPECTION:  
 The Contractor is to provide at all times during the progress of the works and the maintenance 

 period proper means of access, ladders, gangways etc. and the necessary attendants to move and 

 adapt the same as directed for the inspection or measurement of the works by the Bank. 
 
5.3.3 TESTING OF WORKS AND MATERIALS AND PREPARATION OF SAMPLES: 

a) The Contractor shall arrange to test materials and/or portions of the works as instructed by Bank to 

specifications/ ISI standards at his own cost, in order to provide  their soundness and efficiency. If after any such 

test, the work or portions of the works are found  to be defective or unsound, the Contractor shall pull down and re-

erect the same at his own cost. 
b) Samples of various materials shall be submitted by the Contractor for approval prior to ordering  out the 

same. Wherever necessary the Contractor shall, at his own cost, prepare samples to indicate  the 

workmanship. 
  
5.3.4 TEST DATA 



 

 

 

Page 34 of 101                                                                                               Seal & signature of bidder 
 

 

 

 
 

All the materials shall be tested jointly with the Bank as required by the  various sections of the 
specification and Test Data shall be furnished as required. 

 

5.3.5 GENERAL CONDITIONS FOR TESTS TO BE CALLED FOR APPROVAL PURPOSE 

A) The Contractor shall carry out in the presence of Bank’s Representative all specified tests. Such tests shall 
be carried out at the manufacturer’s works or at the works of the Contractor or approved  Sub-
Contractor. 

B) The Contractor shall then forward all the relevant copies of Tests so performed in 3 sets for the  record 
of the Bank. No compensation of any kind will be payable to the Contractor for carrying out such tests. 

C) The Contractor shall give clear 15 days’ notice in writing for all such tests to be carried out at relevant 
place of Manufacture, Works, and Sub-works etc. 

 

6. COST CONTROL 

 
6.1  QUANTITIES 

6.1.1 SCHEDULE OF QUANTITIES: 
a) The Schedule of the Quantities unless otherwise stated shall be deemed to have been prepared in 

accordance with the standard procedure of the bank, and shall be considered to be approximate and 
no liability shall attach to the Bank for any error  that may be discovered therein. 

 

6.1.2 SUFFICIENCY OF SCHEDULE OF QUANTITIES: 
a) The Contractor shall be deemed to have satisfied himself before Tendering as to the correctness  and 
sufficiency of his Tender for the works and of the prices stated in the Schedule of Quantities and/or the Schedule 
of Rates and Prices, which rates and prices shall cover all his obligations  under  the Contract, and all matters and 
things necessary for the proper completion of the works. 
b) The Contractor shall check all the interior drawings and details prepared by the bank and report errors if 
any in the drawings or details. 
 

 

6.1.3 ERRORS IN SCHEDULE OF QUANTITIES: 
I. Should any error appear in the Schedule of Quantities, other than in the Contractor’s prices and 

calculations, it shall be rectified, and such rectification shall not vitiate the Contract but shall constitute a 
variation of the Contract and shall be dealt with as an authorized extra or deduction 

 

6.1.4.  Prime cost & Provisional sums: 
a) Where "Prime cost"(p.c.) prices or provisional sums of moneys are provided for any goods or work in 

the specification / Schedule of Quantities the same amount will be exclusive of any  trade discounts 
or allowances, cash-discounts, profit, carriage and fixing which the contractor may require. 
 

b) All goods or work for which prime cost prices or provisional sums of money are provided may be 
selected or ordered from any manufacturers or firms at the discretion of the Architect of the Bank and 
the Bank reserves to himself the right of paying direct for any such good or Work and deducting the 
said prices and sums from the amount of contract. Should any good or work for which prime cost 
prices or provisional sums are provided or portions of the same be not required, such prices of sums, 
together with the profits allowed for the same and such additional amounts  as the contractor may 
have allowed for carriage and packing will be deducted in full from the contract, whether the goods be 
ordered by the contractor or otherwise, the contractor shall  at his own cost  fix the same if called 
upon to do so and the contractor shall also receive  and sing for such goods  and be responsible for 
their safe custody from the date of their delivery upon the works. 
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c) In cases in which the provisional quantities of materials are contained in the contract, the contractor 
shall provide such material to such amounts or to greater or less amounts as the bank shall  direct 
in writing as the net rates at which he shall have priced such items in  his schedule of  Quantities, 
should however any such items be entirely omitted, which  omission shall be at the  Architect's 
discretion, no profit or such items shall be allowed to the contractor. 

 
d) No prime costs sum or sums (or any portion thereof) shall be included in any certificate for 

payment  to the contractor until the receipted accounts relating to them have been produced by 
the contractor to  the Architect. Such accounts shall show all discounts and any sum or sums in 
respect of such discounts  shall be treated as trade discount provided always that should the 
contractor in lieu of producing such receipted accounts request the Architect in writing to issue a 
Certificate on the Bank for such sum or sums due either on account in settlement to a sub-contractor 
direct, the architect shall,  upon  satisfying himself that the sub-contractor is entitled to the same, 
so issue the certificate, and  such sum or sums shall be deducted from the amount of the contractor at 
the settlement of accounts  and any profit or further sum which the contractor is property entitled in 
respect of such sub- contract, and which is in conformity with the terms of the contract, shall be 
allowed to the contractor at the settlement of accounts as though the amount of such certificate to the 
sub-contractor had been included in a certificate drawn in favour of the contractor. 
 

e) If the Contractor neither produces the receipt nor gives authority to the bank to issue a certificate in 
favour of such sub-contractor directly, the Architect shall, upon giving the contractor  seven days’ 
notice in writing of his intentions to do so, issue to the Sub-contractor such Certificate directly on the 
Bank and obtain the receipt from the Sub-contractor, which receipt shall be  deemed a discharge for 
the amount of such certificate as though given by the Contractor. In the event of such default on the 
part of the Contractor, he shall not be allowed any profit he may have added in the Schedule of 
Quantities upon such Such-contract. 

 

f) The exercise of the option before referred to by the contractor and the issue of certificate as before 
described to Sub-contractors upon the Contractor's request on the issue to sub-contractor direct of 
certificate by the Architect shall not, however, relieve the Contractor from any of the liabilities in 
respect of insufficient, faulty or in completed work or the Sub-contractor for which he may be liable 
under the terms of the contract. 

 

g) If any provisional items are provided for work of a nature usually carried out by the contractor in the 
ordinary course of his business, the Bank shall give the contractor an opportunity of Tendering for the 
same without prejudice to the Bank's right to reject the lowest or any Tender. 

 

6.2 VARIATIONS 

 

6.2.1 EXTRA ITEMS / DEVIATIONS: 
a) The Contractor shall not commence work in respect of any extra items/deviations without obtaining the 

approval of the bank in writing. The Contractor shall immediately submit the rate analysis for such item, with 

necessary details to support the rate quoted. The rate  shall then be settled by the / Bank and necessary 
certificate based on this  shall be given to Bank while incorporating the item in the Interim Bills. 

b) Claims for extra/deviated items shall be submitted in the as per specimen copies of Proforma 

 included in this Tender document that indicate authority/order for such items. 
 

6.2.2 SCHEDULE OF QUANTITIES - VARIATION IN TENDER QUANTITIES 

 Quantities in this Tender are subject to variation by way of addition, reduction or deletions of 
 the  items or quantities. No compensation whatsoever will be paid for such variations. 
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6.2.3 PRICES FOR EXTRAS ETC. - ASCERTAINMENT THEREOF: 
Should it be found from measurements taken in accordance with the clause on “Measurement of  works” that any 
of the quantities or amounts of works thus ascertained are less or greater than the  amounts specified for the works 
in the priced schedule of quantities and/or that any variation is  made from the Tender schedule of items by 
operating Additional items called “Extra Items” or  “Substitute Items” in substitution of some Tendered 
items, the rate and valuation thereof, of such  items unless previously or otherwise agreed upon, shall be made 
in accordance with the following  rules: - 

 

a) The net rate or prices in the original Tender shall determine the valuation of the extra quantities 
 where extra quantities for any item are of similar character and executed under similar conditions 
 as the work priced therein. In other words variation in quantities shall be measured and paid at quoted 
price only. 
b) The net rate or prices in the original Tender shall determine the rate for the items altered, 
 provided if omissions / additions vary the conditions under which any remaining items of works  are 
carried out, the prices for the same shall be valued under (b) hereof. 
c) For extra items/Substitute items where the description of items is different from that of any 
 Tendered item, the following method shall hold good. 
d) Where the extra item works are not of similar character and/or executed under condition as 
 aforesaid or where the omissions vary, the conditions under which any remaining items of works  are 
carried out or if the amount of any omission or additions relative to the amount or the whole  of the Contract 
works or to be any part thereof shall be such that in the opinion of the bank the net rate or price contained in the 
priced Schedule of Quantities or Tender or for  any item of the works involves loss or expenses beyond that 
reasonably contemplated by the  Contractor or is by reason of such omission or addition rendered unreasonable or 
inapplicable, the bank shall fix such other rate or price as in the circumstances he shall think reasonable and proper 
on the basis of actual rate analysis cost of work involved plus fifteen percent  (15%) towards Contractor’s 
overheads and profits, which shall be final and binding on the  Contractor. 
e) The measurement and valuation in respect of the Contractor shall be completed within the “period 
 of Final Measurement” or within three months of the completion of the Contract works as defined 
 under Clause for "Certificate of Virtual Completion". 
f) The Contractor shall submit the claims for Deviated items and Extra items as per proforma 
 annexed hereto. 

 

6.3 MEASUREMENTS 

 

6.3.1 MEASUREMENT OF WORKS: 

a) The bank shall from time to time intimate the Contractor that he requires the  works to be 
measured and the Contractor shall forthwith attend or send a qualified agent to assist the bank in taking 
such measurements and calculations and to  furnish all particulars or give all assistance required by 
either of them. 
b) Should the Contractor omit to attend or neglect or omit to send such agent, then the measurements 
 taken by the bank or approved by him shall be taken to be the correct measurements. The works 
shall be measured according to the mode of measurements specified in the Contract documents and, where 
no mode is specified, as per the latest edition of relevant I.S. Codes. 
c) A certain percentage of measurements will be checked/test checked by the Bank as the case may be 
 for each trade, and for this the contractor has to render all necessary assistance and co-operation. 
d) The Contractor or his Agent may at the time of measurement take such notes and measurements 
 as he may require. 
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e) All authorized extra works; omissions and all variations made without the bank’s knowledge, but 
if subsequently sanctioned by the Bank in writing, shall be included in such measurements. 
 
6.3.2 MODE OF MEASUREMENT 

a) The mode of measurement for this contract shall be on item rate basis and shall include all quantities 
specified in the Schedule of Quantities of this Tender/ contract. It shall be further  deemed that all 
variations and deviations if specifically agreed to in writing shall also form part of  thisTender/ 
contract and shall be subject to measurements. All payments released to the  Contractor  shall 
be subject to verification of quantities on the basis of mode of measurements  herein stated. 

b) If the mode of measurement for any or all item is not specified in the contract, latest relevant IS. Code 
will prevail. 

c) The Contractor shall give due notice to the Bank in writing whenever any work is to be concealed or 
made inaccessible, in order that the work may be inspected and correct  measurements are 
recorded before such concealment, in default whereof the same shall be at the  option of the 
Bank to either open up for measurement at  the Contractor’s expense or no allowance shall be made 
for such work. 

 

6.4 PAYMENTS & CERTIFICATION. 

 

6.4.1 CERTIFICATE & PAYMENT: 

a) The Contractor shall be entitled for periodic Interim Certificates for work done of a minimum  value 

as specified in Appendix hereto to be issued by the bank to the Contractor, and within stipulated number of days 

for ad hoc payment (if allowed) and for full  settlement of the bill as  indicated in appendix to General 

Condition of Contract hereto,  subject to work being  executed in accordance with this Contract and reasonable 

scrutiny by the  Bank. The Retention at  the given percentage rate of the value of certified work as indicated in the 

appendix subject to the  specified limit shall be deducted from running bills. The Contractor  shall be entitled 

under the Certificate to be issued by the bank, to receive payment  of 100% security amount (2% of the 

contract amount collected on award of the contract) after virtual completion of the work and 8 % retention amount 

at the end of the defects liability period of twelve months, provided the defects are made good, according to the 

true intent and meaning hereof after due completion of work.  

b) The bank shall have the powers to withhold any Certificate if the works or any  part thereof is not 

carried out to his satisfaction. 

c) The bank may by any Certificate make any correction in any previous  certificates, which shall have 

been issued by him. In the event if it comes to the Bank’s notice any  omission or corrections required in bill, 

the Bank shall effect necessary corrections and the contractor shall be bound to accept the same. This certificate is 

particularly essential for settlement and payment of the Final Bill. 

c) The Contractor shall submit interim bills only after working out the appropriate measurements 
 jointly recorded with bank at site in a register and showing the register to  bank. This is not only  
to regulate the correctness of the quantity but also to facilitate expeditious clearing of the bills. The bills 
shall be submitted in the following proforma. 
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As per 

Tender    Previous 

Up-to-Date 

Bills  Remarks 

     Bills     

          

Tender  Brief Qty Rate/unit Qty Unit Qty Amt. Rs.  

Item No.  Description Unit   Unit /Unit   
          

          

          

          
 

 

Note:  If any part/reduced rate is proposed by the Contractor (recommended by Architect / Consultant)  
 the same should be brought out in the remarks column along with reasons.  
 

d) The Bank shall carry out test checking of measurement as and when required. 

e) The final bill shall be submitted by the Contractor within One month of Virtual Completion 
 Certificate received by the Contractor and such bill shall be settled and certified for payment by the bank  

 within four after verification/joint measurement by bank with the contractor. 

 

6.4.2 Payment Terms: 

I. All bills shall be prepared by the contractor in the form agreed or furnished by the Employer.  

II.  No mobilization advance amount will be paid to the firms. 

III. Bank shall release running bills /interim bill (Rs. 5.00 Lakhs) after due verification at the site 

IV. Any  certificate given by the  Engineer-in-charge  relating to the work done or materials delivered forming 

part of  such payment,  may  be  modified  or  corrected  by  any  subsequent   such  certificate(s) or 

by the final certificate and shall not by itself  be conclusive  evidence  that any  work or materials to 

which  it  relates is/are in accordance with the contract and specification. 

V. Any such interim payment, or any part thereof shall not  in  any respect  conclude,  determine  or   affect 

in any  way  powers  of  the Engineer-in-charge/employer under the contract or any of such payments be  

treated as final settlement and adjustment of accounts or  in  any way vary or affect the contract. 

VI. Pending consideration of extension of date of completion interim payments shall continue to be  made 

as herein provided. 

VII. All  the payments, interim or otherwise other than  the  initial advance,  are  subject  to statutory deductions 

of Income  Tax  &  its Surcharge, Sales tax deductions as notified by respective Local   State 

Government/Authority  and any such instructions conveyed from time  to time.  From the  interim 

bills, the retention money as detailed elsewhere in this tender shall also be deducted. 

 

6.4.3 CERTIFICATE FOR PAYMENT TO CONTRACTOR: 

The Contractor’s bills will be submitted to Bank through the bank  for  payment as per Proforma 

enclosed for Interim Bill Certificate and final Certificate. The  bank in confirmation that the work has 
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been carried out satisfactorily as  per detailed  drawings and specifications will endorse and 
certify the bill. 

 

6.4.4 CERTIFICATE OF VIRTUAL COMPLETION OF WORKS: 

a) The Contractor shall report in writing to the bank, in the form of a Certificate as  per Proforma 
‘D’ annexed hereto as and when the works are completed in all respects. The bank  shall after the 
verification of the works and in Consultation with Bank issue to the Contractor a certificate to be 
called “Virtual Completion Certificate”, a copy whereof shall be submitted to the Bank to enable them 
to take possession of the completed works. 

b) The works shall not be considered as completed till the Architect certifies in writing that all the work 
including those mentioned in the snag list prepared jointly with Bank prior to the acceptance of the 
Virtual Completion. The defect liability period shall  commence only from the date of issue of such 
certificate. 

 

6.4.5 LIEN ON SUMS PAYABLE TO THE CONTRACTORS 

 Any sums of money due and payable to the Contractor including any deposits returnable to them 

 under this Contract may be withheld or retained by the Bank, against any claim of the Bank against 

 the contractor in respect of any sums of money due under this contract or any other contract made 

 by the Contractor with the Bank, but limited to the amount of Bank’s claim and the Bank shall 

 always have a lien upon the money so withheld or retained as such by the Bank until appropriated 

 towards such claim. The contractor shall not be entitled to claim any interest or damages 

 whatsoever on such retained or appropriated sum. 
  
7. PROJECT MANAGEMENT 

 

7.1 PROGRAM OF WORK: 
7.1.1 The Tenderer shall, along with his bid, submit a schedule for completion of work, either in the form 

of a CPM Net Work or in the form of a bar chart, showing how he proposes to complete the  works. 
This program shall be prepared in sufficient detail and shall indicate, among other things,  the 
following details on a month-to -month basis (for each month). 

a) Quantum of work under each major item of work that would be carried out. 

b) List of Sub-contractors.  
c) Amount of resources that would be deployed (e.g. materials, skilled/unskilled labour, equipment 

etc.) 

d) Schedule of delivery of materials to site.  
e) Approximate value of work contemplated to be completed each month.  
f) Schedule and manner in which details or materials (to be issued by the Bank) are required from 
 the Bank    
g) Time periods allowed for other agencies’ work, 

h) Various milestones to be achieved. 

 

7.1.2 This program suitably amended after discussions with the bank shall become binding on the 
Contractor. However, during the execution of the project, should it become necessary,  in the 
opinion of the bank to reschedule some of the activities, the Contractor shall do so at no extra cost 
and/or without any other claim. 
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7.1.3 Acceptance of a bidder’s Tender does not necessarily imply acceptance of the schedule submitted and 
the Bank reserve the right to modify/amend this schedule to suit the  overall project schedule which 
will be binding on the Contractor at no extra cost to the Bank. 

 

7.2 COMMENCEMENT OF WORK 
 
 The contractor shall be allowed admittance to the site on the "date of Commencement" stated in 

 the tender and on submission of the valid tamper-proof photo Identity Card (and/or in any 

 other  form), duly endorsed by the Contractor, for all their labour, and staff in accordance with 

 the Banks prevailing security requirement. 
 
 

7.2.1 The Contractor shall commence work from the date of acceptance of work order or from the date of 
handing over of site by the Bank, whichever is later. Until the site is partly / fully handed over to the 
Contractor, the commencement of work shall include off-site activities including planning, 
procurement of materials shop drawings, manufacture/fabrication, interaction with bank , other 
contractors etc. 

 

7.3 DATE OF COMPLETION: 
 

7.3.1 The entire work shall be completed in all respects including testing commissioning within -60- days 
from the date of commencement of the work as defined above. 

7.3.2 Monsoon season is included in -60- days period i.e. completion period of work.  
7.3.3 Time is the essence of the Contract. 
7.3.4 The work shall not be considered as complete until the bank have certified  virtual completion in 

writing. The defects liability period shall commence from the date of virtual completion. 
7.3.5 Virtual completion means when is site is ready to be taken over by bank. 
7.3.6 During the period of Contract, the Contractor shall maintain progress on the basis of the programme 

initially agreed to by Bank and later updated from time to  time in consultation with Bank to suit 
the overall project schedule and prevailing site conditions. 

 

7.3.5 DELAY AND EXTENSION OF TIME: 
a) If in the opinion of the Bank the works be delayed 

(i) by force majeure or 

(ii) by reason of any exceptionally inclement weather or 
(iii) by reason of proceedings taken or threatened by the dispute with adjoining or neighbouring 

Banks or public authorities arising otherwise than through the Contractor’s own default or 

(iv) by the works or delays of other Contractors or tradesmen engaged or nominated by the 

Bank or the bank and not referred to in the Schedule of Quantities and/or Specifications 
or 

(v) by reason of the bank’s instructions. 

(vi) by reason of civil commotion, legal combination of strike or lock-out affecting any of 

the building  traders or in consequence of the Contractor not having received in due 

time necessary instructions from the bank for which he shall have specifically applied 

in writing, ahead of time, giving the Consultant reasonable time to prepare such 

instructions, the Bank shall make a fair and reasonable extension of time for completion 

of the Contract works. In case of such strike  or lock- out, the Contractor shall, as 

soon as may be, given written notice thereof to the bank, but the Contractor shall 

nevertheless constantly use his endeavours  to prevent delay and shall do all that may 
reasonably be required to the satisfaction of the  bank  to proceed with the work. 
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b) The Contractor shall proactively take all practicable steps to avoid or reduce any delay in the execution 
and completion of the works arising out of 

i) Force Majeure 

ii) Exceptionally inclement weather 

iii) Loss and damage by fire and earthquake 

iv) Civil commotion, lockout, strike etc. 

v) Delay on the part of the nominated Sub-Contractor or nominated supplier. 

vi) Delay on the part of the other Contractors employed by the Bank. 
 

7.4 SUSPENSION OF WORKS: 
The bank may in an extreme case and in prior consultation with the Bank suspend works if the quality 

or safety of the works are likely to be compromised due to heavy  rains, natural calamities etc. The 

bank may grant such extension of time with the approval of the Bank as may be justified by such a delay 
in the works. The Contractor shall  not  be entitled to any compensation on account of such delay 

 

7.5 WORK AT NIGHT:  
7.5.1 If the Contractor is required to work at night in order to complete the work within the Time Schedule, the 

Contractor shall provide and maintain at his own cost sufficient lights to enable the  work to 
proceed satisfactorily without danger. Approaches to the site also shall be sufficiently  lighted by the 
Contractor. No extra payments will be made for night work. Prior intimation and  approval should also be 
taken from bank. Also, if needed, the contractor will  be bound to visit the site upon the call of the 
bank. 
 

7.6 WORK ON HOLIDAY: 
 
7.6.1 No work shall be done on national holidays that may be notified by the Bank without the specific sanction 

in writing of the Bank. 

 

8 PERFORMANCE 

 

8.1 GENERAL 

 
8.1.1 INDEPENDENT CONTRACTOR 

 

 The Contractor agrees to perform this Contract as an independent Contractor and not as a sub-
 Contractor, agent or Employee of the Bank. 
 
8.1.2 ASSIGNMENT OR SUB-LETTING: 

a) The whole of the works included in the Contract shall be executed by the Contractor and the Contractor 
shall not directly or indirectly transfer, assign or underlet the Contract or any part/ share  thereof or 
interest therein, nor shall he take a new partner, without the written consent of  the Bank and no 
undertaking shall relieve the Contractor from the full and entire responsibility of the Contract or from 
active superintendence of the works during their progress. 

 

b) Nominated Sub-contractors : 
i) All specialists, merchants, tradesmen and others executing any work or supplying and fixing any 

goods for which prime cost prices or provisional sums are included in the Schedule of Quantities 
and/or Specifications who may be nominated or selected by the bank are hereby declared to be Sub-
contractors employed by the Contractor and are herein referred to as  nominated Sub-contractors. No 
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nominated Sub-contractor shall be employed on or in connection with the works against whom the 
contractor shall make reasonable objection or (Save where in the Architect and Contractor shall 
otherwise agree) who will not enter into contract provided:- 

ii) That the nominated Sub-contractor shall indemnify the contractor against the same obligations in 
respect of the Sub-contract as the contractor is under in respect of this contract. 

iii) That the nominated Sub-contractor shall indemnify the contractor against claims in respect of any 
negligence by the Sub-contractor, his servants or agents or any misuse by him or them of any 
scaffolding or other plant, the property of the contractor or under any Workmen's Compensation Act 
in force. 

iv) Payment shall be made to the nominated Sub-contractor within 15 days of his receipt of the bank's 
certificate provided that before any certificate is issued the contractor shall upon request furnish to the 
bank proof that all nominated Sub-contractor's accounts included in  previous certificates have been 
duly discharged; in default whereof the Bank may pay the same upon a certificate from the Architect 
and deduct the amount thereof from any sums due to the contractor. 

 

 

8.1.3 OBTAINING INFORMATION: 

a) No claim by the Contractor for additional payment will be entertained which is consequent upon 

 failure  on his part to obtain correct information as to any matter affecting the execution of the works, 
 nor will any misunderstanding or the obtaining of incorrect information or the failure to obtain correct 

 information relieve him from any risks or from the entire responsibility for the fulfilment of the 
 contract. 

 

8.1.4 THE SETTING OUT: 
a) The Contractor shall at his own expense, set out the works accurately in accordance with the plans. The 

Contractor shall be solely responsible for the true and perfect setting out of the works, and for the 
correctness of the position, levels, dimensions and alignment of all parts thereof. If at any time any errors 
shall appear during the progress or on completion of any part of the work, the Contractor shall at his own 
cost rectify such error if called upon to the satisfaction of the bank. The Bank and/or its representatives 
shall time to time inspect the work but such inspections shall not exonerate the Contractor in any way from 
his obligations to remedy any defects, which may be found to exist at any stage of the work or after the 
same is  completed. 

 
 

8.1.5 PERFORMANCE 

a) The Contractor shall be fully and solely responsible for proper, safe and efficient design and 
 performance of his equipment and installation, in conformity with drawings and parameters and 
 specifications stipulated in the Contract documents. 
b) In case the Contractor finds that anything contained in drawings, specifications or given  parameters will   
              not ensure such performance and compliance with best trade practices and codes,  rules and    
             regulations laid down by Authorities, he shall bring such matters to the attention of the  bank and shall  
             follow their instructions. 
 
c) The contractor shall also guarantee that the performance of the various materials and items 
 individually shall not be less than specified ratings when working under operating conditions  given 
 for the respective items 

 

8.1.6 EXECUTION OF WORK: 
a) The whole of the work as described in the Contract (including the Schedule of Quantities, 
 Preamble, the Specifications and all drawing pertaining thereto) and as advised by the bank from time to 
time is to be carried out and completed in all its parts to the entire satisfaction of the bank. 
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b) Any minor details of manufacture, fabrication and installation which are obviously and fairly 
 intended, or which may not have been definitely referred to in this Contract, but which are usual  in 
sound interiors execution practice and essential to the work, are to be included in the Contract.  Rates quoted in 
the Schedules shall be inclusive of all freights, taxes, such as GST, Octroi, Sales  Tax, Excise Tax, Work Contract 
Tax, Royalties, VAT etc. as well as transportation so as to execute the Contract as per the rules and regulations of 
Local Bodies, State Government and the Government of India, and to the full intent of Tender documents.  

 
c) Following shall be deemed to be provided for in the quoted rates: 

 
i) Labour for constructing, fixing, finishing, carrying, cleaning, making good etc. 

 

ii) Framework, ladders, ropes, nails, spikes, tools, material and workmanlike protection from 
 weather, temporary supports. 

 

iii) Covering for the works during inclement weather or strikes or whenever directed, as necessary. 

 

iv) All temporary canvass, lights, tarpaulin, barricades water-sheets etc. 

 

v) All such temporary weatherproof sheds at such places and in a manner approved by the  bank 

             for the storage and protection of materials against the effects of Sun orrain. 

 

vi) All minor civil works like breaking and making good of masonry walls to original condition for 
 passage of cables, cable trays, etc. 

 

vii) Provision of necessary frames (MS/wooden) for dressing up of wall/RCC openings and for 
 installation of Fans etc. if instructed by bank. Drawings for framework to be  got approved  
            from bank. 
viii) All the required temporary arrangements to for execution of woks to be made by the contractor only at no 
             additional cost. Halting facility, toilet facility, drinking water facility and water for other use facilities to     
             be provided by the contractor only at no additional cost.  
ix) The rate quoted by the Tenderer in the schedule of probable quantities will be deemed to be for  the  
            finished work inclusive of the cost of providing the above items. 

 

8.1.7 SITE MANAGEMENT 

 

8.1.7.1 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
a) The Contractor shall provide everything necessary for the proper execution of the works according 
 to the true intent and meaning of the Drawings, Specifications and Schedule of Quantities taken 
 together whether the same may or may not be particularly shown or described therein, provided  that the   
same can reasonably be inferred wherefrom and if the Contractor finds any discrepancy in  the Drawings 
or between the Drawings, Specifications and Schedule of Quantities he shall  immediately refer the same in 
writing to the bank, who shall decide which shall be followed, and his decision shall be final and binding on all 
parties. The Contractor shall provide ground for himself and fresh water and power for carrying out of the works 
at his own cost. 
b) The Bank shall not charge the Contractor for his own un-rented ground but shall on no account  be 
responsible for the expenses incurred by the Contractor for hired ground. 
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c) The Contractor shall provide and maintain all measuring and testing instruments at all times for  
 properly carrying out the work and for the use of the bank, including  providing skilled attendants as 
required. 
d) The Contractor shall supply, fix and maintain at his cost during the execution of any works, all the 
 necessary equipment, materials and lighting required by night and as well as by day for proper 
 execution of work. The contractor shall take down and remove any or all such unwanted waste 
 materials, debris etc. as occasion shall require or when ordered to do so, and shall fully reinstate and 
 make good all matters and things described during the execution of the works, to the satisfaction of 
 the bank 

 

8.1.8 FACILITIES TO OTHER CONTRACTORS 
 

a) The Contractor shall give full facilities and co-operation to other Contractors employed by the Bank 
and shall afford them reasonable opportunity for the execution of their works and for  properly 
connecting and co-coordinating their works with the work of the other Contractors. The decision of 
the bank on any points of dispute between the various Contractors  shall be final and binding on all 
parties concerned. 

  
8.1.9 STORES AT SITE: 

a) The Contractor shall be allotted space / existing rooms on site subject to availability. The 
 Contractor shall make his own arrangements to enclose, secure and guard the space allotted to 
 him.  Wherever there may be materials, which are likely to deteriorate by the action of the sun, 
 rain or  other elements, all such materials, tools etc shall be duly protected by the Tenderer from 
 damage by weather or any other cause. All such stores and yards shall be cleared away and ground 
 left in  good and proper order, on completion of this Contract unless otherwise expressly 
 mentioned herein. 

 

8.1.10 ELECTRIC POWER FOR INSTALLATION 
 
a) The Contractor shall be given a temporary electrical connection at one location at or below ground 
 level to be decided by the Bank. The Contractor shall, at his own cost, provide a sub-meter, 
 cabling and wiring and switchboards complying with all laws, rules and regulations in force and 
 ensuring the safety of everyone working or visiting on site. 
 
b) The Contractor shall regularly reimburse cost for electricity consumed to the Main Contractor at 
 the same tariff rates as charged by the Electric Supply Company. 
 

 

8.1.11 GENERAL CONDITIONS OF SUPPLY OF MATERIALS FOR EXECUTING WORK 
The successful Tenderer before placing the orders or before supplying shall seek clearance in a meeting 
with the Bank. The final list of supply of materials shall  however be made at the time of signing of the 
contract by the Bank in consultation with the bank and the successful Tenderer. The Contractor shall 
then strictly adhere to this approved list of makes and materials and proceed to supply the same. If any 
deviation  and/or for any  unforeseen reasons the makes or materials are to be altered, the 
contractor shall  obtain the approval from the Bank in writing and then only he may  proceed to 
supply. 

 

8.1.12 REMOVAL OF ALL OFFENSIVE MATTERS: 
a) All soil, filth or other matter of an offensive nature taken out of any trench, sewer, drain or other place 

shall not be deposited on the surface, but shall be at once carried away by the Contractor and disposed 
off as per the rules and regulations of the Local Authorities concerned. 
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8.1.13 UNFIXED MATERIALS: 

a) When any materials intended for the works shall have been placed at site by the Contractor, such 

materials shall not be removed there from (except for the purpose of being used on the works) 

without the written authority of the bank and when the Contractor shall have received payment in 

respect of any Certificate in which the bank shall have stated that he has  taken into account the 

value of such unfixed materials on the works, such materials shall become the property of the 

Bank, and the Contractor shall be liable for any loss or damage to any such materials. 
 

 

8.1.14 REMOVAL OF IMPROPER WORK AND MATERIALS: 

a) The bank shall, during the progress of the works, have power to order in writing  from time to 

time the removal from the works, within such reasonable time as may be specified in the  order, 

of any materials which, in the opinion of the bank are not in accordance with the specifications 

or the instructions of the bank  and the substitution of proper materials and the removal and proper 

re-execution of any work, which has been executed with  materials or workmanship, not in 

accordance with the Drawings and Specifications or instructions,  and the Contractor shall 

forthwith carry out such order at his own cost. In case of default on the part of the Contractor to 

carry out such order the Bank shall have power to employ and pay other  persons to carry out 

the same and all expenses consequent there on or incidental thereto shall  be  borne by the 

Contractor, and shall be recoverable from him on behalf of the Bank or may  be deducted by 

the bank from any money due or that may become due to the Contractor. 

b) If the correcting works are not done in accordance with the Contract the bank, in consultation with the 

Bank, may allow such work to be got done through other parties at  Contractors risk and cost and in 

that case they may make allowance for the difference in value together with such further allowance for 

damages to the Bank as in their opinion may be reasonable. 

 

8.1.15 CLEARING THE SITE OF WORKS: 
 

a) The Contractor shall clear site of works as per the instructions of the bank. The  site of works 
shall be cleared of all men, materials, sheds, etc. belonging to the Contractor. The  site shall be 
delivered in a clean and neat condition as required by the bank  within a period of one week 
after the job is completed. In case of failure by the Contractor, the  Bank under advice of the bank 
will have the right to get the site cleared at the risk and cost of the Contractor to the satisfaction of the 
bank. 

 

8.1.16 OCCUPATION OF PARTIALLY COMPLETED WORKS BY THE BANK: 
 

a) The Bank shall be entitled to and at liberty to occupy even the partially completed works or any portion 
thereof by themselves or through their agents and servants if they so desire, in which event,necessary 
extension of time on this account for completing the works shall however be granted to  the 
Contractor, but he shall have no claim for any compensation whatsoever due  to the delay involved in 
completing works. Both the Bank and the Contractor will work out the  repercussions on the 
insurance Clause mentioned afore to mutual satisfaction safeguarding each  other’s interest. 

 

8.1.17 PREPARATION FOR OCCUPATION AND USE ON COMPLETION: 

 

a) On completion of the work, the Contractor shall inform the bank in writing that  he has finished 
the work and it is ready for the Bank’s inspection. The  Contractor shall clean all his works and 
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all the rooms under his charge. He will leave the entire  works neat and clean and ready for 
occupation and to the satisfaction of the bank. 

 

8.1.18 KEEPING THE AREAS AND ACCESS ROADS CLEAN: 

a) The Contractor shall be required to maintain the site and the building areas in a neat and clean 
 condition at all times to the satisfaction of the bank. Debris to be removed  every  2 days.  
b) The Contractor shall also be required to keep all access roads to the site and within the site free 
 from all obstructions, material droppings etc. to the satisfaction of the Consultant and local 
 authorities. 

 

8.1.19 COVERING UP OF WORKS:  
a) The Contractor shall cover up and protect the works from the weather and shall suspend all wet 
 operations during weather which, in the opinion of bank, will be detrimental to  the works. 
 
8.1.20 MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

a) The Contractor shall take joint measurements with the bank before covering up or otherwise 
placing beyond the reach of measurement any items of work. Should the Contractor neglect to do 

so, the same shall be uncovered at the Contractor’s expense or in default thereof, no payment or 
allowance shall be made for such work or the materials with which the same was executed. 
 

8.1.21 SITE SURVEY: 

a) On award of the works, the Contractor shall immediately survey the complete site and record his 
 findings on civil works and services connected with his works and submit the report in duplicate. 
 No extra payment shall be made for this work. 

 

8.1.22 LABOUR HUTMENTS: 
a) The Contractor shall not be allowed to put up any hutment/temporary structure of accommodating his 

labour/staff. He shall be required to make these arrangements elsewhere at his own cost. However, if 
the rules of local authorities so permit and subject to the contractor arranging for such permission, 
some space at site which will not come in the way of the permanent construction,  temporary 
construction facilities and offices may be provided to the contractor at the discretion  of  the 
Bank for essential/core staff engaged on emergency or essential services round the  clock work 
with proper sanitary facilities. 

 

8.2 STAFF MANAGEMENT 

  

8.2.1 INFORMATION TO BE SUPPLIED BY THE CONTRACTOR: 
 

 The Contractor shall furnish the Bank the following: 

a) Detailed industrial statistics regarding the labour employed by him, etc.  
b) The power of Attorney, name and signature of his authorized representative who will be in 
 charge for the execution of the work. 

c) A list of technically qualified persons Employed by him for the execution of the work. 

d) The total quantity and quality of materials used for the work. 
 

8.2.2 APPOINTMENT OF ENGINEERS: 
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a) The Contractor shall appoint a Senior Engineer to the satisfaction of the Bank. The Bank shall be 

entitled to approve or disapprove without assigning reasons the appointment of such Engineer 

proposed by the Contractor. This condition shall be reckoned as being the essence of the contract 

and its breach shall make the Contract revocable  at the option of the Bank. The Senior Engineer 

shall be assisted by a number of other Engineers and Supervisors in the respective disciplines as 

required for the smooth and satisfactory execution of the work. Contractor to pay remuneration to 

such engineer and  supervisors appointed by them. 

b) The Engineer so appointed shall be available at all times when required by Bank to attend all site/office 

meetings to discuss all aspects of the Contract including design, administration, planning, fabrication, 

installation, commissioning, testing and defects liability maintenance as well as site co-ordination with 

all Contractors/Agencies. 

c) The Senior Engineer shall not be required to be present full time at site but shall be available at all 

times when required by bank  to attend site/office meetings to discuss any aspect of the contract. 

 

8.2.3 SITE ENGINEER: 
a) Successful Tenderer will have to, before receiving work order, select suitable Engineer to be 

interviewed by Bank. It will be the responsibility of the selected engineer  to ensure that minutes 
of site meetings are maintained up-to-date. Contractors have to be up-to- date for each site 
meeting to be held. 

 

8.2.4 CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON WORKS: 
a) The Contractor shall give all necessary personal superintendence during the execution of the  works 

and as long thereafter as the bank  may consider it necessary until the  expiration  of the 
“Defects Liability Period” stated in the tender hereto. 

b) The Contractor shall maintain and be represented on site, at all times while the work is in progress, by 
a responsible and efficient Engineer In-charge, approved by the bank  and  who must thoroughly 
understand all the trades entailed and be constantly in attendance, while the  men are at work. Any 
directions, explanations instructions or notices given by the bank to such Engineer In-charge shall be 
deemed to be given to the Contractor and shall be binding as such on the Contractor. The Engineer-in-
charge shall be thoroughly conversant with  the English Language and should be able to read, write 
and speak English. 

 

8.2.5 DISMISSAL OF WORKMEN: 
a) The Contractor shall on the request of the Bank immediately dismiss from the works any person 

employed thereon who may, in the opinion of the Bank , be unsuitable or incompetent or who may 
misconduct himself and such person shall  not again be employed or allowed on the works without 
the permission of the Bank. 

 
 

8.2.6 OTHER PERSONS ENGAGED BY THE BANK: 

a) The Bank reserves the right to use the premises and any portion of the site for the execution of 
 any  work not included in this Contract which he may desire to have carried out by other 
 persons, and  the Contractor has to allow all reasonable facilities for the execution of such work, 
 but is not required to provide any plant or material for the execution of such work, except by 
 special arrangement with the Bank. Such work shall be carried out in such a manner as not 
 to impede the  progress of the works included in the Contract, and the Contractor shall not be 
 responsible for any damage or delay which may happen to or be occasioned by such work. 
 
 

8.3 SAFETY MANAGEMENT 
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8.3.1 ACCIDENTS TO LABOUR: 

 The Contractor shall be fully responsible for the safety of the persons employed by him/firm on the 

 works. 

8.3.2 Use of Explosives: 

Explosives shall not be used on the works by the contractor without the written permission of the  bank  

and then only in the manner and to the extent to which He has prescribed. When explosives are used, the 
same shall be stored in a special magazine to be provided by and  at the cost of the contractor, who shall be 

liable for all damages, loss or injury for non-compliance  with all the statutory obligations. 
 

8.3.3 Safety codes/ Scaffolds 

 Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from 

 the ground, or from solid construction except in the case of short duration work, which can be 

 done safely from ladders. When a ladder is used, it shall be of rigid construction made either of 

 good quality wood or steel. The steps shall have a minimum width of 450mm and a maximum 

 rise of  300mm.Suitable hand holds of good quality wood or steel shall be provided and the ladder 

 shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal to 1 vertical 
 

a) Scaffolding or staging more than 4 m. above the ground floor, swung or suspended from an 
 overhead support or erected with stationary support shall have a guard rail properly bolted, braced 
 or otherwise secured, at least 1m. Above the floor or platform of such scaffolding or staging and 
 extending along the entire length of the outside and ends thereof with only such openings as may  be 
necessary for the delivery of materials. Such scaffolding or staging shall be fastened to prevent  it from swaying 
from the building or structure. 

 
b) Working platforms, gangways and stairway shall be so constructed that they do not sag unduly or 
 unequally and if the height of the platform, gangway or stairway is more than 4m. above ground 
 level or floor level, they shall be closely boarded and shall have adequate width and be suitably 
 fenced as described in (ii) above. 

 

c) Every opening in the floor of a building or in a working platform shall be provided with suitable 
 means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
 minimum height shall be 1 m. 
 
 

d) Wherever there are open excavations in ground, they shall be fenced off by suitable railing and 
 danger signals installed at night so as to prevent persons slipping into excavations. 

 

e) Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. 
 No portable single ladder shall be over 9m. in length while the width between said rails in rung 
 ladder shall in no case be less than 290mm for ladder up to and including 3 m. in length. For 
 longer  ladders this width shall be increased at least 20mm. for each additional meter of length. 
 
f) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the 
 Engineer obtained prior to construction. 

 
g) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 
 safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
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8.3.4 OTHER SAFETY MEASURES: 

a) All personnel of the Contractor working within the site shall be provided with safety helmets. All 
 welders shall wear welding goggles while doing welding work and all metal workers shall be 
 provided with safety gloves. Persons employed on metal cutting and grinding shall wear safety 
 glasses. 

 

b) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on 
 any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any 
 person or the public. 

 

8.3.5 PERSONAL SAFETY EQUIPMENTS: 

a) All necessary personnel safety equipment as considered adequate by the Engineer should be kept 
 available for the use of the persons employed on the site and maintained in a condition suitable 
 for immediate use, and the Contractor should take adequate steps to ensure proper use of 
 equipment by those concerned. 

 
b) Workers employed on mixing asphalt materials, cement and lime mortar shall be provided 
 footwear and protective goggles. 

 
c) Those engaged in white washing and mixing or stacking of cement bags or any materials, which 
 are injurious to the eyes, shall be provided with protective goggles. 
 

 

d) Those engaged in welding works shall be provided with welder’s protective eyesight lids. 

 
e) Stonebreakers shall be provided with protective goggles and protective clothing and seated at 
 sufficiently safe intervals. 

 

f) When workers are employed in sewers and manholes which are in use, the Contractor shall ensure 
 that the manhole covers are opened and are ventilated at least for an hour before the workers are 
 allowed to get into manholes and the manholes so opened shall be cordoned off with suitable 
 railing and provided with warning signals or boards to prevent accident to the public. 

 

g) The Contractor shall not employ men below the age of 18 years and women on the work of 
 painting with products containing lead in any form. Whenever men above the age of 18 are 
 employed on  the work of lead painting, the following precautions should be taken: 

 
h) No paint containing lead or lead products shall be used except in the form of paste or ready-
 made  paint. 

  
i) Suitable face masks should be supplied for use by the workers when paint is applied in the form 
 of spray or a surface having lead paint dry rubbed and scraped. 
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j) Overalls shall be supplied by the Contractor to the workmen and adequate facilities shall be 
 provided to enable the working painters to wash during the cessation of the work. 

 

k) When the work is done near any public place where there is risk of drowning all necessary 
 equipment should be provided and kept ready for use and all necessary steps taken for prompt 
 rescue of any person in danger and adequate provision should be made for prompt first aid 
 treatment of all injuries likely to be sustained during the course of the work. 

  

l) Adequate washing facilities should be provided at or near places of work. Contractor should not 

 violate any provisions of labour enactment. If there is any violation, the contractor will be solely 

 responsible for the penal action/damages taken/imposed by the statutory authorities. 

 

8.3.6 HOISTING MACHINES 

 Use of hoisting machines and tackle including their attachments anchorage and supports shall 
 confirm to the following standards or conditions: 
 
 

i) This shall be of good mechanical constructions, sound material and adequate strength and free 
 from patent defect and shall be kept in good repair and in good working order.  
ii) Every rope used in hoisting or lowering materials or as means of suspension shall be of durable 
 quality and adequate strength and free from patent defects.  
iii) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 
 the age of 21 years shall be in charge of any hoisting machine including any scaffolding winch or 
 give signals to operator.  
iv) In case of every hoisting machine and of every chain ring hook, shackle, shovel and pulley block 
 used in hoisting or as means of suspension of the safe working load shall be ascertained by 
 adequate means. Every hoisting machine and all gear referred to above shall be plainly marked 
 with the safe working load. In case, a hoisting machine having a variable safe working load, each 
 safe working load and the conditions under which it is applicable shall be clearly indicated. 
 No part of any machine or any gear referred to above in this paragraph shall be loaded beyond its 
 specified capacity.  
v) In case of departmental machines, the safe working load shall be notified by the engineer as regards 
 contactor’s machines, the contractor shall notify the safe working load of the machine to the engineer 
 whenever he brings any machinery to site of work and get it verified by the engineer concerned.  
vi) Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 
 should be provided with efficient safeguards, hoisting appliances should be provided with such 
 means as will reduce to the minimum of the risk of any part of a suspended load becoming 
 accidentally displaced. When workers are employed on electrical installations that are already 
 energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary 
 should be provided. The workers should not wear any rings, watches and carry keys or other 
 materials that are good conductors of electricity.  
vii) These safety provisions should be brought to the notice of all concerned by display on a notice 
 board at a prominent place at work spot .The person responsible for compliance of the safety code 
 shall be named therein by the Contractor. 
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viii) To ensure effective enforcement of the rules and regulations relating to safety precautions the 
 arrangements made by the Contractor shall be open to inspection by the Labour Officer, Engineers 
 of the Department or their representatives.  
ix) Notwithstanding the above clauses there is nothing in these to exempt the Contractor from the 
 operations of any other Act or Rule in Force in the Republic of India. 
 
8.4 RISK MANAGEMENT 

 

8.4.1 WORK PERFORMED AT CONTRACTOR’S RISK: 

 The Contractor shall take all precautions necessary and shall be responsible for the safety of the 

 work and shall maintain all safe guards, including providing for guards, proper lights, signs, 

 temporary passages, or other protection necessary for the purpose. All work shall be done at the 

 Contractor’s risk, and if any loss or damage shall result from fire or from other cause, the Contractor 

 shall promptly repair or replace such loss or damage free from all expenses to the Bank. The Contractor 

 shall be responsible for any loss or damage to materials, tools or other articles used or held for use in 

 connection with the work. The work shall be carried on and completed without damage to any work 

 or  property of the Bank or of others and without interference with the operation of existing 

 machinery or  equipment, if any. 
 

8.4.2 CONTRACTOR’S LIABILITY AND INSURANCE 

a) From commencement to completion of works, the Contractor shall take full responsibility for the 
 care of the work and for taking precautions to prevent loss or damage to the work to the maximum 
 extent possible and shall be liable for any damage or loss that may arise to the works or any part 
 thereof from any cause whatsoever including causes of fire, lightening, explosion, fire, 
 earthquake,  storm, hurricane, floods, inundation, subsidence, landslides, rock slides, riots 
 (excluding civil war,  rebellion, revolution and insurrection) or any latent defect or damage and 
 shall at his own cost  repair and make good the same so that at all times the work shall be in good 
 order and condition  and in conformity in every respect with the requirements of the Contract. 
 

 Explanation: For the purpose of this condition, the expression "from commencement to 

 completion of works" shall mean the period starting with the date of acceptance of work order or 

 date of handing over of site whichever is later and ending with issue of Virtual Completion 

 Certificate. For the purpose of this Insurance clause only, handing over of site shall also include 

 any handing over of space to the Contractor for the purpose of storage of materials and equipment. 
 
 

b) Without limiting the obligations and responsibilities under this condition, the Contractor shall 
 insure and keep insured the works from commencement to completion, as aforesaid, as increased 
 by 25% of the contract value against the risk of loss or damage from any cause whatsoever 
 including the causes enumerated in the foregoing Clause (a). In the event of there being a variation 

 in the nature and extent of the works, the Contractor shall from time to time increase or decrease 
 the value of the insurance correspondingly. All the premium for the insurance shall be borne and 
 paid by the Contractor only. The said insurance shall also provide cover for the removal of debris 

 of the lost or damaged works. The said insurance shall be in the joint names of the Bank and the 
 Contractor, Banks name being mentioned first in the policies and the Contractor shall deposit with 
 the Bank the said policy or Policies before commencing the work. All money payable by the 
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 insurer under such Policy/Policies shall be recovered by the Bank only and may be paid to the 
 Contractor or any other agency of Bank’s choice in the instalments for the purpose of rebuilding 
 or replacing or repairing the works and/or goods destroyed or damaged as the case may be. 
 
c) The Contractor shall at all times indemnify and keep indemnified the Bank against all losses, claims, 
 damages or compensation including under the provisions of the payment of the Wages Act 1936, 

 Minimum Wages Act 1948, Bank’s Liability Act 1938, Workman’s Compensation Act 1923, the 
 Maternity Benefit Act 1961,the Bombay Shops and Establishments Act1947, Industrial Disputes 
 Act 1947, and Contract Labour (Regulation and Abolition) Act 1970 and Employees State 
 Insurance Act 1948, Motor Vehicles Act 1988 or any modifications thereof or under any other 
 law  relating thereto and rules made there under from time to time or as a consequence of any 
 accident  or injury to any workman or other person in or about the work whether in the 
 employment of the  Bank or Contractor or not, and also against all costs, charges and expenses 
 of any suit, action or  proceedings whatsoever out of such accident or injury or combination of 
 any such claims. 
 

d) Before commencing the work, the Contractor shall without limiting his obligations and responsibilities 

 under this condition, insure against any loss of life or injury to any personnel in the employment of 

 Contractor/sub-Contractor/nominated Sub-Contractor. For this purpose, insurance shall be taken by 

 the Contractor / Sub-Contractor. Such insurance shall be taken to include employees/ workmen 

 covered by the Workman’s Compensation Act 1923, as well as those employees /workmen not 

 covered by the  said Act. Separate insurance policies may be taken for employees/work men covered 

 by Workman’s Compensation Act 1923, and employees/ workmen not covered by the said Act. 

 All the premium shall be paid by the Contractor. Policy/Policies taken under this paragraph 

 for the  personnel in employment with the Contractor/Sub-Contractor may be in their Bank’s 

 names of the Contractor/Sub-Contractor/nominated Sub-Contractors. In the event of any  loss or     

             Injury  to personnel in employment with the Contractor/Sub-Contractor/nominated Sub-

 Contractors, the Employee and Contractor shall recover directly from the Insurance Company and   

            ensure that payment of the same is made to the affected parties including the Bank. The policy in  

             original shall be deposited with the Bank. However, if the Policy obtained by the Contractor is  

            not project-specific but covers several works, a certified copy of the Policy shall be submitted to  

            the Bank, together with original which shall be returned after  verification. 

 

e) The Contractor shall at all times indemnify and keep indemnified the Bank against all losses and 
 claims for injuries or damage to any person or any property whatsoever which may arise out of or 

 in consequence of the construction and maintenance of the work and against all claims, demands, 
 proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto. 
 Before  commencing the execution of the works, the Contractor shall without in any way limiting 

 his obligations and liabilities under this condition, insure at his cost and expense against any 
 damage or loss or injury which may be caused to any person or property including the Employee 
 or servants of the Bank and the Consultants and their property by or in the course of the execution 

 of the works. Such insurance to be known as the Third Party Insurance shall be in a sum equivalent 
 to two percent of the estimated value of the work, subject to the minimum sum of Rupees Five 
 Lakhs. The Insurance policy to be so obtained by the Contractor shall be deposited by the 
 Contractor with the Bank within seven days of its issue by the insurer. 
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f) The Contractor shall provide the Bank with documentary evidence from time to time, that he has taken 
 all the insurance policies mentioned in the foregoing paragraphs and that he has paid the necessary 
 premium for keeping the policies valid till the works are completed and handed over to Bank. 
 
  
g) The Contractor shall ensure that similar insurance policies are taken out by his sub-Contractors or 
 nominated Contractors, if any. The Contractor shall be responsible to the Bank or to any other 
 person for any claim or loss resulting from the failure of the Sub-contractors or nominated Sub-
 Contractors  to obtain such insurance policy. While taking the insurance policies, Contractor 
 should indicate clearly to the insurance companies that policies issued should cover their Sub-
 Contractors and nominated Sub-Contractors also. 

 

h) If the Contractor and/or his sub-Contractor or nominated Sub Contractor, if any, shall fail to effect 
 and keep in force the insurance referred to above or any other insurance which he/they may be 
 required to effect under the terms of the Contract, then in any such case, the Bank may, without 
 being bound to effect and keep in force any such insurance policy and pay such premium or 
 premia, as may be necessary for that purpose from time to time and deduct the amount so paid by 
 the Bank from any money due or becoming due to the Contractor recover the same as a debt 
 due from the  Contractor. 

i) All Insurance Policies shall be obtained from nationalized Insurance Companies only. 

 

j) Without prejudice to any of its obligations and responsibilities under this condition, the Contractor 
 shall, within 30 days from the date of the Work Order and thereafter at the end of each quarter 
 submit a report to the Bank in Proforma ‘C’ annexed hereto the detailed information on the 
 Insurance Policies as prescribed in the said proforma together with relevant documentary 
 evidence. 

 

k) No work shall be commenced by the Contractor unless and until he has obtained the insurance or 
 insurance required to be obtained by him under or by the foregoing clauses and no work shall be 
 carried out or continued by the Contractor unless and until such insurance is current and valid at 
 that time. All the receipts in original along with two photocopies thereof, for the payment of the 
 premia shall be furnished by the Contractor to the Bank. The original receipts will be returned to 
 the  Contractor after verification. The Bank reserves the right for Payment for works done 
 subject to fulfilment of this condition. 

 

l) In the event of any claim for insurance becoming due on account of any eventuality covered by 
 the respective insurance policy/policies, the Contractor shall reinstate the installation, replace 
 the materials or equipment’s or pays compensations to the affected personnel/ Employees or 
 their legal  heirs without waiting for settlement of the claim from insurance company. 

 
 
m) If the Contractor shall not perform and observe any of the duties and obligations devolving upon him 
 hereunder, and such omission or breach by the Contractor shall involve the Bank in any liability 
 tortuous or otherwise and/or loss or damage, the Bank shall be entitled to the restitution of such loss 

 or damage and shall be entitled to recover the amount of restitution from any moneys due to the 
 Contractor from the Bank under this Contract or any other Contract. 
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n) Upon taking possession of the works under the Contract, the Bank shall take out parallel insurance, 
 to insure all persons who are not the Contractor’s or the Sub-Contractor’s or the nominated Sub-
 Contractors or the Project Management Consultant’s staff or the agent of the Banks authorised 
 representatives on getting the occupation certificate, the Bank will maintain their own insurance 
 Policy and the Contractors will cease to be responsible for the insurance of Bank's personnel. 
  
o) The Contractor shall ensure the validity of the insurance Policies. The Contractors shall hand over the 
 insurance policies to the Bank. Once delays are certified by the bank, he shall have to ensure that the  
             Insurance Policies are progressively extended. 
p) The Banks’ insurance Policy shall cover the risk for Banks’ agents, Consultants, Architect / 
 Consultants etc. appointed by the Bank. 

 
q) The Bank shall insure the building in totality on obtaining possession of the building and other 
 structures. 

 

Insurance in respect of damages to persons & property 

 

1. The contractor shall be responsible for all injury to persons, Neighbouring Properties, animals or 
 things, and for all structural and decorative damage to property which may arise from the 
 operation or neglect of himself or of any nominated Sub-contractor's employees, whether such 
 injury damage arise from carelessness, accident or any other cause whatever in any way connected 
 with the carrying out of this contract. This clause shall be held to include inter alia, any 
 damage to buildings,  whether immediately adjacent or otherwise, and any damage to roads, 
 streets, foot-paths, bridges  or ways as well as all damage caused to the building and works 
 forming the subject of this contract,  by frost or other inclemency or whether. The Contractor 
 shall indemnify the Bank from any such injury or damage to persons or property as aforesaid 
 and also in any award of compensation or damages consequent upon such claims. 

 

2. The Contractor shall reinstate all damage of every sort mentioned in the Clause, so as to deliver 
 up the whole of the contract works complete and perfect in every respect and so as to make good 
 or otherwise satisfy all claims for damage to the property of third parties. 

 
3. The Contractor shall indemnify the Bank against all claims, which may be made against the 
 Bank by any member of the public or other third party in respect of. 

  
4. Anything which may arise in respect of the works or in consequence thereof and shall at his own 
 expense arrange to effect and maintain, Until the virtual completion of the contract, with an approved 

 Office a Policy of Insurance in the joint names of Bank and the Contractor against such risks and 
 deposit such Policy or Policies with the Architect from time to time during the currency of this 

 Contract. 
 
5. The Contractor shall similarly indemnify the Bank against all claims which may be made upon 
 the Bank whether under The workmen's Compensation Act or any other statute in force during 
 the currency of this Contract or at common law in respect of any employee of the Contractor or 
 any  Sub- Contractor and shall at his own expense effect and maintain, until the virtual 
 completion of  the contractor, with an approved office, a policy of Insurance in the joint names 
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 of the employee and the contractor against such risks and deposits such Policy or Policies 
 with the Architect from time to time during the currency of this Contract. 

 

6. The Contractor shall be responsible for anything, which may be excluded from the Insurance 
 Policies above referred to, and also for all the damages to any property arising out of and incidental 
 to the negligent or defective carrying out of this contract. He shall also indemnify the Bank in 
 respect of any costs, charges and expenses arising out of any claim or proceedings and also in 
 respect of any award of or compensation of damage arising there from. 
7. The Bank with the concurrence of the Architect shall be at liberty and is hereby empowered to deduct 
 the amount of any damage, compensation, costs, charges and expenses arising or occurring from or in 
 respect of any such claim or damage from any sum or sums due or become due to the contractor. 

 

Fire Insurance: 

 

1. The Contractor shall at the time of signing the Contract, Insure the works and keep them Insured until 

 the virtual completion of the contract, against losses or damages by fire/losses due to other reasons, 

 as approved by the Architect,  in the joint names of the Bank and the Contractor (the name of the 

 former being placed first in the  policy) for the full amount of the contract and for any further 

 sum being allowed to the Contractor as  an  authorized extra. Such policy shall cover the 

 property of the Bank only, fees for assessing the  claim  and in connection with his services 

 generally therein and shall not cover any property of the  contractor or of any sub-contractor of 

 the  Bank. The contractor shall deposit the policy and  receipts for the  premiums of the same 

 with the Bank within Ten days of the signing the contract  or on receipt of the Work order, 

 whichever is earlier unless otherwise instructed by the Architect. In  default of the  contractor 

 insuring as provided above, the Bank or the Architect on his behalf may so  issue any may  deduct 

 the premium paid for any money due to the contractor. The contractor shall as  soon as the 

 claim under the policy is settled, or the work reinstated by the insurance office, should  they 

 elect to do so, proceed with all due diligence with the completion of the work in the same manner 

 as though the fire had not occurred and in all respects under the same conditions of the contract. 

 The contractor shall be entitled to such extension of the time for completion as the Architect deems 

 fit. 
2. The amount so due as aforesaid shall be total value of the works duly executed and of the contract 
 materials and goods delivered upon the site for use in the work up to and including a date not 
 more  than seven days prior to the date of the said certificate less the amount to be retained by 
 the Bank (As hereinafter provided) and loss any instalment, previously paid under this clause. 
 Provided that  such certificates shall only include the value of the said materials and goods as and 
 from time they are reasonably, properly and not prematurely brought upon the site and then only 
 if properly stored and/or protected weather.) 

 

9. FAILURE OF PERFORMANCE 

 

9.1. DAMAGES FOR NON-COMPLETION: 
 
9.1.1.  If the Contractor fails to complete any or all the works by the date/s named in the relevant clauses 
 for "Date of Completion" and "Extension of Time" and if the bank certify  in writing on or 
before the date of issue of the Certificate for the last payment to which the  Contractor may become 
entitled hereunder that the works could reasonably have been completed  by the date or within the said 
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extended time, then the Contractor shall pay or allow the Bank the  sum to be worked out at 1% of 
Contract Value per week  of delay to be recovered as  Liquidated Damages  (and not by way of 
penalty) for the delay, beyond the said date or extended  time, as the case may  be, during which the 
works shall remain unfinished and such damages may  be deducted from any  moneys due or which 
may become due to the Contractor. The maximum  amount of Liquidated Damages shall be the amount 

not exceeding 10% of the work order value or  final certified value whichever is higher. The  contractor 
shall be bound to extend validity of  Insurance Cover till such period of completion as to be considered 
necessary at their cost. 
 

9.2  FAILURE BY CONTRACTOR TO COMPLY WITH CONSULTANT’S  INSTRUCTIONS: 

9.2.1 If the Contractor after receipt of written notice from the Architect / Consultant in prior  consultation 
with the Bank requiring compliance with such further drawings and/or instructions to  remove, fails 
within seven days to comply with the same, the Architect / Consultant with prior  consent of the 
Bank may employ other persons to execute any such work whatsoever as may be  necessary to give effect 
thereto and all costs incurred in connection therewith shall be recoverable  from the Contractor by 
the Bank on a certificate by the Architect / Consultant as a debt to be  deducted by him from any 
moneys due or to become due to the Contractor. 

              # Architect/Consultant appointed by bank during the work execution 

9.3 DETERMINATION OF CONTRACT: 
9.3.1 If the Contractor except on account of any legal restraint upon the Bank preventing the continuance 

of the works, on account of any of the causes mentioned in Clause “Delay and Extension of time” in 
the case of a certificate being withheld or not paid when due, shall suspend the works, or, in the opinion of 
the bank, shall neglect or fail to proceed with due diligence in  the performance of his part of the 
Contract or if he shall more than once make default in the respects mentioned in Clause “Removal of 
improper work and materials”, the Bank shall have power to give notice in writing to the Contractor 
requiring that  the works be proceeded with a reasonable manner and with reasonable dispatch. Such 
notice shall not be unreasonably given and must signify that it purports to be a notice under the provisions 
of this clause and must signify the act or defaults on the part of the Contractor upon which it is based. After 
such notice shall have been given, the Contractor shall not be at liberty to remove from the site of work, 
or from any ground contiguous thereto, any plant or materials belonging to him which shall have been 
placed thereon for the purpose of the works, and the Bank shall have lien upon such plant and materials to 
subsist from the date of such notice being given until the notice shall have been complied with. If the 
Contractor shall fail, for seven days after such notice has been given to proceed with the works as therein 
prescribed, the Bank may enter upon & take possession  of the works and of all such plant and materials 
thereon intended to be used for the work, and the Bank shall retain and hold alien upon all such plant and 
materials until the works shall have been completed under powers hereinafter conferred upon him. If the 
Bank shall exercise the above power, he may engage any other person to complete the works and exclude 
the Contractor, his agents and servants, from entry upon or access to the same, except that the Contractor 
or any person appointed in writing may have access at all reasonable times during the progress of the works 
to inspect, survey and  measure the works. Such written appointment or a copy thereof shall be delivered 
to the bank before the person so appointed comes on to the works, and the Bank shall take such steps as 
may be reasonably necessary for completion of the works, without undue delay or expenses, using for that 
purpose the plant and materials above mentioned in so far as they are suitable and adaptable to such use. 
Upon the completion of the work the bank shall certify the amount of the expenses properly incurred 
consequent on and incidental to the default of the Contractor as aforesaid and in completing the works by 
other persons. Should the amount so certified as the expenses properly incurred be less than the amount 
which would have been  due to the Contractor  upon the completion of the works by him, the difference 
shall be paid to the Contractor by the Bank, should the amount of the former exceed the latter, the difference 
shall be paid by the Contractor to the Bank. The Bank shall not be liable to make any further payment or 
Compensation  to the Contractor for or on account of the proper use of the plant for the completion of the 
works under the provision herein before mentioned other than such payment as included in the Contract. 
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After the works shall have been so completed by persons other than Contractor, under provision herein 
before contained, the bank shall give notice to the Contractor; to remove his plant and all surplus materials 
as may not have been used in the completion of the works, from the site. If such plant and materials are 
not removed within a period of 14 days, after the notice shall have been given, the Bank may remove and 
sell the same, holding the proceeds, less the cost of the removal and sale, to the credit of the Contractor. 
The Bank shall not be so responsible for any loss sustained by the Contractor from the sale of the plant in 
the event of the Contractor not removing it after notice. 

 
 

9.4 NOTICES: 

9.4.1 Notices of the Bank to the Contractor may be served personally or by being left at or sent by registered 
post to the last known place of abode or business of the party to whom the same is given or in the case of 
the Contractor by being left on the works. In the case of company or Corporation, notices may be served 
at or sent by registered post to the registered office of the Company or Corporation. Any notice sent by 
registered post shall be deemed to be served at the time when, in the ordinary course of post, it would be 
delivered. 

 

9.5 TERMINATION OF CONTRACT BY THE BANK 

9.5.1 If the Contractor being an individual or a firm, commits any act of insolvency or shall be adjudged as 
Insolvent or being an incorporated Company shall have an order for Compulsory winding up or  applies 
for voluntary winding up or subject to the supervision of the Court and of the Official  Assignee or the 
Liquidator in such acts of Insolvency or winding up shall be unable within seven  days after notice to him 
requiring him to do so, to show to the reasonable satisfaction of the bank  that he is able to carry out and 
fulfil the Contract, and to give security  therefore, if so required by the bank or if the Contractor (whether 
an individual firm or incorporated Company) shall suffer execution to be issued, or shall suffer any 
payment under this Contract, to be attached by or on behalf of any of the creditors of the Contractor or 
shall assign or sub-let the Contract without the consent in writing of the bank first obtained .or shall charge 
or encumber this Contract or any payments due or which might become due to the Contractor there under, 
or if the bank shall certify in writing to the Bank that the Contractor 

 

a) Has abandoned the Contract, or 

 

b) Has failed to commence the works, or has without any lawful excuse under these conditions 
 suspended the progress of the works for seven days after receiving from the Consultant written 
 notice to proceed, or 
 

 

c) Has failed to proceed with the works with such due diligence and failed to make such due 
 progress as would enable the works to be completed within the time agreed upon, or 

 

d) Has failed to remove materials from the site or to pull down and replace work for seven days after 
 receiving from the Consultant written notice that the said materials or work were condemned and 
 rejected by the bank under these conditions, or 

 

e) Has neglected or failed persistently to observe and perform all or any of the acts, matters or things 
 by this Contract to be observed and performed by the Contractor for seven days after written 
 notice  shall have been given to the Contractor requiring the Contractor to observe or perform the 
 same,  or 
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f) Has to the detriment of good workmanship or in defiance of the bank instructions to the contrary sublet 
any part of the contract. Then in any of the said cases the Bank may not withstanding any previous waiver, 
after giving seven days’ notice in writing to the Contractor, determine the Contract but without thereby 
affecting the powers of the bank or the obligations and liabilities of the Contractor, the whole of which shall   
continue in force as fully as if Contract has not been determined and as if the works subsequently executed 
had been executed by or on behalf of the Contractor. And further, the Bank,  may enter upon and take 
possession of the work and all plant, tools, scaffoldings, sheds, machinery, steam and other power, utensils 
and materials lying upon the premises or the adjoining lands or roads  and use the same as his own property 
or may employ the same by means of his own servants and workmen carrying on and completing the works 
or by employing any other Contractors or other persons to complete the works, and the Contractor shall not 
in any way interrupt or do any act, matter or things to prevent or hinder such other Contractor or other person 
or persons employed for completing and finishing or using the materials and plant for the works. When the 
works shall be completed or as soon thereafter as convenient, the bank shall give a notice  in writing to 
the Contractor to remove his surplus materials and plant, and should the Contractor fail to do so within a 
period of 14 days after receipt thereof by him the Bank shall  sellthe same by public auction, or otherwise 
and shall give credit to the Contractor for the amount realized after deducting there from the costs of removal 
and sales by the Bank for the values of the said plant and material so taken possession of by the Bank and the 
expense or loss which the Bank shall have been put to in procuring the works to be completed and the amount, 
if any, owing to the Contractor and the amount which shall be so certified shall thereupon be paid by the Bank, 
to the Contractor, or, by the Contractor to the Bank, as the case may be, and the certificate of the bank shall 
be final and conclusive between the parties. On termination of the Contract, the Contractor shall forthwith 
remove himself and his workmen from the works site 

 

9.6 TERMINATION OF THE CONTRACT BY THE CONTRACTOR: 

9.6.1 If payment of the amount payable by the Bank under the Certificates of the bank with interest as provided 
for hereinafter shall be in arrears and unpaid for Sixty days (60) after notice in writing requiring payment 
of the amount with interest as aforesaid shall have been given by the Contractor to the Bank (or if the Bank 
interferes with or obstruct issue of any  such Certificates), or the Bank commits any ‘Act of Insolvency’, 
or if the Bank being an  individual, or firm shall be adjudged insolvent or (being an incorporated 
company) shall have an order made against it or pass an effective resolution for winding up either 
compulsorily or subject to the supervision of the court or Voluntarily, or if the official Assignee of the 
Bank being an individual, or firm shall be adjudged insolvent or (being an incorporated company) shall 
have an order made against it or pass an effective resolution for winding up either compulsorily or subject 
to the supervision of the court or Voluntarily, or if the official Assignee of the Bank shall  repudiate the 
Contract, or if the Official Assignee or the Liquidator in any such winding up fails within fifteen  days 
after notice to him requiring him to do so, to show to the reasonable satisfaction of the Contractor that he 
is able to carry out and fulfil the Contract and to make  all payments due, and to become due hereunder 
and if required by the Contractor, to give security for the same, or if the  works be stopped for three 
months under an order of the bank  or the Bank or by any injunction or other orders of any court of law, 
then and in any of the said cases the Contractor  shall be at liberty to determine the  Contract by 
notice in writing to the Bank, through  the bank, and he shall be entitled to recover from the Bank 
payment for all  works executed and for any loss he may sustain upon any plant or material supplied or 
purchased or prepared for the purpose of the Contract. 

 
 

9.6.2 In arriving at the amount of such payment, the net rates contained in the Contractor’s original Tender shall 
be followed, or where the same may not apply, valuation shall be made in accordance with “Prices for 
Extras, etc. Ascertainment thereof”. 

 

 

9.7 FORECLOSURE OF CONTRACT IN FULL OR IN PART: 
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9.7.1 If at any time after acceptance of the Tender the Bank shall decide to abandon or reduce the scope of the 
works for any reasons whatsoever and hence not require the  whole or any part of the works to be 
carried out he shall inform the Contractor in writing to that effect and the Contractor shall have no claim 
to any payment or compensation or otherwise whatsoever, on account of any profit or advantage which he 
might have derived from the execution of the works in full but which he did not derive in consequence of 
the foreclosure  of the whole or  part of the works. 

 

9.7.2 The Contractor shall be paid at the Contract rates full amount for woks executed at site, and in addition, 
reasonable amount as Certified by the bank  for the value of such material (which material shall thereupon 
become the property of the Bank) and also such further  allowances as the bank may think reasonable 
and fair in respect of (a) any expenditure incurred by the Contractor towards preliminary works etc. and 
(b) other reasonable and proper engagement the Contractor may have entered into for carrying out the 
work. 

 

10 COMPLIANCE 

 

10.1 COMPLIANCE TO BANK’S/LEGAL NORMS 

10.1.1 NOTICES 
 
a) The Contractor shall give all notices and pay all fees and shall comply with all Acts and 
 Regulations for the successful completion of the Contract works. 
 
10.1.2 AUTHORITIES, NOTICES, PATENTS, RIGHTS & ROYALTIES: The Contractor shall 

conform to the provisions of all the statutes relating to the works, and to the Regulations and bye laws 
of any local Authority, and of any Water, Lighting, Electric supply, and of other Companies or 
Authorities with whose systems the structure is proposed to be connected, and shall before making 
any variation from the drawings or specifications that may be necessitated by so confirming, give to 
the bank written notice, specifying the variations proposed to be made and the reason for making it, 
and apply for instruction thereon. In case the Contractor shall not within 10 days receive such 
instructions, he shall proceed with the work conforming to the provision or Regulations or Byelaws 
in question. 

 
a) The Contractor shall bring to the attention of the bank all notices required by  the said Acts, 
Regulations or Bye-laws to be given to any Authority by the Bank and pay to such Authority, or to any     public 
Officer, all fees that may be properly  chargeable in respect of the works, and lodge the receipts with the bank. 
 

b) The Contractor shall indemnify the Bank against all claims in respect of patent rights, design, 

trademarks of name or other protected rights in respect of any constructional site, machine work or material 

used for or in connection with the works or temporary works and against all claims, demands, proceedings, 

damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto. The Contractor shall 

defend all actions arising from such claims, unless he has informed the bank  before any such infringement 

and received their permission to proceed, and shall himself pay all royalties, license fees, damages, costs and 

charges of all and every sort that may be legally incurred in respect thereof. All statutory fees, deposits etc 

paid by the contractor for permanent works to be handed over to Bank which shall be reimbursed to him by 

the Bank against documentary proof. 

 

c) The Contractor shall assist and co-ordinate with the Architect / Consultant in obtaining all 
statutory approvals and/or amendments to such approvals as per the rules in force from Municipality and 
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other local bodies. Any expenditure incurred in obtaining such approvals is deemed included in  the 
rates quoted by the Contractor. 
 

 

10.1.3. Notices to Local Bodies: 

a) The Contractor shall comply with and give all notices required under any law, rule, regulations, 
or  byelaw of parliament, State Legislature or Local Authority relating to works. The Contractor shall 
 before commencing the execution of work issue a certificate to the Bank that he has obtained 
all the permissions Registrations and give all the notices as are required to be  obtained or given 
under law particularly blasting permission the Police permission etc. 

 

10.1.4. MUNICIPAL REGULATIONS: 

a) The whole of the work is to comply with the requirements and byelaws of the concerned 
 Municipal Corporation and local bodies. 

 

10.1.5. WAGES OF LABOUR EMPLOYED BY THE CONTRACTOR: 

a) The Contractor shall pay all labour employed by him at rates fixed by him at the commencement 
of the Contract as per the Labour Laws. Wages as applicable for the construction work as per  norms 
stipulated by the Kerala State Government or any other statutory body or authority of the State of 
Karnataka or Government of India shall be followed by the contractor. No violation of such statutory 
laws and rules shall be permissible. This will also include the minimum and the maximum allowable 
wages for various categories of labour to be employed by the contractor. 
 
b) All wages shall be paid in full and without any deduction whatsoever at the approved rates and 
for full time actually worked during the wage period. Officers of bank or  an Officer of the Bank as may 
be authorised in that behalf shall have power to exercise supervision over the labour employed by the 
Contractor, and for such other purpose any of these officers may inspect the wage books, muster books 
and other labour records of the Contractor. In the event of the report of such Officer/s showing that the 
proper rates of wages are not being paid, or that in any manner whatsoever the dealings between the 
Contractor and his 
 
 
c) Labours are not satisfactory, the Bank shall pass such orders upon the report as he considers 
desirable, and those orders shall be final and binding upon the Contractor.  The contractor shall 
indemnify and keep indemnified the bank against any claim arising from failure of the Contractor to 
comply with such labour laws. 
 
d) The contractor shall register with Assistant Labour Commissioner (Central) as contractor 
approved by the Bank. 
 
 
e)  The contractor shall ensure that, statutory deductions such as PF, employees insurance etc., are 
made as per the provisions of labour enactment and the same is remitted to the concerned  authorities in 
time without fail.  
10.1.6. DISPLAY OF NOTICES 

 

a) The Contractor shall display all permissions licenses registration certificates and other statements 
 required to be displayed under various labour laws and other legislation’s applicable to the works 
 at the site office and also maintain the requisite register/records factually and up to date and keep 
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 them ready for inspection by the concerned authorities and also make available the same to the 
 Bank for inspection. 
 

10.1.7. INSURANCE POLICIES: 

a) The Contractor shall not commence any work at site, until all the insurance Policies, as required 
 here and in terms of the General Conditions of Contract, have been submitted to the Bank. 
 Renewal of the same if required due to extension of time for completion or similar reasons 
 is also the responsibility of the Contractor. 

 

b) Notwithstanding anything to the contrary mentioned in the Contract, Contractors have to submit 
 all Insurance Policies to the Bank directly to make the Bank satisfy them regarding adequacy of 
 values of Insurance, validity etc. as per contractual clauses. 

 

c) The Contractor shall arrange for renewals of these policies on their own. Any omissions to do so 
 or delay in non-receipt of any information will be no excuse for failure to renew them or keep 
 them  in force without a break. 

 

10.1.8. INDEBTEDNESS AND LIENS: 

 

a) The Contractor agrees to furnish the Bank from time to time during the progress of the work as 
 requested, verified statements showing the Contractors’ total outstanding indebtedness in 
 connection with the work covered by the Contract. 

 

b) Before final payment is made, the Bank may require the Contractor to furnish the Bank with 
 satisfactory proof that there are no outstanding debts or liens in connection with the Contract. If 
 during the progress of the work, the Contractor shall allow any indebtedness to accrue to Sub- 
 Contractors or others and shall fail to pay or discharge same within Seven days after demand, then 
 the Bank may withhold any money due to the Contractor until such indebtedness is paid, or apply 
 the same towards the discharge thereof. 

 

10.1.9. INDIAN STANDARDS CODE: 

 

a) The relevant I.S. Code of practice shall be the latest version with its amendments/revisions. The 
 Contractor shall keep and maintain copies of the latest editions of relevant I.S. Codes at the work 
 site and make it available to bank when required. 

 

10.1.10. TREASURE TROVE: 

 

a) Should any important and valuable materials/items be found while carrying out the works, the 
 same shall be the property of the Bank. The Contractor shall give immediate notice to the 
 bank of any such discovery and shall hand over any such treasure to the Bank on  demand. 

 

10.1.11. TECHNICAL AUDIT 
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a) The work is liable to be technically audited by the Chief Technical Examiner of the Central 
 Vigilance Commission Government of India from time to time. Any defects, improvements or 
 testing etc. pointed out by the Chief Technical Examiner should be carried out by the Contractor 
 at his own cost and any deduction suggested by the CTE will be effected. 
 
b) The Bank shall have a right to cause a technical examination and audit of works and final bills of 
 the contractor including all supporting vouchers, abstract, etc. to be made at the time of payment 
 of the bill. If as a result of this examination or otherwise any sum is found to have been 
 overpaid in  respect of any work done by the contractor under the contract the contractor 
 shall be liable to return the amount of over payment and it will be lawful for the Bank to 
 recover the same from any sum or sums due to him and in any other manner legally permissible 
 and if it is found that the Contractor was paid less than what was due to him under the 
 contract in respect of any work, executed by him under the contract, the amount of such  under  
             payment shall be duly paid by the Bank. 
 
c) Any sum of money due and payable to the contractor (including security deposit returnable to 
him)  under this contract may be appropriated by the Bank and set off against any claim of the Bank for 
 the payment of a sum of money arising out of or under any other contract made by the Contractor 
 with the Bank. 

 

11. ROLE OF ARCHITECT / ARCHITECT / CONSULTANT 

 

11. 1.   ROLE OF THE ARCHITECT / CONSULTANT: Bank shall be free to deploy/appoint any 

architect/consultant during the work execution. 

 

11.2. TO DEFINE TERMS AND EXPLAIN PLANS: 

 

11.2.1. The various parts of the Contract are intended to be complementary to one another; but should 
any  discrepancy appear, or any misunderstanding arise as to the import of anything contained therein, 
the explanations of the bank shall be final and binding. The correction of any errors or omissions of the 
Drawings and Specifications may be made by the bank, when such correction is necessary to bring out 
clearly the intention, which is indicated by a reasonable interpretation of the drawings & Specifications 
as a whole. 

 

11.3. TYPOGRAPHICAL OR CLERICAL ERRORS: 

 
 
11.4.1. The bank clarifications regarding partially omitted particulars or  typographical or clerical 
errors shall be final and binding on the Contractor. 

 

11.5. SITE VISITS: 
 
 
11.5.1. The Bank shall visit the site from time to time at their discretion,  or when expressly called 
upon to do so, to co-ordinate various activities and/or to answer such queries that may be posed at site on 
interior drawings. 

 

11.6.  ADDRESS FOR SERVICE 
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11.6.1. All letters and Notices under or pursuant to these presents shall be hand delivered against 
 acknowledgement or sent by Registered Post with Acknowledgement Due at the respective 
 addresses mentioned below. Any change in the addresses shall be duly intimated by the concerned 
 Party to all others. 
 

 Address for the Bank 

 

 THE GENERAL MANAGER 

 

 Bank of Baroda 

 

 Zonal Office, 4th Floor ,M G Road Metro Station Complex ,M G Road ,Ernakulam -682037 

 

11.7. TAKING OVER 
 
 
11.7.1. Upon the successful completion of all the tests to be conducted at site on the materials/items 
executed by the contractor, the Bank shall verify the work completion in all respects and is ready to be 
taken over by the Bank. Issuance of such  recommendation letter for taking over shall not relieve the 
contractor of any of his obligations  under the terms and conditions of contract. 
 

11.8. DISPUTES 

 

11.8.1. SETTLEMENT OF DISPUTE BY ARBITRATION 

 

a) Disputes and differences of any kind whatsoever arising out of or in connection with this contract or      
     the  carrying out of the works (whether during the progress of the works or within one year after  
    theircompletion, or within one year after the determination or abandonment or breach of the contract)   
    excepting however, on matters referred to in clause 9.3 and 9.5 of General Conditions of Contract  
    hereof, shall be referred by either party for arbitration after giving at least 30 days’ notice in writing to  
    the other(s) (hereinafter referred to as the ‘Notice for Arbitration’) clearly setting out the items of  
    disputes for reference to a Sole Arbitrator to be appointed as hereinafter provided. 
 

b) For the purpose of appointing the Sole Arbitrator referred to above, the Bank will send to the 
 Contractor within thirty days of the Notice for Arbitration, a panel of three names of persons who 
 shall be presently unconnected with the organization of the Bank and the Contractor. 

 

c) The Contractor shall on receipt of the names as aforesaid, select any one of the persons so named 
 to be appointed as a Sole Arbitrator and communicate his name to the Bank within thirty days of 
 receipt of the names. The Bank shall thereupon without any delay appoint the said person as the 
 Sole Arbitrator. If the Contractor fails to communicate such selection as provided above within 
 the  period specified, the Bank shall make the selection and appoint selected person as the Sole 
 Arbitrator. In the event, the contractor communicates disagreement to appointment of Sole 
 Arbitrator as selected by the Bank than notwithstanding such disagreement, the person selected, 
 as  sole Arbitrator by the Bank shall be the sole Arbitrator. 
d) If the Bank fails to send to the Contractor the panel or three names as aforesaid within the period 
 specified, the Contractor shall send to the Bank a panel of three names of persons who shall all be 
 unconnected with either party. The Bank shall on receipt of the names as aforesaid select any one 
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 of the person’s names and appoint him as the Sole Arbitrator. If the Bank fails to select the person 
 and communicate such selection to the Contractor, the Contractor shall be entitled to appoint one 
 of the persons from the panel as the Sole Arbitrator and communicate his name to the Bank, 
 provided however in case if delay by the contractor as regards such selection, the Arbitrator 
 selected by the Bank shall be appointed as sole Arbitrator. 

 
e) If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 
 his  office due to any reason whatsoever, another Sole Arbitrator shall be appointed as 
 aforesaid. 

 

f) The decision of the bank with respect to the matters referred in clause 9.3 and  9.5  of  
             General condition of Contract herein, shall be final and outside the scope of arbitration.  The 
 Sole Arbitrator shall have power to open up, review and revise any certificate, opinion or 
 decision, requisition or notice save in regard to matters enumerated in clause 9.3 and 9.5 of 
 General Conditions hereof written and to determine all other matters in dispute which shall 
 be submitted  to arbitration and of which notice shall have been given as aforesaid. Subject 
 to aforesaid, the   Arbitration shall be governed by the Arbitration Act, and 
 Conciliation 1946 or any other statutory  modification thereof. The Award of the Arbitrator 
 shall be final and binding on the parties. It is  hereby agreed that in all disputes referred to 
 Arbitration, the Arbitrator shall give a separate Award  in respect of each dispute or 
 difference in accordance with the terms of the contract and give a  reasoned Award. 
 

g) The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and 
 published, be paid half and half by each of the parties. The cost of the reference and of the award 
 including the fees, if any, of the Arbitrator, shall be directed to be borne and paid by such party 
 or  parties to the dispute, in such manner or proportion as may be directed by the Arbitrator 
 in the  Award. 
  
h) The Bank and the Contractor hereby also agree that the Arbitrator under this clause shall be a 
 condition precedent to any right to action under the contract with regard to the matters hereby 
 expressly agreed to be so referred to arbitration. 

 

11.8.2. Settlement of dispute by arbitration: 

 

a) All disputes and differences of any kind whatsoever arising out of or in connection with the 
 contract or the carrying out of the works (whether during the progress of the works or within one 
 year after their completion, or within one year after the determination or abandonment or breach 
 of  the contract) shall be referred to and settled by the Architect, who shall state his decision 
 in  writing. Such decision in writing may be in form of a final certificate or otherwise. The 
 decision  of  the Architect with respect of any of the expected matters shall be final and 
 without appeal as  stated in the relevant clause on “matters to be finally decided by the 
 Architect.”(Clause no. 11.3). 
 
b) But if either the Bank or the contractor be dissatisfied with the decision of the Architect on any matter, 

 question or dispute of any kind (except any of the expected matters) or as to the withholding by the 

 Architect of any certificate to which the contractor may claim to be entitled, then and in any such case 
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 either party (the Bank or the Contractor) may within (28 days) after receiving notice of such decision, 

 give a written notice to the other party through the Architect requiring that such matters in dispute be 

 arbitrated upon. Such written notice (hereinafter referred to as the ‘notice for arbitration’ shall clearly 

 set out the items of disputes for reference to a Sole Arbitrator to be appointed as herein after provided: 

 specify the matters which are in dispute and such dispute and difference of which such written notice 

 has  been given and no other shall be and is hereby referred to the Arbitrator being a fellow of the 

 Indian  Institute of Architects to be agreed upon and appointed by both the parties or in case of 

 disagreement  as  to the appointment of a single Arbitrator, to the arbitration of two Arbitrators 

 both being fellows of  the  Indian Institute of Architects, and to be appointed by each party, which 

 Arbitrators shall before  taking upon themselves the burden of re-reference appoint an umpire. 

 The Arbitrator, the Arbitrators  or  the Umpire shall have the power to open up, review and revise 

 any certificate, opinion, decision,  requisition or notice save regard to the expected matters 

 referred to the preceding clause, and to  determine all matters in dispute which shall be 

 submitted to him or them and of which notice shall have  been given aforesaid. Upon every or 

 any such reference the cost of an incidental to the reference and  award respectively shall in the 

 direction of the Arbitrator, or Arbitrators or the Umpire who may  determine the amount thereof, 

 or direct the same to taxed as between attorneys and client or to between  party and party, and 

 shall direct by whom and to whom and in what manner the same shall be borne  and paid. This 

 submission shall be deemed to be a submission to The Arbitration act, 1989 or any  statutory 

 modification thereof. The award of the Arbitrator, or the Arbitrators, or the Umpire shall be  final 

 and binding on the parties, Such reference except as to the withholding by the Architect of any 

 Certificates under clause 7.3.5 to which the Contractor claims to be entitled, shall not be opened or 

 entered upon until after the completion of alleged completion of the works or until after the 

 practical cessation of the works arising from any cause unless with the written consent of the Bank 

 and Contractor. 

 

11.8.3.  ARBITRATION: 
 
a) Any dispute, controversy or claims out of or relating to this Work Order or breach, or termination 
 or invalidity thereof, shall be settled by Arbitration in accordance with the Arbitration and 
 Conciliation Act, 1996 as at present in force. 

 

11.8.4. LEGAL: 
 
a) All disputes and differences of any kind whatsoever arising out of or in connection with the Work 
 Order whether during or after completion of contract shall be deemed to have arisen at Ernakulam
 and only Courts in Ernakulam shall have jurisdiction to determine the same. 
 

 

11.8.5. WORK TO BE CONTINUED DURING THE PENDANCY OF THE ARBITRATION 
 
a) The Contractor shall continue with the allotted works with due diligence and speed so as to 
 complete the same within the period agreed upon, notwithstanding any dispute or difference or 
 question is referred to arbitration. The works shall not be delayed on account of any such reference 
 made to the Arbitrators. 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. Tenderers shall go through all documents before quoting rates and provide for necessary cost as 

may be included in either bill or material or specifications. 

2. Tenderers shall be given prices in blank column Entries in English and in ink. Arrive also at the 

grand total must also fill in all “rates only columns” and sign all corrections. 
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3. Tender shall be invalid unless all rates are filled in. No arbitrary condition shall be submitted. 

Tenders shall be signed by all the legal partners of the firm. 

4. Each of the Tender documents shall be signed by the Tenderer. 

5. The Tenderer who’s Tender is accepted shall be bound to enter in to the contract within eight 

days of intimation from Bank. 

6. Work shall be done at nights, non-office hours and holidays without extra charge, if necessary. 

7. Tenderer shall provide for stacking of materials in such a way as to facilitate rapid checking of 

quantities. 

8. Materials supplied by owner shall be used only in owner’s work. 

9. Contractors shall pay any local charges relating to execution of work. 

10. Contractor shall allow for all wastages in the rates. 

11. Contractor shall arrange for all temporary connections. 

12. No extras shall be paid, quantity sheets and drawings both are to be considered jointly and 

Architect / Consultant is the final authority for the interpretation. 

13. Site instruction shall be deemed for proper execution, and shall be carried out without extra 

charge. 

14. Order book with numbered pages shall be kept on site. Contractor shall carry out all instructions 

properly. 

15. Contractors shall insure whole work against fire, CAR and third party. 

 

 

 

 

 

 

 

 
 

 

 

 

 

  

                                                                  PROFORMA A 
 

                                               DEVIATIONS (INTERIM) 
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Name of Work: 
  

Interim Bill No.:  
 

 

     

Tender 

Provision 

Actual 

Amount Rs. 

Excess (+) / Remarks 

 

     

Rs. 

Savings (-) 
 

       
 

         
 

         
 

         
 

1 Deviated Items  +      
 

         
 

2 Extra Items  +      
 

         
 

3 Deleted Items  -      
 

         
 

         
 

         
 

         
 

4 

Tender Items (As 

executed)        
 

        
 

         
 

         
 

         
 

         
 

 

Actual cost (as 

executed)        
 

         
 

 Less Tender cost        
 

         
 

 Net Excess / Saving  0      
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PROFORMA 'B' 

 DEVIATIONS (FINAL) 

 

Name of Work: 

 

Interim Bill No. 
 
 

 

Tender provision Actual 

Amt 

Excess (+)   

Rs 

Savings (-)  

Rs 

Remarks. 

Deviated Items (+) 

       

Extra Items (+) 

       

Deleted Items (-) 

       

Net Excess/ Savings 

       

Tender Items (as executed) 

       

Actual Cost ( as executed) Less Tender 

Cost 

       

Net Excess/Savings 
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PROFORMA C 

 

REPORT OF VIRTUAL COMPLETION 

 

Draft of letter to be written by the Contractor to the bank in connection with the Virtual Completion 
Certificate as per the relevant clause. 

 

"Having executed the work in terms of the Contract, we hereby certify that we have virtually 
completed the works covered by our Contract Agreement. 

 

We hereby certify that the work has been executed wholly conforming to drawings, specifications 
and instructions of bank. 

 

We do certify further that we have executed the work in accordance with the applicable laws and 
without any transgression of such laws." 

 
 
 

 

NOTE: The Virtual Completion Certificate will be endorsed by the bank  as having examined the 

works and certifying that work has been executed as per detailed drawings and specifications. 
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PROFORMA ‘D’ 
 

 

UNDERTAKING/HYPOTHECATION IN CONNECTION WITH PAYMENT OF 

ADVANCE ON MATERIALS BROUGHT BY THE CONTRACTOR TO THE SITE 
 
 

 

This undertaking executed at this day of ____month of year 20 ____by   
____________________________________________ (hereinafter called the Contractors)

 IN 
 

FAVOUR OF which expression shall include its _________________________ 
 
 

 

The_____________ and having its _________________________________________ 

 

(Herein after called the Bank) which expression shall include its successors and assigns. 
 

 

The Bank and the Contractors have entered into an Agreement dated ______________ for 
 

construction of on office complex on piece of land belonging to the Bank at 
 

_____________________________________ (hereinafter called as the said agreement) in terms of 

 

which Contractors will be paid an advance of 75% of the cost of materials brought by the Contractor 
to the site for consumption in the works at the discretion of the Bank.  

 

The Contractors have since applied to the Bank that they be allowed advances as the security of 

materials absolutely belonging to him and brought by them to the site of work and the Bank has since 

agreed to do so on the terms and conditions hereinafter set out. 

 

Now this letter of Undertaking witnesses that in consideration of the said agreement, and in 

consideration of the amount paid/payable to the contractors by the Bank and of any further advances 

as may be made to the contractors as aforesaid, the Contractors hereby agree with the Bank and 

undertake as under: 

 

The amount advanced by the Bank to the Contractors as aforesaid and all or any further sum or sums 

advanced as aforesaid shall be employed by the Contractor(s) in or towards expediting the execution 

of the said works and for no other purpose whatsoever. 

 

2. That the materials which have been offered to and accepted by the Bank as security are absolutely 

the Contractor’s own property and free from encumbrances of any kind and the Contractors will not 
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make any application for or receive a further advance on the security of materials which are not 

absolutely his own property and free from encumbrances of any kind and the Contractors indemnifies 

the Bank against all claims to any materials in respect of which an advance has been made to them as 

aforesaid. 

 

That the materials on the security of which any further advance or advances may hereafter be made as 

aforesaid (hereinafter called the said materials) shall be used by the Contractors solely in the execution 

of the said works in accordance with the directions of the Bank / Architect / Consultant and in the 

terms of the said agreement. 

 

That the Contractor shall make at his own cost all necessary and adequate arrangement for the proper 

storage, watch, safe custody, accounting and protection against all risks of the said materials and that 

until used in construction as aforesaid, the said materials shall remain at the site of the said works in 

the Contractor’s custody and on the responsibility and shall at all times be open to inspection by the 

Bank / Architect / Consultant or any officer authorised by the Bank. In the event of the said materials 

or any part thereof being stolen, destroyed or damaged, the Contractor will forthwith replace the same 

with other materials of like quality or repair and make good the same as required by the Bank / 

Architect / Consultant. 

 

That the said materials shall not on any account be removed from the site of the said works except 
with the written permission of the Bank of his authorised representative.  

 

That the advances shall be repayable in full at or before the Contractors receive payment from the 
Bank of the price payable to them for the said works under the terms and the provision of the said  

agreement provided that if any intermediate payments are made to the Contractors on account of work 

done, then on the occasion of each such payment the Bank will be at liberty to make a recovery from 

the Contractor’s bill for such payment deducting there from the value of the said material then actually 

used in the construction and in respect of which recovery has not been made previously the value for 

this purpose being determined in respect of each description of materials at the rates at which the 

amounts of the advances made under these presents were calculated. 

 

That if the Contractors shall at any time make any default in the performance or observance in any 

respect of any of the term and provisions of the said agreement or of these presents, the total amount 

of the advance or advances that may still be owing to the Bank shall immediately on the happening of 

such default be repayable by the Contractors to the Bank together with interest thereon at Eight per 

cent per annum from the date or respective date of such advance or advances to the date of repayment 

and with all costs, charges, damages and expenses incurred by the Bank in or for the recovery thereof 

or the enforcement of this security or otherwise by reason of the default of the Contractor and the 

Contractor hereby covenants and agrees with the Bank to repay and pay the same respectively to him 

accordingly. 

 

That the Contractor hereby hypothecates all the said materials for the time being at site or to be brought 

at site from time to time until the repayment to the Bank of the sum or sums advanced as aforesaid 

and all costs, charges, damages and expenses payable under these presents PROVIDED ALWAYS 
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and it is hereby agreed and declared that notwithstanding anything in the said agreement and without 

prejudice to the powers contained therein if and whenever the covenant for payment and repayment 

herein before contained shall become enforceable and the money owing shall not be paid in accordance 

therewith, the Bank may at any time thereafter adopt all or any of the following courses as he may 

deem best. 

 

a) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf 

of the contractor in accordance with the provisions in that behalf contained in the said agreement, 

debiting the Contractor with the actual cost of effecting such completion and the amount due in 

respect of advances under these presents and crediting the Contractor with the value of work done 

as if he had carried it out in accordance with the said agreement and at the rates thereby provided. 

If the balance is against the Contractor, he is to pay it to the Bank on demand together with interest 

accruing thereon. 

 

Remove and sell by public auction the seized materials or any part thereof and out of the moneys 

arising from the sale retain all the sums aforesaid repayable or payable to the Bank under these presents 

including expenses incurred by Bank in connection with such auction and pay over the surplus (if any) 

to the Contractor. 

 

Deduct all or any part of the money owing hereunder out of the security deposits or any sum payable 
to the Contractor under the said agreement. 

 

That except in the event of such default on the part of the Contractor as aforesaid, interest on the said 
advance shall not be payable. 

 

That in the event of any conflict between the provisions of these presents and the said agreement the 

provisions of these presents shall prevail and in the event of any dispute or difference arising over the 

construction of effect of these presents the settlement of which has not been herein before expressly 

provided for, the same shall be referred to the Bank’s Chief Engineer whose decision shall be final and no 

appeal shall lie against his decision before any court, arbitrator or authority. 

 

The Provision of this undertaking shall be deemed to be supplemental to the said agreement.  

 

IN WITNESS WHERE OF the contractors have set their hands to these presents the day and year first 
herein above written. 

 

 

 

 

SIGNED, SEALED AND DELIVERED BY THE SAID CONTRACTOR IN THE PRESENCE 

OF- 
 
 

 

WITNESS: 
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SIGNATURE 

 

NAME 

 

ADDRESS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PROFORMA E 

                                          SCHEDULE OF EXCEPTION AND DEVIATIONS 
 
 

 

The bidder shall include in a schedule all exceptions or deviations made from the bidding 
documents of whatever nature included in the proposal.  

 

 

Unless exceptions and deviations are stated in this schedule, the bidder will be deemed to have 

agreed with the conditions and specifications as stated in the bidding documents. 
 
 
 

 

Each bidder shall be free in his proposals to indicate deviations and / or exceptions and / or 
alternative to these bidding documents. 

 

 

Item 

 
 

 

Ref. Clauses 

 
 

 

Description  

Exceptions 

 
 
 
 

 

An

d 

 
 

 

of  

/ Or 
 

Deviations 
 
 
 
 
 
 
 
 
 
 



 

 

 

Page 76 of 101                                                                                               Seal & signature of bidder 
 

 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SIGNATURE OF TENDERER 
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Schedule- A 

SPECIAL INFORMATIONS TO THE CONTRACTORS 

 

1. The Work has to be carried out at bank’s own building near Karikamuri Cross Road Junction, Ernakulam 

Contractors are advised to visit the site, at their own expense and familiarize with site conditions before 

quoting. The contact details is as below -Bank of Baroda, Zonal Office,4th Floor ,M G Road Metro Station 

Complex, M G Road, Ernakulam-682035 

 

Contact No: 04842867816, Mob. 8085281679 

  Contractors are advised to go through the specifications and the schedule of work and clarify doubts if any, with 

the Bank’s Engineer before quoting. 

 

2. The contractor shall furnish full details of the materials he intends to use on the work like make, model no., printed 

literature/ catalogue showing all details, reference to any national/ international approvals etc. In case of any 

deviations from the specifications/ stipulations contained in the tender, the same shall be separately listed out by 

the contractor and enclosed with the tender (in technical bid). Failure to furnish the above details may result in 

rejection of tender summarily. 

 

3. Warranty: The offer must include comprehensive on-site warranty (DLP) for a period of -1-year with free 

maintenance and replacement of defective equipments from the date of handing over of the Solar power plant 

system. The offer must also include comprehensive AMC of 3 years from the date of completion of defect liability 

period of two years. The firm shall be fully responsible for the warranty in respect of proper design, quality and 

workmanship of all equipments, accessories like covered by the offer. The firm must warrant all equipments, 

accessories, spare parts etc., against any manufacturing defects during the warranty period. During the warranty 

period the firm shall maintain the equipment and repair/ replace all the defective components of the SPV plant at 

the installed site at no additional charge of whatsoever nature to the Bank.  

 

4. Relevant type/factory test certificates, data sheets shall be furnished in respect of Modules, Inverters, Cables and 

other related accessories etc. 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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Schedule B 

SPECIAL INSTRUCTIONS TO THE CONTRACTOR 

 

1) This specification shall be read in conjunction with General conditions of contract as applicable for this project. 

2) The Contractor shall design the equipment considering the site conditions.  After award of contract no claim for 

extra payment will be entertained. 

3) All Civil alteration works shall be provided by the Contractor. The equipment shall be designed keeping in view 

the provisions of the statutory regulations and safety codes in force in the locality of installation. All such minor 

civil works like chipping, grouting, drilling, etc for fixing mounting structure and other accessories are to be 

executed by the supplier.  

4) All excavation works in ground/ cemented flooring/ interlock area and providing required quantity of PVC/G.I 

pipes/Bricks/Sand required for laying the cables of solar system up to KSEB meter board in the building at the 

point of EB – solar supply integration, back filling and making good of excavated area is in the scope of the 

Contractor. Whenever cables are to be laid underground, cables/wires are to be covered with protective brick 

and sand/ PVC pipe. Underground cable passing through the vehicular movement area is to be provided with 

suitable size G.I pipe.  

5) Replacement any wiring/cabling from building main panel board to solar supply meter board if required, will be 

in the scope of the Contractor. Size and rating of the cable/wire to be laid shall be corresponding to the rated 

power load of the system. 

6) Supplying and laying of cable required from solar AC panel to Solar meter board for interfacing the EB power 

supply and solar power supply is in the scope of the Contractor. 

7) The work should complete including testing & commissioning of solar power system within 90 days from the 

acceptance of work order by the Contractor including mobilization. 

8) Providing of solar meter board with  both main meter ( by replacing the existing unidirectional meter by bi-

directional meter) and solar Bi-directional ETV meters conforming to the KSEB Specifications with required 

accessories, interconnections in the existing main panel board, testing of the meters in the KSEB meter testing 

department is in the scope of the Contractor. 

9) All liasoning works, inspections, Departmental testing of the solar system, metering panel board etc and paper 

works required for obtaining permission for installation of solar system and commissioning of solar system from 

KSEB  and local electrical inspectorate is in the scope of the Contractor. 

10) Proposed Solar Power Plant is to be installed on the galvalume/ metal sheet roofing on the Terrace floor of the 

residential cum commercial building near Karimkamuri Cross Road Junction,Ernakulam’ of the Bank. 

Contractor shall provide all safety equipments/ safety arrangement safety belt/safety rope, safety helmet/ shoes 

or any other safety accessories required for safe working of their workmen on top of sheet roofing. 

11) The following drawing/ documents shall be submitted for approval before                               commencement of 

work. 

1. Module test certificate issued by the Government approved test centers have to be produced on sample 

basis. 
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2. Contractor will submit his layout design for SPV module including its structural details to Engineer in 

Charge for approval prior to start of work. 

3. GA of ACDB, DCDB, Array Junction Box, Main Junction Box, Paralleling of multiple grid tie inverters, 

Overall layout, cable routing layout, Module interconnection drawings, bill of materials etc., for approval.  

12) The following drawings/ documents shall be submitted for records before handing over. 

1. As built drawings of solar modules layout, wiring diagram of D.C Junction boxes, AC panel etc. 

2. A screen printed/laminated circuit and cabling diagram. The same should also be provided in the manual. 

3. Interconnection diagram of the modules of the panels on SPV module/panels shall also be provided for 

ready reference of the maintenance staff. 

4. Installation, Operation and Maintenance Manual. Regarding number of copies etc., refer to relevant 

articles. 

 

13) The Contractor shall indicate Price for supply, Installation, testing, erection and commissioning of the SPV 

System and all other requirements as mandated in the Tender conditions/specifications. GST shall be paid extra 

by Bank. The quoted Price shall include charges on account of all taxes, duties, packing, forwarding, transport, 

insurance etc. The quoted Price shall remain firm and binding and shall not be subjected to any escalation 

whatsoever on any account during entire period of supply, installation, testing & commissioning. 

7) SPV System shall be guaranteed for a period of two year of trouble free operation after commencement of regular 

operation and shall include free servicing, repair and replacement of parts/components by the Contractor. 

 

8) Workmanship and performance warranty: 

1. The materials used shall be new and best of its kind available and shall conform to standards as mentioned 

in the technical specification. 

2. The supplier shall guarantee satisfactory performance of system as per relevant guidelines. 

3. The guarantee shall also cover faulty design/ materials/ workmanship. All rectification or replacement under 

guarantee shall be done by the supplier free of cost. 

 

9) The Contractor shall fill up the Price data sheet and submit in a separate cover along with the tender. 

 

10) The Contractor shall furnish a Time Bar Chart showing breakup of time required for various activities viz., 

submission and approval of drawings, raw material procurement, engineering, various shop activities, order 

placement for bought out items and their delivery to shop, assembly, testing, inspection, dispatch, erection and 

commissioning. 

 

11) The Contractor shall furnish the procedure proposed for conducting performance guarantee test; for review by 

Employer. 

 

12) The Contractor shall ensure installation of all electrical equipment by approved licensed electrical Contractors 

and subsequent approval by electrical inspector and other competent authority, if necessary.  

 

13) Packing: Packing and transportation of solar panels, Charge Controller, and Mounting Structure shall be made 

such that the equipment is not damaged, while transporting, loading and unloading. 
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14) Quality and Workmanship: All the units of the system shall be manufactured in accordance with international 

quality management systems ISO 9001-2000(or latest ISO), for which the manufacturer shall be duly 

accredited. A quality plan describing the quality assurance system followed by the manufacturer would be 

required to be submitted. The manufacturer shall also be accredited for the compliance of ISO 14001 (latest 

issue) pertaining to environmental requirements. All wiring shall be neatly secured in position and adequately 

supported Metal panel or cover holes through which the wires or cables pass shall be bushed. All materials 

and workmanship shall be of professional quality to ensure the requirements. 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 

Schedule C 

Technical Specifications of SPV Power Plant  

TECHNICAL SPECIFICATIONS 

1) SCOPE OF WORK:  

The scope of work covers: 

Design, Supply, Installation on galvalume/metal sheet roofing on the sheet roofing of the Terrace floor of bank’s 

residential cum commercial building at plot with survey no. 521/7,8 near Karikamuri Cross Road Junction, 

Ernakulam,  Testing & Commissioning complete with all the materials  required for the system and 

 Maintenance for 3 years after completion of defect liability  period  of -1- year for 30.00kWp of On-Grid Net 

Metering type Rooftop Solar Power System, with following features. 

 

1. The solar power generated shall be utilized for consumer load and the surplus power to be fed into the KSEB 

grid. 

2. Net- Metering and Grid connectivity of the roof top solar PV system under this scheme shall be in accordance 

with the prevailing guidelines of the concerned KSEB Regulations. Obtaining permission from local 

authority/KSEB/Electrical Inspectorate for installation and commissioning of SRTPV Power Plant, liaison and 

approval with all connected paper work is in the scope of Contractor. Any charges in this matter shall be borne 

by the Contractor. Application Charges, Statutory Charges against receipts in the name of Bank shall be borne 

by the Bank  

3. Proposed Grid Tied Solar Rooftop Solar Panel System 

A Grid Tied Solar Rooftop Solar Panel consists of Photo Voltaic array, Module Mounting Structure, Inverter 

consisting of Maximum Power Point Tracker (MPPT) and Controls & Protections, interconnect cables, 

Junction boxes, Distribution boxes and switches. PV Array is mounted on a suitable structure. Grid tied solar 

rooftop system is without battery and should be designed with necessary features to supplement the grid power 

during day time.Components and parts used in the SRPV (Solar roof photo voltaic panel) power plants 

including the PV modules, metallic structures, cables, junction box, switches, PCUs etc., should conform to 

the BIS or IEC or international specifications. Solar Rooftop system shall consist of following 

equipment’s/components. 

 Solar PV (Photo voltaic) modules consisting of required number of Mono Crystalline PV cells 

 Surge Protectors 

 Cables DC & AC LT Cables 

 Cable Trays 
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 Grid interactive Power Conditioning Unit with Remote Monitoring System  

 Mounting structures 

 Junction Boxes 

 DC & AC Distribution Panel Boards 

 Earthing and lightening protections 

 Conduits and accessories 

 Any other allied accessories as per operational/site conditions 

4. System configuration must conform to Indian grid system (tt-n; 3-phase, neutral & earth). 

 The important Technical specification to be taken care during various stages like design, construction, 

commissioning and maintenance have been enumerated below. 

5. System components of the SPV Plant shall conform to the relevant IS/IEC standards as given below and Test 

certificates issued by the government approved testing lab shall be submitted to the Bank before 

commencement of work for approval. 

6. SOLAR PHOTOVOLTAIC (PV) MODULES 

6.1 The PV modules used should be PID (Potential Induced Degradation) resistant and tested for PID as per IEC 62804 

 All the modules used in this contract shall be of Mono Crystalline technology. 

 All the modules used shall be equipped with factory made anti–soiling coating. 

6.2 The PV modules used must qualify to the latest edition of IEC PV module qualification test or equivalent BIS 

standards Crystalline Silicon Solar Cell Modules IEC 61215/IS14286. In addition, the modules must conform to 

IEC 61730 Part-1: Requirements for construction and Part 2: Requirements for testing, for safety qualification or 

equivalent IS. 

 For the PV modules to be used in a highly corrosive atmosphere throughout their lifetime, they must qualify 

to IEC 61701/IS 61701. 

 PV modules must be tested and approved by one of the IEC authorized test centers. 

 The module frame shall be made of corrosion resistant materials, preferably having anodized aluminum. 

 The bidder shall carefully design & accommodate requisite numbers of the modules to achieve the rated 

power in his bid. 

 

i. SPV Modules 

   a)   IEC 61215 / IS 14286 for Crystalline Silicon  Terrestrial PV Modules 

   b)   IEC 61730 Part 1 & 2 

   c)   IEC 61701 

   d)  STC performance certificate 

ii. Balance of System (for  PV Power Plants) 

a) Power Conditioners/Inverters –IEC 61683 & IEC 60083-

2(1,2,14,30),IEC62116,IEC62109/Equivalent standards 

b) Cables- IS: 1554/IEC 60502 AND IS 694/IEC 60227 or Equivalent IS 

standard 

c) Switches/Circuit Breakers/ Connectors – IS/IEC 60947 Part I,II,III & EN 

50521 

d) Junction Boxes / Enclosures of Inverters- IP 65 & IEC 62208 

 

6.3 Other general requirement for the PV modules and subsystems shall be the Following: 
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a) The rated output power of any supplied module shall have tolerance of +/- 3%. 

b) The peak-power point voltage and the peak-power point current of any supplied module and/or any module string 

(series connected modules) shall not vary by more than 2 (two) per cent from the respective arithmetic means for all 

modules and/or for all module strings, as the case may be. 

c) The module shall be provided with a junction box with either provision of external screw terminal connection or 

sealed type and with arrangement for provision of by- pass diode. The box shall have hinged, weather proof lid with 

captive screws and cable gland entry points or may be of sealed type and IP-65 rated. 

d) I-V (Current – Voltage) curves at STC (standard test conditions) should be provided by bidder. 

 

FOLLOWING COMPONENTS FORM PART OF THE SOLAR ROOF TOP SYSTEM:- 

ARRAY STRUCTURE 

 

 

 

 

 

Typical technical features of the inverter shall be as follows: 

Parameter  Requirement  

Switching devices  IGBT/MOSFET  

Control  Microprocessor / DSP (Digital 

Signal Processor)  

Nominal AC output voltage and 

frequency  

415V, 3 Phase, 4 Wire 50 Hz  

Grid Frequency Synchronization 

range  

+/- 5 Hz  

Design Ambient temperature  50 Deg. C  

Humidity  95 % non-condensing  

Protection of Enclosure  IP54 for Indoor / IP65 for 

Outdoor  

Grid Frequency Tolerance range  +/- 5 Hz  

Grid Voltage tolerance  -0.20.15  

No-load losses  Less than 1% of rated power  

inverter efficiency(minimum)  >93%  

THD  < 3%  

Power Factor  > 0.9  

Communication interface  IEC 61850, RS 485 with Modbus  

Projections(min)  Over voltage (both input and 
output)  
▪ Over current (both input and output)  

▪ Over/Under grid frequency  

▪ Over temperature  

▪ Short circuit  

▪ Lightening Surge voltage induced at 
output due to external source  

▪ Anti-islanding  

Alert/Indications (Min) Inverter ON  
▪ Grid ON  
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▪ Inverter Under / Over Voltage  

▪ Inverter Overload  

▪ Inverter Over Temperature  

LCD Display on Inverter (min) 

 

Output power (W)  
▪ Daily Energy (Wh)  

▪ Cumulative energy (Wh)  

▪ DC voltage (V)  

▪ DC current (A)  

▪ AC voltage (V)  

▪ AC frequency (Hz)  

▪ AC current (A)  

Cumulative hours of operation (h).  

 

i. Solar photo voltaic module array shall consist of high efficiency Solar Modules utilizing Mono Crystalline-

Mono PERC high efficiency, high power Crystalline Silicon Terrestrial Solar Photovoltaic cells.  

ii. Solar module shall be laminated using lamination technology using established polymer (EVA) and Tedlar / 

Polyester laminate. Anti-reflection coating to be applied on cells to improve light absorption and to increase 

cell performance. 

iii. The modules shall be connected in suitable series / parallel combination to meet the voltage / current 

requirements of the Inverter units. 

iv. The rated output power of any supplied module shall not have negative tolerance. 

v. Module shall be made of high transmissivity glass front surface giving high encapsulation gain and hot butyl 

rubber edge sealant for module protection and mechanical support. 

vi. All materials used must have a proven history of reliable and stable operation in external outdoor applications. 

vii. The Solar PV modules and production processes employed in the manufacture of the offered module shall be 

in accordance with the requirements of IEC 61215 Ed 2, IEC 61730 Part 1 & 2, IEC 61701 for operation in 

corrosive atmosphere. 

viii. SPV Modules shall be certified by NABL/IECQ accredited test centre. Copy of the above IEC Certifications 

must be provided before placing of the order for supply of modules.  

ix. The module frame must be made of corrosion resistant materials, which is electrolytically compatible with 

the structural material used for mounting the module. 

x. Module Junction box shall of Flame proof / Explosion proof type be designed for long life outdoor operation 

in harsh environment and shall be IP 65 or better. 

xi. Degradation of power generated should not be exceeding 20% of the min. rated power over a 25 year period. 

xii. Efficiency of solar PV system shall be guaranteed to 90% for up to 10 years & 80% for up to 25 years. 

xiii. The PV modules shall be equipped with bypass diode to minimize power drop caused by shades. 

xiv. The solar modules shall have suitable encapsulation and sealing arrangements to protect the silicon cells from 

the environment. The arrangement and the material of encapsulation shall be compatible with the thermal 

expansion properties of the Silicon cells and the module framing arrangement / material. The encapsulation 

arrangement ensures complete moisture proofing during life of the solar modules. 

xv.  Each module must have low iron tempered glass front for strength and superior light transmission. It also 

must have tough multilayered back sheet for environment protection against moisture and high voltage 

electrical insulation. 
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xvi. Solar PV modules shall be sourced only from those manufacturers who are listed in the latest list ALMM 

order issued by the Grid Solar Power Division of Ministry of New & Renewable Energy, Government of 

India. 

xvii. Each PV module shall have an RF identification tag (RFID) fixed inside the module laminate, but able to 

withstand harsh environmental conditions, containing following information. 

 Name of manufacturer of PV Module 

 Name of manufacturer of Solar cells 

 Month & Year of manufacture (separately for Solar cells & module) 

 Country of origin (separately for Solar cells & module) 

 I-V Curve for the module 

 Peak wattage Im, Vm and FF for the module 

 Unique serial no. and model of the module 

 Date and year of obtaining IEC PV module qualification certificate 

  Name of the test lab issuing IEC certificate 

 Any other relevant information on traceability of solar cells and module as per ISO 9000 series.  

xviii. Modules shall be North-South oriented. 

xix. MCB of suitable rating to be provided for connecting / disconnecting Solar array and PCU for maintenance 

purposes. 

xx. The Solar PV Modules shall meet all the requirements of latest MNRE guidelines. 

xxi. The module mounting structure shall be anodized extruded aluminum mono rail designed as per prevailing 

IS 800 and IS 801 and Sections shall be as per IS 808 and IS 811 (Latest edition. 

 

Standards 

- 2(1,2,14,30) / Equivalent BIS Std. 

-2 (1, 2, 14, 30) / Equivalent BIS standard. 

 

as per extant State guidelines and working procedure. 

- 

calibration laboratories. In case of imported power conditioning units, these should be approved by international test 

houses. 

-islanding (Protection against Islanding of grid): The PCU shall have anti islanding protection in conformity 

to IEEE 1547/UL 1741/ IEC 62116 or equivalent BIS standard. 

dc injection into the grid and load as per the CEA/state 

regulations. 

-

Islanding measures at the point of connection to the utility services should follow the latest CEA (Technical Standards 

for Connectivity Distribution Generation Resources) Guidelines. 

 

 INTEGRATION / SYNCHRONIZATION OF PV POWER WITH GRID 

 NET METERING AND GRID CONNECTIVITY 

  LIGHTNING PROTECTION 
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 SURGE PROTECTION 

 EARTHING PROTECTION 

 GRID ISLANDING 

 CABLES(Shall meet IEC 60227 / IS 694, IEC 60502 / IS1554 standards) 

 DANGER BOARDS AND SIGNAGE 

 MODULES CLEANING SYSTEM 

 Safety Requirements 

 

 

2) Mechanical Features 

 Solar Photovoltaic Module shall be made of toughened, low iron content, high transmissivity front glass.  

 Anodized Aluminum Frame shall be provided around the module. 

 The module shall be encapsulated with Ethyl Vinyl Acetate (EVA). 

 Silicon edge sealant shall be provided around laminate. 

 The back surface shall be Tedlar /Polyester trilaminate. 

 Weather proof (IP 65) terminal box shall be provided for the module output terminations. 

 The module shall be Resistant to water, abrasion, hail impact, humidity & other environmental factors for the 

worst situation at site. 

 Bypass diode arrangement shall be provided. 

 All nuts and bolts shall be made of very good quality stainless steel (SS 304 minimum) 

3) Marking 

 Each module shall carry the following clear indelible markings as minimum: 

 Name, monogram of manufacturer 

 Type or module number 

 Module serial number 

 Polarity of terminals 

 Maximum system voltage for which module is designed 

 Date and place of manufacture 

 

4) Module Mounting Structure 

i.  Module Mounting Structure should be as per MNRE specifications and supply & installation shall be in scope 

of contractor. 

ii.  The structure shall be designed in accordance with the latitude of the place of installation. The array mounting 

structure shall be designed to allow easy replacement of any module and shall be in line with site requirement. 

Structure shall be designed for simple mechanical and electrical installation. It shall support SPV modules at 

a given orientation, absorb and transfer the mechanical loads to the ground properly. 

xxii. The array structure shall be made of hot dip galvanized MS angles/ anodized extruded aluminum mono rail 

designed as per prevailing IS 800 and IS 801 and Sections shall be as per IS 808 and IS 811 (Latest edition). 

All nuts & bolts shall be made of very good quality stainless steel.  

iii. The array structure shall be so designed that it will occupy minimum space without sacrificing the output from 

SPV panels at the same time it will withstand wind speed up to maximum of 200 km/hr. 
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iv.  The contractor shall specify installation details of the PV modules and the support structures with 

appropriate diagrams and drawings after receiving the offer. 

v. The structure layout drawings shall be submitted to the Bank for approval after receiving the offer.  

vi. The contractor can visit the site before quoting the rate for civil works. After taking in to consideration all 

aspects of the site, condition of roof etc., the contractor shall quote for civil works. No extra claim shall be 

entertained at post project stage. 

vii. The foundation design of module structure design shall be submitted to banker for approval. The work will be 

carried out as per designs approved by bank. The contractor shall specify installation details of the PV modules 

and the support structures with appropriate diagrams and drawings. Such details shall include, but not limited 

to, the following; 

1. Determination of true south at the site; 

2. Array tilt angle to the horizontal, with permitted tolerance; 

3. Details with drawings for fixing the modules; 

4. Details with drawings of fixing the junction/terminal boxes; 

5. Interconnection details inside the junction/terminal boxes; 

6. Structure installation details and drawings; 

7. Electrical grounding (earthing); 

8. Inter-panel/Inter-row distances with allowed tolerances; and 

9. Safety precautions to be taken. 

viii. The array structure shall support SPV modules at a given orientation and absorb and transfer the mechanical 

loads to the rooftop columns properly. All nuts and bolts shall be of very good quality stainless steel. 

ix. The fasteners used should be made up of stainless steel. The structures shall be designed to allow easy 

replacement of any module. The array structure shall be so designed that it will occupy minimum space without 

sacrificing the output from the SPV panels 

 

5) DC Combiner Box/Array Junction Box 

 The junction boxes shall be dust proof, vermin and waterproof and made of FRP/powder coated 

 Aluminium. 

 The terminals shall be connected to copper bus bar arrangement of proper sizes. The junction boxes 

 shall have suitable cable entry points fitted with cable glands of appropriate sizes for both incoming  and 

outgoing cables and earthing provision shall be available. Suitable markings shall be provided  on the bus bar for 

easy identification and cable ferrules shall be fitted at the cable termination  points for identification. Each 

main junction box shall be fitted with appropriate rating blocking  diode. The junction boxes shall be of reputed 

make and conform to IP65 standards and IEC 62208.  Door shall be of hinged door 

 with EPDM rubber gasket to prevent water entry. 

 The junction boxes shall have suitable arrangement for the Following: 

 Combine groups of modules into independent charging sub-arrays that shall be wired to the controller. 

 Provide arrangement for disconnection for each of the groups. 

 Provide a test point for each sub-group for quick fault location. 

 To provide group array isolation. 

 The rating of the JB’s shall be suitable with adequate safety factor to inter connect the Solar PV array. 

 Suitable capacity MOVs shall be provided within the box to protect against lightning. 
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 Fuse Protection on Strings: DC fuses rated from 2A to 25A from leading manufacturers to be used in the 

combiner box to provide over-current protection. Fuses to be provided with indication. 

 Surge Protection Device: Surge Protection devices or SPD to be provided to protect the combiner/junction box 

from any power surge and voltage spike. SPD to be used should meet Type 2 regulations, and to be typically 

rated between 600 to 1000V. 

 Input Glands/ Connectors: The combiner/ array junction box offered is to be provided with IP 67 rated Cable 

Glands or MC 4 connectors at the input side to lead the array strings into the box.  

 

6) Grid Interactive Inverter/PCU 

i. The Power Conditioning Unit comprises the Inverter(s) and associated MPPT, control, protection, data logging 

devices etc. 

ii. Solar array shall produce DC energy output which shall be supplied to the DC bus for inverting to AC voltage. 

Maximum Power Point Tracking (MPPT) system shall be an inherent feature of the system and shall be used to 

extract maximum energy from solar array to produce 415 VAC 3 ph 50 Hz output. The output shall be 

synchronized with the station’s grid power. 

iii. The system shall generate power for use during the day-light hours directly by the captive load. 

iv. The peak efficiency of PCU shall not be less than 97% & shall be designed to meet the Solar PV Array capacity 

control which will extract maximum energy from solar array and provides 415V AC +/-10%, 50HZ, to 

synchronize (and not export) with local utility grid in Indian ambient conditions. 

v. The efficiency of PCUs used at INSOLATION levels of 10% to 90% shall not be less than 90%. 

vi. Output of Inverter shall be 3 phase, 415 v +/- 10%, 50 Hz sine wave with < 3% total harmonic distortion (THD). 

Additionally, it will provide protection features such as over current, short circuit, over temperature as a 

minimum. 

vii. PCU shall be of very high quality having high peak efficiency of 97% and above. The PCU should be completely 

compatible with the SPV array voltage and local grid / DG supply voltage. 

viii. Switching shall be MOSFET / IGBT based. 

ix. Idle current shall be less than 4% of rated capacity. 

x. The PCU shall be string type inverters to reduce the DC power losses & can have the flexibility to increase the 

capacity of the plant. 

xi. The PCU shall be designed for continuous, reliable power supply as per specifications. 

xii. The PCU shall be capable of complete automatic operation and shall be capable to synchronize independently 

& automatically with the grid supply and DG Supply. The idea for installing SPV unit is to be utilize whatever 

power is available and directly feed into the system irrespective of whether grid supply is ‘ON’ or DG is ‘ON’ 

on SOLAR FIRST basis. 

xiii. The PCU shall have a built-in data logging facility to remotely monitor and control plant performance through 

external PC.  

xiv. The PCU shall have internal protection arrangement against any sustained fault. The dimension, weight, 

foundation details etc. of the PCU shall be clearly indicated in the detailed technical specification provided by 

the contractor. 

xv. It has user friendly LED / LCD Graphical display for programming and viewing of the Solar system parameters 

and protection status. 

xvi. The operating temperature range shall be -20 to +50 deg C 

xvii. Housing cabinet – IP-20(Minimum) for indoor, IP-65(Minimum) for outdoor 
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xviii. Power factor shall be greater than 0.9 

xix. Cooling shall be forced air cooling through cooling fan. 

xx. The system shall be capable of automatic operation with automatic wake-up in the morning and providing supply 

to the load after synchronizing with Grid/DG supply. 

xxi. When the generated power is below a low, preset value or the solar insolation is below a set value for a pre-

determined amount of time, the inverter shall be disconnected from the grid and shall be operated in a “sleep 

mode”. In this mode, the inverter power stage components shall be switched off, thereby keeping the stand by 

losses to a bare minimum. 

xxii. Unique MPPT algorithm shall adjust the DC Link operating voltage to ensure that maximum power is extracted 

from the solar array in an efficient manner. 

xxiii. Automatic “Sleep Mode” shall be provided to reduce standby losses. 

xxiv. The system shall be designed to minimize both conducted and radiated RFI emissions. 

xxv. The capacity of the Inverter shall be chosen based on the PV system wattage. However, the total Peak output 

Power rating of all the PCU’s at operating temperatures of 45 deg C shall not be less than 150 KW. 

xxvi. Overload protection shall be min. 150% for one minute. 

xxvii. The inverter must have a DC disconnect switch / device. 

xxviii. MCB/MCCB of suitable rating to be provided for connecting / disconnecting Load and PCU. 

xxix. The inverter must have an integrated MODBUS RS-485 interface for connectivity. 

xxx. Potential free contact shall be provided for the ‘Solar system operation status’ for remote monitoring.  

xxxi. The PCU shall meet all the requirements of latest MNRE guidelines. 

7) Indications 

 Inverter on 

 Grid on 

 Inverter under voltage / over voltage 

 Inverter over load 

 Inverter over temperature 

8) Protections  

 Over voltage at input 

 Over current at output 

 Over / under output voltage 

 Over / under grid frequency 

 Over temperature 

 Short circuit 

 DC reverse polarity 

 Protection against lightning 

 Surge voltage protection 

9) Remote Monitoring 

 DC power input 

 DC input voltage 

 DC input current 

 AC power output 

 AC voltage 
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 AC current 

 AC frequency 

 Power factor 

 Energy harvested daily / monthly / yearly 

 Inverter status 

 Total power generated/operation time 

The PCU including MPPT and protection shall conform to IEC 61683 / IS 61683, IEC 60068 – 2 / equivalent BIS 

standards. 

 

10) Data Monitoring of Solar Power Plant 

The system performance monitoring and solar generation data is recorded using a data logger. The Monitoring 

system shall comprise of the following main components: 

 PCU logs the inverter performance data and transmits the same to the Data logger. 

 Data monitoring system logs irradiance (solar insulation) and ambient temperature. Necessary sensors required 

for the same shall be provided by the Contractor and sensor outputs interfaced to the Solar monitoring system 

 Data logger gathers information and monitors the performance of the inverter. It also supports measurements 

from the external sensors. The data can be acquired through Ethernet port (RJ45) and shall be available to 

connect to Bank network. 

 The data acquisition system shall have a real-time clock and data storage capacity for recording data round the 

clock. 

 The monitoring of the Solar system and logging / viewing of system data shall be accessible to the designated 

Bank Staff. 

 The Solar system data shall be logged in chronological order, date wise. The periodicity of data logging shall 

be configurable. 

 The system shall be capable of providing graphical trends for viewing the system parameters on real time as 

well as historic basis. It shall be possible to generate reports based on the logged historic data which shall be 

exportable in MS Excel / PDF formats. 

 System shall have provision for remotely viewing the System status on local LAN /INTRANET of bank. 

 

11) AC Distribution Board (ACDB)  

  

 An AC distribution board shall be provided between the Inverter and the existing LT Panel/L.T KIOSK of bank 

This panel shall have provision for protection, connection and disconnection of individual inverters from the AC 

system. The AC Panel shall be used to combine the AC Power coming from the inverters. 

 The AC Panel shall be dust, vermin & water proof & made of FRP / ABS plastic/ Fabricated from 16 SWG Sheet 

steel 

 The junction boxes shall have suitable cable entry points fitted with cable glands of appropriate sizes for both 

incoming and outgoing cables. 

 Suitable markings shall be provided on the bus bar for easy identification and cable ferrules shall be fitted at the 

cable termination points for identification. 

 It should have the facility to protect from over currents & isolate the AC box from the main AC line. 

 The AC Box should have surge protection devices, to protect inverters from surges in the AC line. 
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 The circuit breakers / load– break switches must have facility for service & emergency safety requirements.   

 The Solar Power should be exported to the LT Panel bus bar.AC panel shall be provided with an Energy Meter 

for recording the exported solar power to the L.T Panel. The Energy meter provided shall be conforming to the 

KSEB specifications should have Modbus RS- 485 communication interface. 

 

12) DC Distribution Board (DCDB) 

DC Distribution panel board shall be provided to receive the DC output from the array field. DC DPBs shall have 

enclosure of dust & vermin proof. The bus bars shall be made of copper of desired size. Suitable capacity MCBs along 

with necessary surge arrestors shall be provided for controlling the DC power output to the PCU/Inverter. DCDB shall 

be fabricated by CRC Sheet/ FRP / ABS plastic to comply with IP 65 protection. 

 

13) Cables and Accessories 

1.1. Cables should be FRLS PVC insulated Copper Conductor cables for D.C power supply and aluminium 

conductor PVC/ XLPE insulated PVC sheathed armoured Cables of suitable rating for AC power supply. 

1.2. Grade and shall conform to IS: 1554 / IEC 60502 AND IS 694 / IEC 60227. 

1.3. Copper Cable should be Bright Annealed 99% pure Copper Conductor. Conductor shall be of electrolytic copper 

confirming to IS: 8130 

1.4. Cables shall be UV and weathering resistant. 

1.5. Voltage drop & losses to be kept to minimum. On DC side voltage drop to be max 1%. 

1.6. Cables shall be laid on prefabricated GI cable trays and through suitable HDPE/PVC conduit pipes. 

1.7. All interfaces between panel integral cable and extension cable must be done using MC4 equivalent connectors 

only. 

 

14) Earthing and Lightning Protection  

 

14.1 Earthing Protection  

Each array structure of the PV yard should be grounded/ earthed properly as per IS:3043 -1987. In addition the 

lighting arrester/masts should also be provided inside the array field. Provision should be kept for shorting and 

grounding of the PV array at the time of maintenance work. All metal casing/shielding of the plant should be 

thoroughly grounded in accordance with Indian Electricity Act/IE Rules. Earth Resistance shall be tested in 

presence of the representative of bank as and when required after earthing by calibrated earth tester. PCU, ACDB 

and DCDB should also be earthed properly. Earth resistance shall not be more than 5 ohms for individual pit and 

shall be less than 1.0 Ohms for Grid in line. It shall be ensured that all the earths are bonded together to make them 

at the same potential. The earthing conductor shall be rated for the maximum short circuit current, and shall be 1.56 

times the short circuit current. The area of cross -section of conductor shall not be less than 1.6 sq mm in any case. 

The earthing pits shall be made at locations approved by bank. 

 

14.2 Lightning protection 

The SPV power plants shall be provided with lightning & overvoltage protection. The main aim in this protection 

shall be to reduce the over voltage to a tolerable value before it reaches the PV or other sub system components. 

The source of over voltage can be lightning, atmosphere disturbances etc. the entire space occupying the SPV array 

shall be suitably protected against Lightning by deploying required number of Lightning Arrestors. Lightning 

protection should be provided as per IEC 62305standard.Contractor shall provide the lightning Arrestor System by 

using 8 mm dia 50 sq mm cross section corrosion resistant AlMgSi Alloy rigid round rod/wire for running on the 
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sheet roofing, for down conductors and air termination conductors designed as per IEC 62305 complete with 16/10 

mm dia concrete base fixing type 16/10 mm dia air termination rods where ever required complete with all the 

accessories as per standards. There shall be the required number of suitable lightning arrestors installed in the array 

area. Lightning protection shall be provided suitable earthing such that induced transients find an alternate route to 

earth. Protection shall meet the safety rules as per Indian Electricity Act2003/IE rules 

 

15) Finish & Painting  

Corrosion Resistance: All surfaces of the equipment including frame modules, covers, chassis, brackets, etc., shall be 

treated to prevent corrosion.The ACDB/DCDB shall be Galvanised iron / powdered coated/Weather proof paint.Colour 

scheme shall be as follows: Siemens GrayName Plate: A name plate, an anodized, screen printed or any other 

arrangement ensuring better life expectancy designation plate in “Bold” letters showing “….. kWp SPV POWER 

PLANT UNDER GREEN INITIATIVE SCHEME”.  

 

16) TOOLS, SHACKLES 

After completion of installation & commissioning of the power plant, necessary tools & shackles are to be provided free 

of cost by the supplier for maintenance purpose. 

 

 

17) Documentation 

Supplier shall provide 02 sets of Operation & Maintenance Manual in English for the complete system with Block 

diagram, detailed description of all the system components, mounting of PV Module, electronics used, working, starting 

and shutdown procedures, maintenance and trouble-shooting instructions, DO’s & DONT’s, Name & address of contact 

person or Centre to be contacted in case of complaints/ failure. Warranty Card & Service entry card shall be provided 

with the SPV Power Plant systems.Supplier shall provide 02 sets of the As-built Detailed Wiring diagrams, Array layout 

and termination schedules. Approval of Bank needs to be obtained on the content of Manual,  

 

18) Installation of Components and Materials 

Description: 

1. Supply and installation of Module mounting structure/ super structure for mounting at roof top. 

2. The PV modules shall be installed with necessary tilt with the most effective orientation. Tilt angle to be optimized 

to obtain maximum generation. 

3. Supporting structure material shall be compatible with the PV panel mounting frame. 

4. Each module can be mounted on a mounting structures fabricated from hot dip galvanized MS/, using appropriate 

clamps and trapezoidal sheet holders, rail track connectors, screws and fixtures. The structure shall be non-

corrosive and long lasting. Each structure will carry multiple modules to form a row. The structure shall be capable 

of withstanding a wind speed of 200Km/Hr after grouting and installation and shall be designed to cater very 

rough climatic conditions. The mounting structure shall be guaranteed for at least 5 years. 

5. Supply and installation of power conditioning unit (PCU) consisting of Solar Charge Controller/ Inverter. 

6. The installation shall include the electrical wiring, cabling, terminations, cable trays, micro/ string inverters, 

metering and hooking up the system to the including synchronization with plant main LT Panel grid / DG set. 

7. Installation of inverter should be in a ventilated area and proper inter-spacing is to be provided. 

8. Laying of power/ control copper cables from PV power to plant room, Main LT panel. 



 

 

 

Page 93 of 101                                                                                               Seal & signature of bidder 

 
 

 

9. Supply and installation of cables on prefabricated GI cable trays and / or within suspended ceiling spaces including 

installation, cable trays, hangers, supports, cable terminations all fixing accessories (terrace to plant room inclusive 

of PVC sleeve/ other accessories etc. wherever required) 

10. Supply and installation of earthing system with testing joint for every pit (grounding) system including cutting of 

roads / paved areas / PCC floor etc and making as good as in original shape. Prior to execution, design shall be 

submitted by contractor for approval by bank. 

11. Supply and installation of lightening arrester, required as per statutory norms/guidelines as approved by bank. 

 

19) Testing and commissioning 

Pre-commissioning tests of all electrical equipments. Specific points to be considered during commissioning are: 

1. Continuity checking and insulation resistance measurement of cables. 

2. Proper crimping, lugging and glanding of cables before final terminations. 

3. Checking of all electrical terminations for any loose contacts. 

4. Proper earthing of electric equipment & solar array to be ensured. 

5. At junction box in solar array, voltage levels to be checked (between positive & negative terminal, positive to 

earth and negative to earth) in consultation with inverter OEM. 

6. Inverter to be checked in testing mode and after No Fault indication is displayed on LCD it is to be connected to 

grid/battery. 

 

20) Annual Generation Guarantee 

Contractor shall give minimum annual power generation guarantee of 37800 Units/ Kwh for first year (Calculated on 

the basis of average 4.2 KWH per KWp functioning for 300 days) and for subsequent years as per following – 

2nd Year  : 99.0% of 1st Year Generation  

3rd Year   : 98.5% of 1st Year Generation  

4th Year   : 98.0% of 1st Year Generation  

 

In case of short fall, Contractor will compensate for the less power generated as per prevailing rate of State electricity 

board for first five years. The power generation trend after first 5 years must be mentioned. 

 

Contractor may monitor the performance of system installed. In case Contractor finds that installed system will not 

meet assigned minimum annual guarantee, it is up to Contractor to upgrade the system to meet the minimum 

requirement at his own cost. 

 

 

2. LT Panel & AC Distribution Box - Interconnection 

The Inverter / Power conditioning unit converts DC energy produced by solar array to 3 phase AC power. The AC 

power output of the inverter shall be fed to the AC Distribution Box (metering panel & isolation panel) which also 

houses energy meter. The 415 V AC output from the AC distribution box is fed to the owner’s LT panel for feeding 

the building load. The AC power from the Solar Inverter shall be synchronized with the station’s supply grid and 

power is fed into the building load on continuous basis. The connectivity / interfacing of the AC power output from 

the Solar Inverter to the existing grid power shall be designed and carried out by the contractor including all cabling 

work. First preference for drawing power shall be from Solar Inverter, the balance power shall be automatically drawn 
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from the grid supply. Contractor shall finalize the scheme of interconnection to LT Panel / load after discussion with 

bank. 

3. Integration Of Solar Power With Grid 

The output power from SPV would be fed to the inverters which converts DC produced by SPV array to AC and feeds 

it into the consumer load and the surplus power to be fed into the grid after synchronization. In case of grid failure, or 

low or high voltage, solar PV system shall be out of synchronization and shall be disconnected from the grid. 4 pole 

isolation of inverter output with respect to the grid/ DG power connection need to be provided. 

 

4. Grid Islanding  

i. In the event of a power failure on the electric grid, it is required that any independent power-producing inverters 

attached to the grid turn off in a short period of time. This prevents the DC-to-AC inverters from continuing to feed 

power into small sections of the grid, known as “islands.” Powered islands present a risk to workers who may expect 

the area to be unpowered, and they may also damage grid-tied equipment. The Rooftop PV system shall be equipped 

with islanding protection. In addition to disconnection from the grid (due to islanding protection) disconnection due 

to under and over voltage conditions shall also be provided.  

ii. A manual disconnect 4pole isolation switch beside automatic disconnection to grid would have to be provided at 

utility end to isolate the grid connection by the utility personnel to carry out any maintenance. This switch shall be 

locked by the utility personnel  

 

5. Acceptance Criteria 

Final acceptance of the integrated system will be given only after validating the performance of the system as in 

Installation, Testing and Commissioning of clause above. 

 

 

6. Guaranty 

All the components of the system shall be guaranteed for any manufacturing defect or inferior components for a period 

of FIVE years from the date of commissioning.  

 

7. Training 

The supplier shall provide training to at least 3 departmental operators on the O & M aspects of the system 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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Technical Data Sheet to be compulsorily filled by contractor for  30.00 kWp Solar Photo Voltaic 

Power Plant, Roof top Grid Tie System 

SN Specification Bank Requirement Contractor Reply 

A.  SPV power plant 

1 Rated Output  To be mentioned by Contractor  

2 No. of PV Modules Proposed to be 

installed. 

To be mentioned by Contractor  

3 No. of series module in one array To be mentioned by Contractor  

4 No. of array in parallel 

combination 

To be mentioned by Contractor  

B. SPV Module 

1 PV Cell type To be mentioned by Contractor  

2 Make of SPV Cell To be mentioned by Contractor  

3 Make of SPV Module To be mentioned by Contractor  

4 Maximum Power Rating of one 

module 

To be mentioned by Contractor  

5 Rated Current of Module To be mentioned by Contractor  

6 Rated Voltage of module To be mentioned by Contractor  

7 Short Circuit Current of module To be mentioned by Contractor  

8 Open Circuit Voltage of module To be mentioned by Contractor  

C. Mounting Arrangement 

1 Mounting type Mounting on Sheet Roofing  

3 Tilt angle (slope) of PV Module To be mentioned by Contractor  

D DC Combiner Box/ Array Junction Box 

1 Enclosure To be mentioned by Contractor  

2 Necessary Fuse Protection & 

Surge Protection 

Required  

3 Rated Insulated Voltage DC 1000V  

E Power Conditioning Unit (PCU) / Inverter 

1 Make of PCU/Inverter   

2 Nominal Output power at site 

based on the site conditions 

Total 30.00Kwp   

4 DC Array Input Operating Voltage (-20% to +15%) of the DC 

Array input voltage 

 

5 Type of solar charge controller MPPT Based Solar Charge 

Controller 

 

6 Switching device MOSFET/IGBT based  
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7 Continuous inverter Output Rating 

(KVA) 

To be mentioned by Contractor  

8 Output Wave Form Pure Sine Wave  Output  

9 Total Harmonic distortion < 3% @ nominal power  

10 Output Voltage 3 ph, 415± 10 %  

11 Output Frequency 50Hz ± 3%  

12 Power Factor > 0.9  

13 
PCU Efficiency 

> 90% at nominal voltage & 

power 

 

14 Inverter efficiency 94% to 98% at full load  

15 No. of Inverters with 

Configuration 

To be provided by Contractor ( 

to meet nominal output power) 

 

16 Inverter Type To be mentioned by Contractor  

17 Idle Current < 4% of rated capacity  

18 Regulation ±2% for DC I/p variation & 

o/p load variation 

 

19 Overload Features 150% for 1 minute  

20 Cooling Forced Air cooling, with 

temperature controlled cooling 

fan 

 

21 Operating Temperature 0 to 50 ˚C  

22 Relative Humidity 
 

 

23 LED/LCD Display : 

Indications 

Display shall indicate system 

functional parameters and 

protection functional indicator 

 

24 Data monitor and display controls RS485, Ethernet OR RS232 

connectivity 

 

25 Protections   

 a. Input over voltage 

b. Low/high frequency 

c. Short circuit 

d. Under/over output voltage 

e. Over Temperature 

f. Grid Input under voltage / over 

voltage with auto recovery 

g. DC disconnect device 

h. DC reverse polarity 

i. Anti-Islanding Protection as per 

the standard 

To be mentioned by Contractor  

26 Enclosure Protection IP 20(for indoor)  IP 60 (for 

outdoor)as per IEC 529 

 

27 Safety 1. IEC 62103  
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2. IEC 62109 Part 1 & 2 

3. Galvanic Isolation at input 

& 

output through transformer 

28 Audible Noise < 45dB at 1 Meter  

29 Power Control MPPT suitable for hybrid 

operation. 

 

F DC/AC Distribution 

1 DC Side Quantity & Ratings of 

MCBs 

To be mentioned by Contractor  

2 AC Side 

Quantity & Capacity of MCBs 

To be mentioned by Contractor  

3 Details of measuring To be mentioned by Contractor  

5 Other Details To be mentioned by Contractor  

G Cables 

1 Make To be mentioned by Contractor  

2 Size To be mentioned by Contractor  

3 Other Details To be mentioned by Contractor  

H Earthing 

1 Details of points earthed To be mentioned by Contractor  

2 Earth Resistance To be mentioned by Contractor  

       

J 

Datasheet for Modules, Inverter, 

Cables etc. 

To be submitted along with the 

bid 

 

 
                                                      Approved Makes 

S.No. Name of the material  Approved make 

1 SPV Modules,Mono PERC Half cut Renesys/Adani/Orb/Havells/Equivalent 

2 Mounting structure Jindal/Sail/HDGI and Equivalent 

3 Invertor Growatt/Evvo/SMA/Equivalent 

4 AC DB SCHIELDLER/Siemens/ABB/Equivalent 

5 DC DB SCHIELDLER/Siemens/ABB/Equivalent 

6 Cables Polycab/Havells/Equivalent 

7 Balance of system(BOS) As per standard 

 
 
 
 
 

 
  

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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SCOPE OF COMPREHENSIVE AMC  

A)     MAINTENANCE DURING DEFECT LIABILITY PERIOD OR WARRANTY PERIOD 

1. The Contractor shall maintain the plant and associated equipment free of cost and ensure that it works as per Tender 

parameters. 

2. All spares required for normal operation as per tendered parameters shall be replaced at no extra cost. 

3. The number of visits shall be same as stipulated in Comprehensive Annual Maintenance. 

B)     COMPREHENSIVE ANNUAL MAINTENANCE (CAM) (after the defect liability period ) 

1. The Contractor shall maintain the plant and associated equipments for a period of three years after the expiry of defect 

liability period of one year and ensure that it works as per the tendered parameters. 

2. The rate of annual maintenance charges shall be furnished for a period of 3 years after the expiry of warranty/defect 

liability period and the rates quoted shall be binding on the Contractor. 

3. The cost of CAM furnished shall also be one of the criteria in evaluation of cost economics. 

4. The Comprehensive Annual Maintenance Charges shall be paid quarter wise (as by bank’s Financial Year) in advance 

subject to satisfactory maintenance of previous quarter.  

SCOPE OF   COMPREHENSIVE   ANNUAL   MAINTAINANCE   CONTRACT FOR SOLAR ROOF TOP 

POWER SYSTEM (CAMC) 

The Contractor shall offer the following at no extra cost to the bank. The rate quoted for CAMC should include the 

following.  

1. The Contractor shall maintain the plant and ensure that it works as per the Tendered parameters during tenancy of 

the Maintenance Contract. 

2. All the repairs and replacements of spares shall be carried out which are necessitated due to usage of system as per 

Tender stipulations.  However, the repairs and replacements necessitated by loss or damage due to misuse or 

accident, fire or natural calamities such as earth quake, floods, cyclone shall be out of the scope of CAMC. 

3. The Contractor should visit every month for preventive maintenance of the system. If any breakdown calls for 

emergency service, the same shall be attended within 24 hrs. One of the scheduled preventive maintenance shall 

also be completed during such visits. Visits also shall be made for the upkeep of the system to ensure at no point 

of time the plant capacity is less than 90%. 

4. During the Preventive Maintenance, the contract includes servicing including PV panel cleaning, repairing, 

maintenance and replacement of spare parts of Solar Power System for the satisfactory running of the system. 

During each visit the supplier shall carry out Thermography checks during the CAMC period to identify hot spot 

of PV modules and take corrective action. The same shall be recorded in a log book which shall be verified and 

confirmed by bank's representative.  

5. During the break down calls, the nature of repair carried out, parts replaced etc shall be recorded in the log book. 

OTHER TERMS WITH REGARD TO CAMC: 

1. The rate of annual maintenance charges shall be furnished for a period of 3 years after the warranty/Defect Liability 

Period and rates quoted shall be binding on the Contractor. 

2. The scope and terms of Comprehensive Annual Maintenance Contract (CAMC) like number of monthly visits, items 

covering under CAMC, replacement of spares exclusions if any, down time for break down and service calls shall be 

as mentioned above. 

3. The Bank reserves the right of discontinuing the CAMC from the contractor during the tenancy of the Maintenance 

Contract. 

4. The cost of Comprehensive Annual Maintenance Charges shall also be one of the criteria in evaluation of cost 

economics of the tender. All  the  activities  under  this  clause  shall  be  completed  within  the stipulated time. 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
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SCHEDULE OF RATES - PREAMBLE 

 

1. The schedule of rate should be read in connection with all the other sections of the Tenderer. 
 
2. The quantities shown against the items of work are only approximate and may vary to any extent. No extra 

whatsoever shall be entertained for variations in quantity. 
 

3. The rates inserted in the bills of quantities are to be for the full inclusive of value of the work described under the 
several items, including all costs and expenses which may be required in and for the construction and full 
protection of the work described, together with all risks, liabilities and obligations set forth or implied in the 
documents on which the Tender is based. The quoted rates shall be for all heights, lifts and leads unless otherwise 
mentioned specifically in the description of item. 

 

4. General direction and description of work and materials given elsewhere in the Contract documents are not 
necessarily repeated in the Bill(s) of quantities. Reference to be made to the other documents for the full 
information/details. 
 

5. The Contractor shall be deemed to have visited the site before quoting for the Tender and to have examined for 
himself the conditions under which the work will be carried out including local conditions affecting labour and to 
have studied the items of the bills of quantities, the drawings and specification, relating to them and to have 
satisfied himself that the rates quoted by him provide for all minor accessories and contingent works or services 
as necessary for the works described even though they are not specifically defined. 

 

6. Tenderer is advised to read items of works carefully and quote the rates accordingly. However, if he quotes 
different rates for the same item of work under different schedules of items, the lowest rates quoted shall be made 
applicable to all the Bills of quantities and the contract sum corrected accordingly. 

 

7. Where an item of work not mentioned in a particular bill of quantities, is required to be executed and where the 
rate for such an item of work is quoted under a different bill of quantities forming a part of this contract, then the 
contractor being called upon shall execute the work and shall be paid at the rate so quoted. Nothing extra over 
shall be payable on this account. 

 

8. The drawing(s) attached with this Tender document are for the purpose of Tender only, giving the Tenderer a 
general idea of the nature and the extent of works to be executed. 

 

9. The rates quoted by the Tenderer shall be deemed to be for the execution of the works in accordance with the 
“Construction Drawings” (to be supplied to the contractor at the “Design Aspect” of these drawings). 

 

10. The rates quoted by the Tenderer shall include all labour, tools and plants, materials inclusive of all, transport, 
loading, unloading charges, all levies, all taxes, excise duties, etc. at the time of quoting their rates. The quoted 
rates shall remain firm throughout the contract period. No escalation on prices of labour and materials shall be 
entertained. 
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SCHEDULE OF QUANTITIES - PREAMBLE 

 

All items of work contracted for shall be executed strictly in accordance with the description of the item in the 

Schedule of Quantities, relevant drawings and specifications read in conjunction with the appropriate Indian Standard 

specifications and conditions of the contract and established Engineering practices.  

 

The rate for each item of work included in the schedule of quantities shall unless expressly stated otherwise include 
cost of:- 

 

 All materials, fixing materials, accessories sequence of operations, appliances, tools, plant equipment, ladders, 
ropes, scaffoldings, safety equipment’s for work men  transport labour and incidentals required and completion of 
the work called for in the item and as per specifications and drawings completely 

 Wastage on materials and labour 
 

 Loading transporting, unloading, handling as necessary, hoisting to all levels, and setting, fitting and fixing in 
position, protecting, disposal of debris as directed and all other labour necessary and to fully complete the job in 
accordance with contract documents, good practice and recognized principles of trade laid down in codes of 
practice.  

 Liabilities, obligations and risks arising out of conditions of Contract. 

 

 All requirements of specifications, whether such requirements are mentioned in the item or not shall be provided 

for the specifications and drawings where available are to be read as complimentary to any part of the schedule 

of quantities and any work called for in one shall be taken as required for all similar items. 

 

In the event of conflict between Schedule of Quantities and other documents including the specifications the most 

stringent among them shall apply and the interpretations of the Consultants/Owner shall be final and binding.  

 

The Contractor shall be paid for the actual quantity of work executed by him in accordance with the drawings at the 
accepted rates. 
  
This schedule shall be fully priced and the extensions and totals duly checked. The rates for all items shall be filled in 

INK. The entries under amount column shall be rounded off to the nearest Rupee. 

 

No alterations whatsoever is to be made either to the description of items in the Schedule of quantities or specifications 

unless such alterations, is clarified in writing by the Consultant/Owner. Any such alterations, notes or additions shall 

unless clarified in writing be disregarded when Tender documents are considered. Any observation on BOQ should 

be made in the letter accompanying technical bid for proper consideration and on disfiguring or overwriting in the 

documents is permitted. 

 

In event of an error occurring in the amount column of the schedule, as a result of wrong extension of unit rate and 

quantity, the unit rate quoted by the Tenderer shall be regarded as firm and the extensions shall be amended on the 

basis of rates. 
 

All errors in totalling in the amount column and in carrying forward totals shall be corrected. 

 

Unless otherwise stated, all measurements shall be taken in accordance with Indian standard for building of 

Measurements IS 1200 latest revision effective on the date of measurement for interior items as applicable.  

 

Any errors in quantity of items from the contract schedule shall not vitiate this contract but shall be corrected and 
deemed to be a variation by the Architect / Consultant/Owner 
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DRAWINGS AND DATA 

 

Within a week of acceptance of work order, the contractor shall furnish the following data in triplicate for approval 
by bank. General arrangement drawing of the equipment on orders showing plan, elevations, and sectional views, 
mounting details. 

Bill of materials. Descriptive catalogues, characteristic curves, duty point efficiency factor and technical particulars 

of all the various equipment’s offered. 
 

SPARE PARTS AND MAINTENANCE FOR MATERIALS SUPPLIED 

Tenderer shall offer along with the bid, duly recommended by manufacturer set of spare parts required for a period of 1 

year’s continuous operation. Itemized unit prices with exact quantities recommended for these spares shall be separately 

indicated for consideration of the Owner/Consultant. 
 

DOCUMENTS MUTUALLY COMPLIMENTARY 

The several documents forming the contract are to be read as mutually complementary to each other and in case of 

ambiguities/ discrepancies, the same shall be explained and clarified by the Consultant/Owner to the Contractor in 

what manner the work is expected to be carried out to meet the end requirements. 

 

INSTRUCTIONS DURING EXECUTION 

On the advice of the Owner, the consultants may issue further drawings and written instructions, details, directions 

and explanations collectively referred to as “Site instruction” in regard to: 

Variations for modification of the design, quality or quantity of works as addition or omission or substitution of any 

work therein. 

Any discrepancies in the drawings or between the schedule of quantities and/or specifications and/or drawings.  

 

Removal from the site any material brought by the Contractor and substitution of any other materials therefore.  

The dismissal or removal from work of any person employed thereupon. 

Removal/re-examination of any works executed in case of doubt of any nature. 

Opening up for inspection of any work covered up without proper tests by the Architect / Consultant/bank. 

Oversight on the part of the Architect / Consultant/bank his assistant to disapprove any defective work or material 

shall not prejudice the Owner/Consultant, thereafter to disapprove such work or materials and to order pulling down, 

replacement, removal breaking up or reconstruction. 
 

The Contractor shall make his own arrangement for the engagement of all labour and shall be responsible for 

regulating their service conditions, work conditions in conformity with all Acts, Regulations, Rules or order of 

competent authority under relevant laws in force during the pendency of the Contract. 
 

Contractor shall indemnify the Owner from all claims relating to the workers/ staff/ sub-contractors, Salaries, Wages, 

Overtime, Leave, Provident Fund, Medical facilities, gratuity, Bonus or any other claim as applicable and stipulated 

in any statutory provisions, rules or order of competent authority.  

All materials so far as procurable shall be of the reputed make in the category of manufacture and bear the stamp of 

quality of the Bureau of Standards wherever applicable. The contractor shall furnish documentary proof, test 

certificates and guarantees as relevant to such materials from manufacturers, which shall match with the date of 

procurement. 
 

Seal & Signature of the Tenderer/s 

Date: 

Place: 
 


