Z d@ 30 dsler
Bank of Baroda

| X STST

‘\\&‘ew

S )
S \
K 3
§ \
s
HE | i
» [}
2 [
%, A

%, o

osx ANAC

BANK OF BARODA

Baroda Apex Academy

Sighages & allied works for Baroda Apex Academy
Building, Law Garden, Ahmedabad

Proforma & Invoices
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PROFORMAS & ANNEXURES
ANNEXURE - A NOTICE OF COMMENCEMENT / COMPLETION OF CONTRACT
WORK
ANNEXURE -B MONTHLY PROGRESS REPORT
ANNEXURE - C RECEIPT & CONSUMPTION OF MATERIALS AT SITE
ANNEXURE -D CONCRETE CUBE TEST REPORT
ANNEXURE -E MEASUREMENT BOOK (STEEL)
ANNEXURE - E1 MEASUREMENT BOOK (CIVIL WORK)
ANNEXURE - F RUNNING A/C BILL
ANNEXURE -G SECURED ADVANCE
ANNEXURE - H R. A. BILL CERTIFICATE

ANNEXURE -1 PROFORMA OF UNDERTAKING IN CONNECTION WITH PAY
MENTS OF ADVANCE ON MATERIALS BROUGHT BY THE CON
TRACTORS TO THE SITE

ANNEXURE —J CERTIFICATE OF PAYMENT BY PMC
ANNEXURE - K HINDRANCE REGISTER
ANNEXURE - L. ANTI-TERMITE TREATMENT
ANNEXURE -M WATER PROOFING WORKS

ANNEXURE - N EXTENSION OF TIME LIMIT
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PROFORMA & ANNEXURES

ANNEXURE - A

PROFORMA OF NOTICE OF COMMENCEMENT / COMPLETION OF CONTRACT
WORK

1. Name and principle employer & address
2. No. and date of certificate of registration

3. I/ we hereby intimate that the contract work

(Name of work) given

to (Name and address of the Contractor) having License No.
dated has commenced / has been
completed with effect from (date ) / on
(date).

Signature of the Principle
Employer

The Inspector,
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ANNEXURE - B

PROFORMA OF MONTHLY PROGRESS REPORT

Name of work

Progress report for the month

Report No.

Sr. No.

Description

Details of location
where works is done

Approximate Quantity
Executed

A GENERAL BUILDING WORK

1. Excavation work

A R

Reinforcement fabrication
Shuttering work

Reinforce d cement concrete

Sr. No.

Description of work

Date of Due date of
Commencement| Completion

Percentage Progress
Achieved
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ANNEXURE - C

RECEIPT & CONSUMPTION OF MATERIALS AT SITE

Sr. No. Description Opening Receipt Consumption | Closing Total
Balance (During month| During month| balance quantity
received till
date

1. Cement (M.T.)

2. Mild Steel (M.T.)

3. Tor Steel (M.T.)

4. Coarse Aggregate (cu.mt.)

5. Fine Aggregate (cu.mt.)

Sachin Gandhi And Associates

Page

6




d@ 30 dsler
Bank of Baroda

&

PROFORMA & ANNEXURES

ANNEXURE -D

PROFORMA OF CONCRETE CUBE TEST REPORT

1. Name of the Project

2. Name of the Contractor

Sr. No.|Date of Casting | Identification Mark Mix Date of Testing] Crushing
and location in which | Proportion strength as on
the representative the date of
concrete is placed Test.
1 2 3 4 6
Crushing Strength as | Average Crushing Remarks Signature of the Site
on the 28" day Strength (average of3 Engineer
companion cubes) as on
the 28™ day
7 8 9 10
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PROFORMA & ANNEXURES

ANNEXURE - E

PROFORMA OF MEASUREMENT BOOK (STEEL)

Sr. No. | Description | Dr. | Typical | Spacing | L. of | No. of | 8 mm {10 mm|12 mm|(16 mm{20 mm |25 mm|28 mm|32 mm
No.| Dia. Bars| Bars
Sketch

o] ] O] O] K] W] ] —
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ANNEXURE - E1

MEASUREMENT BOOK (CIVIL WORK)
Item. No. Description L B D/H | Quantity
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PROFORMA & ANNEXURES

ANNEXURE - F
I - RUNNING A/C BILL
1. Name of Contractor / Agency

2. Name of work

3. Sr. No. of this bill

4. No. and date of previous bill

5. Reference to Agreement No.

6. Date of written order to commence

7. Date of completion as per agreement

Sr. No. Item Description Unit |Rate (Rs.)| As per Tender
1 2 3 4 5
Upto previous R/A. Bill | Upto date (Cumulative) Present Bill Remarks
Quantity | Amount(Rs.)| Quantity |[Amount(Rs.)| Quantity |Amount(Rs.)
6 7 8 9 10 11 12

Note: 1) if part rate is allowed for any item, it should be indicated with reasons for allow ing
such a rate

2) if ado payment is made, it should be mentioned specifically

Net values since previous bill
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ANNEXURE - G

IT - ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS
HELD AT SITE BY THE CONTRACTOR

No. Item Quantity

Unit

Amount

Remarks

1 2 3

4

5

6

Total value of material at site

Secured Advance @

% of the above value

CERTIFIED (i) that the materials mentioned above have actually been brought by the
Contractors to the site of the work & no advance on any quantity of any of this item is
outstanding on their security, (i) that the materials are of imperishable nature and are all required
by the contractors for use in the work in connection with the items for which rates of finished

work have been agreed upon.

Dated signature of
Site Engineer PMC
Preparing the bill

Designation

Dated signature of Bank’s Architects

(Name of the Architects)
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Dated signature of Contractors
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PROFORMA & ANNEXURES

ANNEXURE - H

R.A. BILL CERTIFICATE

The measurements on the basis of which the above entries for the running bill no. :

were made have been taken jointly on and are recorded at pages
to of Measurement Book No.
Signature and date of Contractor Signature and date of PMC’s Representative (seat)

The work recorded in the above mentioned measurements has been done at the site satisfactory
as per tender drawings, conditions and specification.

Architect P.M.C.

Bank’s Engineer
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PROFORMA & ANNEXURES

ANNEXURE -1

PROFORMA OF UNDERTAKING IN CONNECTION WITH PAYMENTS
OF ADVANCE ON MATERIALS BROUGHT BY THE CONTRACTORS

TO THE SITE
The undertaking made this day of 20 18 between the
Bank of Baroda and having its
office at (hereinafter called the Employer) of the one
part and

(hereinafter called the Contractors of the other part).

The Employer and the Contractors have entered into an Agreement dated

hereinafter called as the said agreement and in terms of clause no. of the
conditions in the agreement, the Employer has agreed that the Contractors will be paid an
advance of 75 % of the cost of non-perishable building materials brought by the
Contractor to the site for consumption in the works at the discretion of the Employer.

The Contractors have applied to the Employer that they are allowed advances on the
security of materials absolutely belonging to them and brought by them to the site of
work. The Employer has agreed to do so on the terms and hereinafter set out.

Not this Letter of Undertaking witnesses that in consideration of the said agreement and
in consideration of the amount paid / payable to the Contractors by the Employer and / or
any further advances as may be made to the Contractors as aforesaid, the Contractors
hereby agree with the Employer and undertake as under:

1) The amount advanced by the Employer to the Contractors as aforesaid and all or
any further sum or sums advanced as aforesaid shall be employed by the
Contractors in or towards expediting the execution of the said works and for no
other purpose whatsoever.

i1) That the materials which have been offered to and accepted by the Employer as
security are absolutely the Contractors own property and free from encumbrances
of any kind and the Contractor will not make any application for or receive a
further advance on the security of materials which are not absolutely his own

Sachin Gandhi And Associates Page 15
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property and free from encumbrances of any kind and the Contractors indemnify
the Employer against all claims to any materials in respect of which an advance
has been made to them as aforesaid.

That the materials on the security of which any further advance or advances may
hereafter be made as aforesaid (hereinafter called the said materials) shall be used
by the Contractors solely in the execution of the said works in accordance with
the directions of of the Employer and accordance with the

terms of the said agreement.

That the contractors shall take their own cost all the necessary and adequate
arrangement for the proper watch, safe custody and protection against all risks of
the site of the said works in the contractors custody and on their own
responsibility and shall at all times be open to inspection to the Employer’s
Engineers or any Officer authorized by the

Employer. In the event of the materials or any part thereof being stolen, destroyed
or damaged, the Contractors will further replace the same with other materials of
like quality or repair and make good the same as required by the Employer.

That the said materials shall not on any account be removed from the site of the
said works except with the written permission of the
of Bank of Baroda.

That the advances shall be repayable in full when or before the Contractors
receive payment from the Employer of the price payable to them for the said
works under the terms and the provisions of the said agreement provided that if
any intermediate payments are made to the Contractors on account of work done,
then on occasion of each such payment, the Employer will be at liberty to make a
recovery from the Contractors bill for such payment by deducting there from the
value of the said materials then actually used in the construction and in respect of
which recovery has not been made previously, the value for this purpose being
determined in respect of each description of materials at the rates at which the
amount of the advances made under these presents were calculated.

That if the Contractors shall at any time make any default in the performances or
observance in any respect of any of the terms and provisions of the said
agreement or of these presents, the total amount of advance or advances that may
still be owing to the Employer, shall immediately on the happening of such
default be repayable by the Contractors to the Employer together with interest
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thereon at 12% per annum from the date or respective dates of such advance or
advances to the date of repayment and with all costs, charges, damages and
expenses incurred by the Employer in or for the recovery thereof or the
enforcement of this security or otherwise by reason of the default of the
Contractors and the Contractors hereby covenant and agree with the Employer to
repay and pay the same respectively to him accordingly.

That the Contractors hereby charge all the said materials with the repayment to
the Employer of the sum or sums advanced as aforesaid and all costs, charges,
damages and expenses payable under these presents PROVIDED ALWAYS and
it is hereby agreed and declared that notwithstanding anything in the said
agreement and without prejudice to the powers contained therein if and whenever
the covenant for payment and repayment hereinabove contained shall become
enforceable and the money owing shall not be paid in accordance therewith, the
Employer may at any time thereafter adopt all or any of the following courses as
he may deem best:

Seize and utilize the said materials or any part thereof in the completion of the
said works on behalf of the Contractors in accordance with the provisions in that
behalf contained in the said agreement debiting the Contractors with the actual
cost of effecting such completion and the amount due in respect of advances
under these presents and crediting the Contractors with the value of work done as
if he had carried it out in accordance with the said agreement and at the rates
thereby provided. If the balance is against the Contractors, they are bound to pay
the same to the Employer on demand.

Remove and sell by public auction the seized materials or any part thereof and
out of the moneys arising from the sale, retain all the sums aforesaid repayable or
payable to the Employer under these presents and pay over the surplus (if any) to
the Contractor.

Deduct all or any part of the money owing out of the Security Deposits or any
sum due to the Contractor under the said agreement.

That except in the event of such default on the part of the Contractors as
aforesaid, no interest shall be payable on the said advance.

That in the event on any conflict between the provisions of these presents and the
said agreement, the provisions of these presents shah prevail and in the event of
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any dispute or difference arising over the construction of effect of these presents
the settlement of which has not been herein before expressly provided for the
same shall be referred to the Officer in charge, Premises Department , whose
decision shall be final and no appeal shall lie against his decision before any
court, arbitrator or authority.

xiv)  The provision of this Undertaking shall be deemed to be supplemental to the said
agreement.

IN WITNESS WHEREOF the Contractors have set their hands to these presents the day
and year first hereinabove written.

Signed, sealed and delivered by the said Contractors in the presence of Witness:

Signature
Name

Address

Sachin Gandhi And Associates Page 18
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PROFORMA & ANNEXURES

ANNEXURE -J

PROFORMA OF CERTIFICATE OF PAYMENT BY PMC

Certificate No. Interim Dated
Client: Project No. Building Work / Interior Work
Particulars:
Contractor: Contract / Letter No. Dated:
Contract’s Bill No. Dated:

This is to certify that the amount given below (*) is due to your contractors for the work done -
by them and / or against materials delivered at site and/or for advance towards contract on the

above referred project.
Advance against contract:

Less: Advance adjusted to date

Balance Advance

Advance against material delivered at site
Amount of work done to date

Total

Less: Retention on work done

Less: Previously certified upto

Present Certificate (*)

Rupees

the cost of cement or any other material

supplied by you or payments made by you directly if any, and not covered herein above, should
be adjusted before making the payment of the certified amount (*)

Sachin Gandhi And Associates
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Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before
paying the above certified amount.

By a copy of this letter, we are intimating the contractors to call on you for the necessary
payment. Remarks, if any

the details of insurance policy are enclosed .

Enclosures: Bill Signature of P.M.C.

Sachin Gandhi And Associates Page 20
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PROFORMA & ANNEXURES

ANNEXURE - K
PROFORMA OF HINDRANCE REGISTER

Name of the work : Date of state of work
IName of Contractor : Period of Completion:
Agreement No. : Date of completion:
Sr. No. | Nature of Hindrance Date of Date Which Period of Signature of| Remarks
Occurrence of | Hindrance was| Hindrance PMC
Hindrance Removed
1 2 3 4 5 6 7

PMC — Project Management Consultant

Sachin Gandhi And Associates
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PROFORMA & ANNEXURES

ANNEXURE - L

FORMAT OF GUARANTEE TO BE EXECUTED BY THE FIRM / CONTRACTOR IN
RESPECT OF THE WORK OF PRE-CONSTRUCTION ANTI-TERMITE

TREATMENT
This agreement made this day of two thousand
between having its Head Office at (herein after called “the
Employer”) of the one part and (herein after called “ the

Guarantor”) of the other part.

WHEREAS THIS AGREEMENT is supplementary to a contract (hereinafter called the contract
dated and made between the Employer of the one part and the Guarantor of the other
part) where by the Firm / Contractor inter alia undertook to render the building / structure
completely free from any infestation of termites. And whereas the Guarantor agreed to give
guarantee to the effect that the said building / structure shall remain free from any infestation of
termites for a minimum period of ten years from the date of completion of preconstruction anti-
termite treatment carried out as per the relevant 1.S. Code.

Now the Guarantor hereby agrees to make god all defects and render the building / structure free
from any infestation of termites, during this period of guarantee and to the satisfaction of the
Employer. The Guarantor also agrees to take up such rectification work at his own cost, and
within one week from the date of issue of notice from the Employer, calling upon him to rectify
the defects. The decision of the employer as to the cost payable by the Guarantor will be final
and binding, in case the Guarantor fails to commence the work as per above notice and the work
is got done through some other contractor. That if the Guarantor fails to execute the pre-
construction anti-termite treatment or commits breach there under then the Guarantor will
indemnify the principal and his successors against all loss, damage caused, expense or otherwise
which may be incurred by him by any reason of any default on the part of the Guarantor in
performance and observance of this agreement. As to the amount of loss and / or damage and/or
cost incurred by the Employer the decision of the Employer will be final and binding.

Sachin Gandhi And Associates Page 22
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In witness where of these presents have been executed by the obligator and by

and for on behalf of the Employer on the month and year first above written.

Signed, and delivered by by the hands of Shri
in the presence of

Signed and delivered by the hand of in the presence of

Sachin Gandhi And Associates Page 23
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PROFORMA & ANNEXURES
ANNEXTURE - M
FORM OF GUARANTEE IN RESPECT OF WATER PROOFING WORKS

The Agreement made this ................... day of ...l two thousand and seven
DEEWEEN ..ttt (Hereinafter called the Guarantor of the
one part) and the Dy. General Manager, state management, Bank of Baroda Bandra Kurla
Complex (hereinafter called the other part.)

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract ),
dated ............ and made between the GUARANTOR OF THE ONE part and BANK OF
BARODA other part, where by the Contractor, interalia, undertook to render the buildings and
structures in the said contract recited completely water and leak-proof.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said
structures will remain water and leak-proof for 10 years from the date giving of water proofing
treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will
render the structure completely lick-proof and the minimum life of such water proofing treatment
shall be 10 years to be reckoned from the date after the maintenance period prescribed in the
contract. Provided that the guarantor will not be responsible for leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose.

(a) Misuse of roof and other water proofed surface shall mean any operation which will damage
proofing treatment, like chopping of firewood and things of the same nature which might

cause damage to the water proof surface.

(b) Alteration shall mean construction of any additional work by removing the water proofing
treatment in parts.

(c) The decision of the Architect / PMC with regard to cause of leakage shall be final.

Sachin Gandhi And Associates Page 24
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During this period of guarantee, the guarantor shall make good all defects and in case of any
defect being found render the building water proof to the satisfaction of the Architect / PMC at

Sachin Gandhi And Associates Page 25
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him cost and shall commence the work for such rectification within seven days from the date of
issue of the notice from the Architect / PMC calling upon him to rectify the defects failing which
the work shall be got done by the owner by some other contractor at the Guarantor’s cost and
risk. The decision of the Architect / PMC as to the cost, payable by the Guarantor shall be final
and binding. That if Guarantor fails to execute the water proofing or commits breach there under,
then the Guarantor will indemnify the Principal and his successors against al lose, damage, cost
expense or otherwise which may be incurred by him by reason of any default on the part of the
GUARANTOR in performance and observance of this supplementary agreement As to the
amount of loss and / or cost incurred by the Owner the decision of the Architect / PMC will be
final and biding on the parties.

IN WITNESS WHEREOF these presents have been executed by the obligor
.......................... andby............................ And for and on behalf of the Dy. General
Manager, state management, Bank of Baroda — Bandra Kurla Complex on the day, month and
year first above written.

SIGNED, SEALED AND delivered by OBLIGOR in the presence of :

SIGNED ON BEHALF OF BANK OF BARODABY .................. In the presence of :

Sachin Gandhi And Associates Page 26
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PROFORMA & ANNEXURES

ANNEXURE - N

APPLICATION OF PROFORMA FOR EXTENSION OF TIME LIMIT
1. Name of Contractor
2. Name of the work as given in the Agreement
3. Agreement No.
4. Estimated Tender Amount.
5. Date of Commencement of work as per Agreement.
6. Period allowed for Completion of work as per Agreement.
7. Date of Completion Stipulated in Agreement.

8. Period for which Extension of Time has been given previously:

a) 15! Extension vide Architects / Bank letter no. dtd, month, days
b) 2" Extension vide Architects / Bank letter no. dtd, month, days
C) 3™ Extension vide Architects / Bank letter no. dtd, month, days

d) 4™ Extension vide Architects / Bank letter no. dtd, month, days

9. Total Extension previously given.

a) Reasons for which extensions have been given (copies of the previous application should
be attached)

10. Period for which extension is applied for :

Sachin Gandhi And Associates Page 27
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11. Hindrances on account of which extension is applied for with dates on Hindrances occurred
and the period for which these are likely to last :

a) Serial No.

b) Nature Of Hindrance:

c) Date of Occurrence:

d) Period for which is likely to last :

e) Period for which Extension required for this particulars Hindrance:
f)  Overlapping period if any , with to item (e) above

g) Net extension applied for :

h) Remarks if any

12. Extension of time required for extra work
13. Details of extra work and amount involved :

a) Total value of extra work :

b) Proportionate period of extension time on estimated amount put tender
14. Total extension time required for 11 & 12 :

Submitted to the PMC / Architects / Bank

Signature of
contractor Date:
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