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BANK OF BARODA

Baroda Apex Academy

Signages & allied works at Baroda Apex Academy,
Law Garden, Ahmedabad

Technical Bid

Information to Bidders

TENDER PERIOD FROM 31.05.2024 TO 24.06.2024 UPTO 2:00 PM

PRE-BID MEETING ON 10.06.2024 AT 11:30 AM

OPENING OF TECHNICAL BID ON 24.06.2024 AT 3:00 PM
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INFORMATION

BANK OF BARODA

AND INSTRUCTIONS TO TENDERERS

Name of Work

Tender For Sighages & allied works at Baroda Apex Academy,
Law Garden, Ahmedabad

Period of Tender

FROM 31.05.2024 TO 24.06.2024 UPTO 2:00 PM

Date & Time of Pre Bid
Meeting
Mode of Meeting

Pre bid meeting will be held online through Bank’s Online
Meeting Platform (i.e. Microsoft Teams)
ON 10.06.2024 AT 11:30 AM

Meeting invite Link will be sent by the Bank to bidder’s
provided email IDs to join the Online Meeting as per the
schedule mentioned above.

Bidder representatives will have to click the Bank provided
link (provided in the e-mail) to join the On-Line Pre-bid
meeting

Last Date of Written request
for Clarifications Before the
Pre-bid Meeting

04:00 PM on 09.06.2024

o Bidder to submit a maximum of -2- participant’s name, contact
number, designation and e-mail ID for pre bid meeting on
sc.ahmedabad@bankofbaroda.com along with pre-bid queries
before above mentioned timeline.

Date of Technical Bid
Opening

ON 24.06.2024 AT 3:00 PM

Submission of tender

E tender

Address for Communication

Baroda Apex Academy, Bank of Baroda, GH-4,Nr. Udyog
Bhavan,Sector- 11,Gandhinagar
382011, Gujarat

Earnest Money Deposit
(EMD)

Rs. 36,000/-
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EMD- Online Payment
Details through NEFT

NEFT in favour of “Baroda Apex Academy”
Name of Bank: Bank of Baroda
Account No.: 29760400000309
Branch: Vidhansabha Branch, Gandhinagar, Gujarat
ISFC Code: BARBOVIDHAN
(BARB- Zero-VIDHAN)
(Bidder should mention the payment details with UTR no. in
respected field after making payment)

Approx. Project Period

-1- Month

Availability of RFP
document

RFP  will be available on our Bank website
www.bankofbaroda.in/tenders/ & e-tender website
https://bobtenders.eproc.in/

The RFP may be downloaded from the Tender Section by the

Bidders. No hard copy of the RFP will be made available by
the Bank.

Criteria for Pre-qualifications:
Contractors desirous of tendering for above work and fulfilling the following requirements shall be

eligible to apply:-

I.  Experience of having successfully completed any one of following similar works during last
-7- years ending on 31.03.2024

Three similar completed works*** each costing not less than Rs.14.40 Lacs of

proposed work.
OR

Two similar completed works*** each costing not less than Rs.18.00 Lacs of

proposed work.
OR

One similar completed work*** costing not less than Rs.28.80 Lacs of proposed

work.

[I.  Shall have minimum average annual turnover of Rs. 10.80 Lacs for last three financial

years

*** Similar work shall mean successfully completed the signings / signages & art/ Signages, art
work & safety related work in the commercial building during last seven years.
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1.1. Guidelines to Bidders for Electronic Tendering System
1.1.1. Pre-requisites to participate in the Tenders

Registration of bidders on e-procurement portal of Bank of Baroda:

The bidders unregistered on e-procurement portal of Bank of Baroda and interested in
participating in the e-tendering process shall be required to enroll/register on the e-
procurement portal. To enroll, bidders have to generate User ID and password on
https://bobtenders.eproc.in/

The bidders may obtain the necessary information on the process of registration/enroliment
either from Helpdesk Support Team.

Preparation of Bid & Guidelines for Digital Certificate

The Bid Data that is prepared online is required to be signed & encrypted and the hash value of
the Bid Data is required to be signed electronically using a Digital Certificate. This is required to
maintain the security of the Bid Data and also to establish the identity of the Bidder transacting
on the System. This Digital Certificate should be having Two Pair (1. Sign Verification 2.
Encryption/ Decryption). Encryption Certificate is used to encrypt the data / information and
Signing Certificate to sign the hash value during the Online Submission of Tender stage.

The Digital Certificates are issued by an approved Certifying Authority authorized by the
Controller of Certifying Authorities of Government of India through their Authorized
Representatives upon receipt of documents required to obtain a Digital Certificate.

Bid data / information for a particular Tender must be submitted only using the Digital
Certificate. In case, during the process of preparing and submitting a bid for a particular tender,
the bidder loses his / her Digital Signature Certificate (i.e. due to virus attack, hardware
problem, operating system problem), he / she may not be able to submit the Bid online. Hence,
the bidders are advised to store his / her Digital Certificate securely and if possible, keep a
backup at safe place under adequate security to be used in case of need.

In case of online tendering, if the Digital Certificate issued to an authorized user of a
partnership firm is used for signing and submitting a bid, it will be considered equivalent to a no
objection certificate / power of attorney to that user to submit the bid on behalf of the
Partnership Firm. The Partnership Firm has to authorize a specific individual via an
authorization certificate signed by a partner of the firm (and in case the applicant is a partner,
another partner in the same form is required to authorize) to use the digital certificate as per
Indian Information Technology Act, 2000.

Unless the Digital Certificate is revoked, it will be assumed to represent adequate authority of
the Authority User to bid on behalf of the Firm for the Tenders processed on the Electronic
Tender Management System of Bank of Baroda as per Indian Information Technology Act,
2000. The Digital Signature of this Authorized User will be binding on the Firm. It shall be the
responsibility of Partners of the Firm to inform the Certifying Authority or Sub Certifying
Authority, if the Authorized User changes, and apply for a fresh Digital Signature Certificate.
The procedure for application of a Digital Signature Certificate will remain the same for the new
Authorized User.

The same procedure holds true for the Authorized Users in a Private / Public Limited Company.
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The bidder should Ensure while procuring new digital certificate that they procure a pair of
certificates (two certificates) one for the purpose of Digital Signature, Non-Repudiation, and
another for Key Encipherment

System Requirements - List of Pre-Requisites

1 Minimum of 1 GB of RAM

2. Minimum 1 USB port (If Digital Signature Certificates in USB-Token)
3. Windows 7 and above Operating System

4 Reliable Internet Connectivity

5. Digital Signature Certificates

a) Class-3 Signing and Encryption Certificates

(

(b) DSC Dongle driver should be installed before logging in (c)
DSC should contain both Signing and Encryption Certificates
(d) Certificate with full chain.

(e) Certificate should not be expired it should be valid certificate

6 Browser — Microsoft edge/Google Chrome/Mozilla Firefox.

1 Downloading the DSC Handler

>

>

For download the DSC HANDLER: Go to Downloads section >> DSC Components >>
Download the setup of 32 bit DSC Handler.

You must double click the DSC handler icon that is already installed on your desktop whenever you
restart or shut down your computer.

2 DEFINITIONS:

>
>

C1 India Pvt. Ltd.: Service provider to provide the e-Tendering Software.
Bank of Baroda e-Procurement Portal: An e-tendering portal of Bank of Baroda introduced for the
process of e-tendering which can be accessed on https://bobtenders.eproc.in/.

ACCESSING / PURCHASING OF BID DOCUMENTS :

>

It is mandatory for all the bidders to have Class-1II Digital Signature Certificate (With Both DSC
Components, i.e. Signing & Encryption) from any of the licensed Certifying Agency under CCA,
Ministry of Electronics and Information Technology, Government of India to participate in e-
tendering portal of Bank of Baroda. Bidders can see the list of licensed CA’s from the link
www.cca.gov.in Cl India Pvt. Ltd. also facilitate Class III Digital Signature Certificate (With Both
DSC Components, i.e. Signing & Encryption) to the bidders. Bidder may contact C1 India Pvt. Ltd.
at mobile no. +91-8130606629 for DSC related queries or can email at vikas.kumar@clindia.com

To participate in the e-bid, it is mandatory for the Applicants to get themselves registered with the
Bank of Baroda e-Tendering Portal (https://bobtenders.eproc.in). To have a user Id & Password.

The Amendments / Clarifications to the tender, if any, will be posted on the Bank of Baroda e-
Tendering Portal (https://bobtenders.eproc.in). The addendums, if any, additionally shall be
published on Bank’s website also.
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» The Bidder may modified or withdraw their bid after submission prior to the Bid Due Date. No bid
shall be modified or withdrawn by the Bidder after the Bid Due Date and time.

Both ‘EMD ‘and ‘Tender Document Fee’, if any are mentioned in individual tender document
published at Bank of Baroda e-Tendering Portal (https://bobtenders.eproc.in).

» For helpdesk, please contact e-Tendering Cell and Help Desk Support Monday to Friday Ph.:
0124-4302033/36/37, bobsupport@clindia.com.

» It is highly recommended that the bidders should not to wait till the last date of bid
submission to avoid complications like internet connectivity issue, network problems, system
crash down, power failure, browser compatibility issue, system compatibility issue, improper
digital signature certificate problem etc. In view of this context, neither Bank of Baroda nor C1
India Pvt. Ltd will be responsible for such eventualities.

1.2. Steps to participate in the e-Tenders
1.2.1. Online viewing of Detailed Notice Inviting Tenders

The bidders can view the Detailed Tender Notice along with the Time Schedule (Key Dates) for
all the Live Tenders released by Bank of Baroda on the home page of bank’s e-Tendering
Portal.

1.2.2. Download of Tender Documents

The Pre-qualification / Main Bidding Documents are available for free downloading. However,
to participate in the online tender, the bidder must pay application money via Demand
Draft/tNEFT/RTGS mode & submit the details in the e-procurement portal.

1.2.3. Online Submission of Tender

Submission of bids will be preceded by Online Submission of Tender with digitally signed Bid
Hashes (Seals) within the Tender Time Schedule (Key dates) published in the Detailed Notice
Inviting Tender. The Bid Data is to be prepared in the templates provided by the Tendering
Authority of BOB. The templates may be either form based, extensible tables and / or upload-
able documents. In the form-based type of templates and extensible table type of templates,
the bidders are required to enter the data and encrypt the data/documents using the Digital
Certificate / Encryption Tool wherever applicable.

1.2.4. Close for Bidding : After the expiry of the cut-off time of Online Submission of
Tender stage to be completed by the Bidders has lapsed, the Tender will be
closed by the Tender Authority.

1.2.5. Online Final Confirmation: After submitting all the documents bidders need to
click on “Final Submission” tab. System will give pop up “You have successfully
completed your submission” that assures submission completion.

1.2.6. Short listing of Bidders for Commercial Bidding Process : The Tendering
Authority will first open the Technical Bid documents of all Bidders and after
scrutinizing these documents will shortlist the Bidders who are eligible for
Commercial Bidding Process. The short-listed Bidders will be intimated by email.

1.2.7. Opening of the Commercial Bids: The Bidders may remain present in the office
of the Tender Opening Authority at the time of opening of Commercial Bids.
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However, the results of the Commercial Bids i.e. TCO of all bidders shall be made
available on the bank’s e-procurement portal after the completion of opening
process.

1.2.8. Tender Schedule (Key Dates) : The bidders are strictly advised to follow the
Dates and Times as indicated in the Time Schedule in the detailed tender Notice
for the Tender. All the online activities are time tracked and the electronic
Tendering System enforces time-locks that ensure that no activity or transaction
can take place outside the Start and End Dates and time of the stage as defined in
the Tender Schedule.

At the sole discretion of the tender Authority, the time schedule of the Tender stages may be
extended.

1.3. Important Points: The Bid hash values are digitally signed using valid Class — lll Digital
Certificate issued by any Certifying Authority. The bidders are required to obtain Digital
Certificate well in advance.

a. The bidder may modify bids before the deadline for Online Submission of Tender as per
Time Schedule mentioned in the Tender documents.

b. This stage will be applicable during both Pre-bid / Pre-qualification and Financial Bidding
Processes.

Steps by step detailed Bidder Manual are available on homepage under Support section
related to activities like Java Settings, Registration, Login Process, Tender Participation, Bid
Download, upload & Submission, Corrigendum/Addendum, Clarifications, Re-submissions etc.
on e-procurement portal.

Note: Bank shall not be liable & responsible in any manner whatsoever for any failure to access &
bid on the e-tender platform due to loss of internet connectivity, electricity failure, virus attack,
problems with the PC, any other unforeseen circumstances etc. before or during the event.
Bidders are advised to ensure system availability and prepare their bid well before time to avoid
last minute rush. Bidders can fix a call with support team members in case guidance is required by
calling on helpdesk number.
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Validity of the offer shall be 3 months from the date of opening of Price Bid.

Bank reserves the right to select/reject one or more contractors. The Bank does
not bind itself to accept the lowest or any tender and reserves the right to
accept or reject any or all tenders either in whole or in part, without assigning
any reasons whatsoever.

Conditional tenders are liable to be rejected. Dispute, if any, will be subject to
Gandhinagar jurisdiction only.

For any further information on the tender, following offices / persons to be

contacted:

Mr., Hitesh Mahurkar (Chief Manager) Mr., Rahul Damare (Chief Manager)
Mobile No. 9909476311 Mobile No. 8980040899
Email : Sc.ahmedabad@bankofbaroda.com Email : Sc.ahmedabad@bankofbaroda.com

All the pages of tender documents are to be signed and stamped by the tenderer.

e Last date of receipt of tenders and opening of the technical bid shall be as

mentioned above.

e Date of opening of Price Bid shall be advised separately.

Bidders have to keep checking our website for any additional instructions/ Addendum, if any
during the tender period. Such addendum/ corrigendum, if issued shall be available to
download alongwith the original tender documents. Bidders who quote tender without

attaching tender or the addendum if any will be rejected.
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Basic Information

Important:

1) Please type or handwrite in capital letters.
Attach copies of the supporting documents.

3) Please use addition sheets if required.

a) Name of the applicant /
organisation

b) Address of the
Registered Office

c) Address of office in
state/District where Project is
located
(With Phone Nos & Email ID &
Contact Person)

Year of establishment

Type of the organisation (Whether
sole proprietorship, Partnership,
Private Ltd. or Ltd. Co. etc.)
(Enclose certified copies of
documents as evidence)

Name & qualification of the
Proprietor / Partners / Directors of
the Organisation / Firm a)

b)

c)

Enclose certified copies of document
as evidence

Details of registration - Whether
Partnership firm, Company, etc. Name
of Registering Authority, Date and
Registration number.

Enclose certified copies of document
as evidence
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Whether registered with Government
/ Semi - Government / Municipal
Authorities of any other Public
Organisation and if so, in which class
and since when? (Enclose certified
copies of document as evidence)

o *

a. No. of years of
experience in the field and details of
work in any other field.

b. Whether ISO
certified, furnish the details.

Area of business activities other than
construction, if any, and place of
business.

Address of business activities other
than construction if any, and place of
business.

10

Address of office through which the
proposed work of the Bank will be
handled and the Name & Designation
of officer in charge.

a.
Three similar completed works each
costing not less than *_OR

b. Two
similar completed works each costing
not less than

"_OR

C. Two
similar completed work costing not
less than
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[a] Yearly
turnover of the organisation during
last 3 financial years (year wise) and
furnish audited balance sheet and
Profit & Loss A/c (Audited) for the
last -3- years.

[b]
Committed turnover in (any three
consecutive years)

2023-24

2022-23

2021-22

2020-21

[c] Turnover ftill Mar 24 (As per
requirement of the project financial
year may be modified)

o *

B

2
%
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12

Name & Address of Bankers
(Solvency certificate from a Bank to
be enclosed for indicating
satisfactory financial capacity of the
organization)

13

Enclose copy of latest income tax
clearance certificate.

14

PAN No./Aadhar No. if any

15

Details of registration for GST.

16

Detailed description and value of
works done (Proforma 1)
and works on hand (Proforma-2)

17

Details of Key Personnel Permanently
employed (Proforma
-3)
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19

Furnish the names of -3- responsible
persons along with their designation,
address, Tel. No., etc., for whose
organization, you have completed the
above mentioned jobs and who will
be in a position to certify about the
performance of your organization.

20

Whether any Civil Suit / litigation
arisen in contracts executed / being
executed during the last 10 years. If
yes, please furnish the name of the
project, employer, Nature of work,
Contract value, work order and brief
details of litigation.

Give name of court, place, and status
of pending litigation.

Attach a separate sheet if required.

21

Information relating to whether any
litigation is pending before any
Arbitrator for adjudication of any
litigation or else any litigation was
disposed off during the last ten years
by an arbitrator. If so, the details of
such litigation are required to be
submitted.

22

Have you been ever disqualified or
levied penalty by the bank in past for
nonfulfillment of the contractual
obligations? If yes, please provide
deftails.
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23 | Have you in past carried out any

works for Bank of Baroda or its

subsidiaries? If yes, give details.
24 | No. of supplementary sheets attached

for Part -

IT

LIST OF PROJECTS EXECUTED BY THE ORGANISATION DURING THE LAST 7

( More than Rs.14.40 Lacs Project cost)

Sr.
No

Name of
work/
project
with
address.

Name

& full
postal
address
of the
owner.
Specify

Contract
Amount
(Rs.)

YEARS
Stipulated Actual
time of time of
completion | completion
(Years) (years)
5 6

Any other
relevant
information.

Actual
amount of
the Project,
if increased,
give
reasons.
7

Enclose
client’s
certificate
for
satisfactory
completion.

IST OF IMPORTANT WORKS ON HAND (In support of Marking Criteria E)
( More than Rs.14.40 Lacs Project cost)
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Sr.| Name | Name [ Contract | Stipulated Actual Any other Enclose
No of & full | Amount time of time of relevant clients
work/ | postal | (Rs.) completion | completion | information. | certificate
project | address (Years) (years) Actual for
with | of the amount of satisfact?ry
address owneil; the Project, completion
Specify if increased,
give
reasons.
1 2 3 4 5 6 7 8

Financial Status of the Bidder
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Sr. No. | Details Year: 2022-23 Year: 2021-22 Year: 2020-21

Basic Capital

Total Asset

Total Liabilities

Current Assets

Profit(Before Taxation)

Loss

Name of the Banker

o <N BN ko) KO, I M SN AOS T | \S I

Net Worth= Reserve + Capital -
Accumulated loss

Annual Turnover (Audited)

10

Average of -3- years turn-over
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BIDDERS BANK ACCOUNT DETAILS

Sr. No. Details

1 Complete Bank account No:

5 Beneficiary Name (As per Bank
PassBook):

3 Address:

4 BANK & Branch Name:

5 Bank Address & Phone Number:

6 MICR Code:

7 Branch Code:

8 IFSC Code:

9 CONTACT NO. & E-MAIL ID:
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FORM OF TENDER

To,

The Head (Apex Academy),
6th Floor, GH-
4,Nr.UdyogBhavan,
Sector- 11,

6andhinagar -382011, Gujarat.

Dear Sir,

Re: Tender For Signages & allied works at Baroda Apex Academy, Law
Garden, Ahmedabad

Having examined the plans/ specifications and schedule of quantities, and
satisfying ourselves as to various conditions stated, l/we hereby offer to
execute the above worksat the respective rates which l/'we have quoted
for the items in the Schedule of Quantities.

I/We herewith deposit Rs. 36,000/- (Rupees Thirty Six thousand only) for
Baroda Apex Academic Building, Law Garden, Ahmedabad by NEFT (UTR)
N\ o PP ) as Earnest Money
Deposit for the execution of the works at my/our tendered rates together
with any variations should thework be awarded to me / us.

In the event of this tender being accepted, I/we agree to enter into and
execute the necessary contract required by you. I/We do hereby bind
myself/ourselves to forfeit therefore said deposit of Rs36,000/- (Rupees
Thirty Six Thousand only)

for Baroda Apex Academic Building in the event of our refusal or delay in
signing the Contract Agreement. l/we further agree to execute and
complete the work within the time frame stipulated in the tender
documents.

Ilwe agree to pay Sales Tax, Works Contract Tax, Excise Tax, Octroi, VAT,
Duties, all Royalties and all other applicable taxes prevailing and be levied
from time to time on such items for which the same are leviable and the
rates quoted by me/us are inclusive of the same. However GST will be
paid extra.
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lI/lwe understand that you are not bound to accept the lowest tender or
bound to assign any reasons for rejecting our tender. l/we further
understand that Bank of

oda may award Contracts to more than one Contractors and that l/we
shall make no claims whatsoever if Bank of Baroda accept only a part of
my/our tender. We unconditionally agree to Bank of Baroda's
preconditions as stipulated in the tender documents.

Bank reserves the right to terminate our contract and forfeit the Earnest
money deposit paid by us in additions to recovery of all the dues to the
Bank from the payment receivable by us. Further we may also be barred
from tendering in future for the Bank and its subsidiaries.

Ilwe enclose Receipt of NEFT amounting to Rs. 36,000/- -Baroda Apex
Academic Building, Law Garden Ahmedabad towards Earnest Money
deposit.

Any Commercial discloser in the Envelope no. 1 will disqualify me/us
without any further scrutiny.

Ilwe enclose herewith the completed tender documents duly signed in
duplicate Yours Faithfully,

Place :
Date :

[To be signed by authorized Representative of the tender holding power of attorney]
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> IMPORTANT INFORMATION FOR APPLICANT:

1. The selection process will lay high emphasis on the ability and competency of contractors to

do high quality work within the given time schedule.

2. The onus of providing, all necessary company / project related information, in appropriate
manner and medium, so as to demonstrate the competency of the Applicant and to allow

proper evaluation, will rest entirely on the Applicant.

3. If the Pre-Qualification Document is taken in company's name, a power if of attorney’, in
favor of the person who is authorized to sign the PQ document on behalf of the company,

must accompany the PQ Document.

4. Information furnished in the PQ Document will be kept confidential

6. All information has to be submitted in the prescribed format only. Projects for which
incomplete information has been provided will not be considered for evaluation. The
Applicant may attach separate sheets if so required. However, the final bound document

submitted, has to be submitted in vertical A4 size (210 mm X 297 mm).

7. The scope of work, project description and architectural finishes mentioned in the Project
brief are indicative and are likely to change during detail design. Project brief, along-with
the schematic drawings is provided to assist the Applicant in understanding the fundamental

/ unique / specific requirements of the project.

8. Decision for selection or rejection of the Applicants shall be final and binding to all without

assigning reason thereof.
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9. If Bank of Baroda is convinced that an Applicant has resorted to material misrepresentation

or provided fraudulent information / statement, the said Applicant will be liable for
disqualification / rejection at any stage.

10. Proof for fulfillment of eligibility criteria mentioned in the Pre-qualification Notice should be

submitted along with Pre-qualification document. If the Pre-qualification document is

submitted without valid documents and without proof of eligibility criteria will be rejected.
11. All submitted documents must be serially numbered.
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DECLARATION / UNDERTAKING

I/We agree that the decision of Bank Of Baroda in Selection of Applicants / Contractor,

phasing of works and in any other Project related matter, will be final and bidding o me/us.
. All the information and date furnished herewith are correct to my/our best of knowledge.

. I/We agree that we have no objection if inquiries are made about our  woks, its related
areas and any other inquiry regarding all details, projects and works listed by us in the Pre-

qualification document.

Date : Signature with Seal of the Company
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The Head,

Baroda Apex Academy
Bank of Baroda

Near Udyog Bhawan,
Sector-11, GH-4,
Gandhinagar

Subject: Tender For Signages & allied works at Baroda Apex Academy, Law
Garden, Ahmedabad

Sir,

Having examined the details given in press notice and bid document for the above work, I/we hereby

submit the following:

"If work is awarded to me/us, l/we shall obtain GST registration certificate in the state of
Gujarat within one month from date of receipt of award letter or before payment of 1st R.A.
bill."

Seal of bidder:

Date of submission:

Signature(s) of Bidder(s)
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Brief description of Work
Construction of Baroda Apex Academy Building is at final stage at Plot No.439 opp.
Law Garden, Ellisbridge, Ahmedabad

The building has two basements + Ground and Nine Upper Floors. The front side
Building Unit is for the Academic Purpose and back side Building Unit is for the
Hostel and allied utilization. Function of the Building is the residential training
center.

The Broad Scope of Contractor shall be signages, safety- security accessories &
allied works, as well as other specified works at Baroda Apex Academy Building in
consultation with Bank, Architect, PMC and Green Building Consultant.

The contractor to work in collaboration with the ongoing work execution agencies
for construction works & services work. The dependency over the remaining work
shall be priorly informed o Bank to avoid delay due fo pre-required work to be
executed by other contractors.

The contractor to obtain all statutory approvals (as and where applicable and work
for the related necessary approvals to be taken by the Project Architect/ PMC/
Electrical Contractor/ Bank.

APENDIX / ANNEXURE

Tender For Signages & allied works at Baroda Apex Academy,

Sr No Description of Law Garden, Ahmedabad
Work
Peri
1. eriod of : | -1- Months
completion

Earnest Money

2. . no. to be filled in tender and submitted the documents before
Deposit (EMD) .
prescribed schedule)
3. Validity of the 90 days from the date of submission / as may be Extended

tender

Rs 36,000/- by RTGS/ NEFT at Gandhinagar ( Details with UTR
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Initial Security

2% of the contract value (inclusive of EMD) fo be paid within 10
days of award of contract by way of BC / DD/ Bank Guarantee
favouring Bank of Baroda. ISD shall be kept upto virtual
completion of the entire project. ISD shall be refunded

4 Deposit 14(fourteen) days after the end of Virtual Completion of the
Project, provided he has satisfactorily carried out all the works
and attended to all defects in accordance with the conditions of
the contract, including site clearance.

Performance 5% of contract value valid up to virtual completion of the
Guarantee contract in addition to retention amount and Initial Security
(Bank Deposit (total security deposit) against due performance of the
5 Guarantee) contract as per its tferms and conditions. Performance Guarantee
' shall be refunded 14(fourteen) days after the end of Virtual
Completion of the Project, provided he has satisfactorily carried
out all the works and attended to all defects in accordance with

the conditions of the contract, including site clearance.

6 Retention Will be deducted @ 8% of gross value of work in Running bills

' Money and final Bill and upto 5% of gross value of the work
- Period of 14 days from the date of work order. Handing over of the Work
' Commencement order shall be considered as the date of possession.
Amount of
8 liquidated 0.5 % of the Contract value per week subject to maximum of 10
' damages for % of contract value (i.e. total quoted amount)
delay.
9. D.ef.e c s , 12 months from the date of virtual completion
liability period
10. | Mobilization Mobilization advance upto 10% of the amount of accepted tender
Advance less the value of probable costs for the Cement and Steel
reinforcement bars. The mobilization advance will be released in
two equal installments, each against production of Bank
Guarantee for 110% of the amount requested as mobilization
advance with interest based repayment. Details given in tender
documents.
Minimum Gross Bill amount- Minimum Rs. 18 Lacs or 50% of quoted amount
11 Amount of
Interim Bill.
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1) 10 working days for PMC and Green Building Consultant

12. Payment of RA
Bills from the date of Receipt of the bill by PMC.
1)Architect 2) 10 working days for Architect from receipt from PMC
Certificate 2) 3) 10 working days from the date of Receipt of the
By Bank certification from the PMC, GBC and Architect.

13. | Final Bill 1) 4) 90 working days from the date of Receipt of the bill by
Architect PMC and Architect.

Certificate 2) 5) 180 working days from the date of Receipt of the
By Bank certification from the Architect.

14 Secured If agreed by the Bank in writing, and at the sole discretion of
Advance the Bank, the Contractor shall be paid for Supply of major
against supply items and materials - (75%) of value of material or item rate on
of material on pro rata basis against delivery of materials at site -whichever is
site lower, on a Certificate, issued by the Architect / Bank / PMC

, in regard to quantity and, in conformity with the Contract
Specifications. However, this advance will be given to the
contractor against the stamped undertaking as per the proforma
E in Annexure. On payment of (75%) for supply of materials and
items, the property in goods shall vest in the Bank and the
contractor will keep it in his custody indemnifying the Bank
against any damage, loss, theft or mishap attributable to their
storage.

15 Labour Cess 1% of RA Bill

16 Release of 50% of the Total Security Deposit (EMD, ISD & Retention
ISD & Money) shall be refunded to the contractor on:i) Issue of Virtual
Retention Completion Certificate by the Architects ii) Contractor's removal
Money) of his materials, equipment, labour force, temporary sheds/

stores etc. from the site, (excepting for a small presence
required if any for the Defect Liability Period and approved by
the Bank.) iii) The remaining 50% of the amount shall be
refunded 14(fourteen) days after the end of defects liability
period provided he has satisfactorily carried out all the works
and attended to all defects in accordance with the conditions of
the contract, including site clearance.

17. | Release of Total Retention Amount shall be (8% of the retention money
Retention from each running bills and final bill) kept till virtual completion.
Money 50% of the Total Retention Money), i.e. 4% of total retention

amount shall be refunded to the contractor on: i Issue of Virtual
Completion Certificate by the Architects ii) Contractor's removal
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of his materials, femporary structures, equipment, labour force,
temporary sheds/ stores etc. from the site, (excepting for a
small presence required if any for the Defect Liability Period)

18 TDS & 6ST- : | As per statutory norms
TDS

19 Date of : | 7 (Seven) days from the date of issue of the acceptance letter /
Commencement work order

Any Other Queries

The applicants are requested to obtain any information for the services to be
rendered by contacting the Bank's official / engineer attached to Bank of Baroda
during working hours not later than 2 days before the due date of submission
documents.

Contact Persons : Hitesh Mahurkar ,Chief Manager / Rahul Damare, Chief
Manager

Telephone Numbers : 079-23973224 /9909476311 / 8980040899

E Mail . sc.ahmedabad@bankofbaroda.com

The tenderers are fo treat this Tender and all Tender documents and any information
provided by the Project Company as strictly confidential and not communicate their prices to
a third party, including their personnel except on a "need to know" basis or reveal anything
about it to the public or the press.

Bank of Baroda shall not be responsible for any delay in receipt / submission of tender
documents dispatched by post.

The tenderer shall submit the Tender after carefully examining the general and special
conditions of Contract, Appendices, Drawings, Technical Specifications, Bill of Quantities
etc. and inspection of site. The tenderer is expected to inspect the site of the proposed
work and acquaint itself with the site conditions, approaches, availability of raw materials,
geological and weather conditions etc. before quoting its rates. Submission of the tender
shall be deemed to be in due compliance with this clause. The Bank of Baroda reserves the
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right to split the fender in fwo or more parts as it may deem fit and award the same to
different entities.

The tenderer shall submit the Tender after carefully examining the general and special
conditions of Contract, Appendices, Drawings, Technical Specifications, Bill of Quantities
etc. and inspection of site. The tenderer is expected to inspect the site of the proposed
work and acquaint itself with the site conditions, approaches, availability of raw materials,
geological and weather conditions etc. before quoting its rates. Submission of the tender
shall be deemed to be in due compliance with this clause. Bank of Baroda reserves the right
to split the tender in two or more parts as it may deem fit and award the same to different
entities.

For the consideration hereinafter mentioned, i.e. the Contract Price, the Contractor shall
upon and subject to the Contract Documents carry out and complete the Works as per the
Drawings described by or referred fo in the Schedules, Contract BOQ and Technical
Specifications in the Contract Documents

Ttem Rate Basis including all materials, plant and labour charges, taxes, insurance, import
duties, license and permit fees etc. for the Works.

The Contract Documents shall be read and construed as forming part of this Agreement, and
the Parties hereto shall respectively abide by, submit themselves to Contract Documents and
perform their respective obligations as set out in the Contract Documents

The Contract Documents shall form the basis of this Contract Agreement

The Contract shall be on an Item Rate Basis for the Work done and the Contractor shall be
paid for the actual quantity of Work done, as measured at site jointly by Project Company
and Contractor and at the rate quoted/ accepted by the Contractor in the Contract BOQ.

The Contractor shall provide every reasonable facility for carrying out the entire Work in
the manner laid down in 6CC, and shall make good any damage done to completed Works and
Sections before Taking Over by Project Company, and remedy defects if any after
completion of the Work till completion of Defects Liability Period.

The Bank of Baroda reserves to itself the right of altering the Drawings and nature of the
Work by adding to or omitting any items of Work as per the provisions of GCC. There shall
be no limit on the scope and extent of changes that can be ordered by the Bank of Baroda
subject to the condition stipulated in this tender.. The Contractor shall only be paid for the
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actual quantity of Work executed payable at the accepted unit rates as set out in the
Contract BOQ and the provisions of GCC.

Quantity variation shall have no ceiling limit in respect of individual items and individual
quantities can vary to any extent. The Contractor shall execute all authorized variations and
the same shall be dealt with as per the provisions of

No additions, alterations or amendments to any of the terms, conditions and provisions
mentioned herein, shall be valid, operative, effective, binding upon or acceptable against any
of the parties hereto unless the same are recorded in the form of supplemental contract in
writing and signed by authorised signatories of both the parties hereto.

The Tender documents issued to the tenderer, including any amendments instructed in an
Addendum to Tender documents, shall be used without further amendment.

1. Scope of Work:

11 The brief description of work fo be carried out and its scope are given in the General
Condition of Contract and the "Special Conditions of Contract" of these documents.

2. Site Inspection and Information:

2.1  The fenderer must obtain for himself on his own responsibility and at his own
expenses all the information which may be necessary for the purpose of making a
tender and for entering into a contract and must examine the Drawings, inspect the
site of the work and acquaint himself with all the information about all the local
conditions, means of access to the work, nature of the work and all matters pertaining
thereto.

2.2  Access to the Site will be given during the Tender period by appointment on
application to the Apex Academy. The ftenderer shall ascertain the location, size and
condition of the areas available for his use as working areas and all other information
affecting this Tender.
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2.5

3.1

3.2

The Employer will not be responsible and will not reimburse any expenses which may
be incurred or losses to person or property suffered by any Tenderer in connection
with visits to and examination of the site and in the preparation of his tender for
submission.

The tenderers should note that information, if any, as regards to the site and local
conditions, as contained in these tender documents has been given merely to assist
the tenderers and is not deemed to be complete.

The tenderers should note and bear in mind that the Employer shall bear no
responsibility for the lack of acquaintance of the site and other conditions or any
information relating thereto, on their part. The consequences of the lack of any
knowledge, as aforesaid, on the part of the tenderers shall be at their risk and cost
and no charges or claims whatsoever consequent upon the lack of any information,
knowledge or understanding shall be entertained or payable by the Employer either
during tender stage or during the construction period.

Rates & Discrepancies efc.:

The contractor shall quote the rate after careful examination Tender documents &
drawings.

The tenderers shall quote the rates both in figures and words. If some discrepancies
found between the rates quoted in figures and words, the following procedure shall be
adopted for checking and arithmetic calculation:

i) When there is difference between the rates in figures and words, the rates,
which correspond to the amount worked out by the tenderer, shall be taken as
correct.

i) When the rates quoted by the tenderer in figures and words tally but amount
is incorrect, the rate quoted by the tenderer in words shall be taken as
correct.
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34

4.0

iii) When it is not possible to ascertain the correct rate by either of the above
methods, the rates quoted in words shall be taken as correct.

iv) All erasures and alterations made while filling the tender must be attested by
initials of the tenderer. Overwriting of figures is not permitted and failure to
comply with either of these conditions will render the tender void at the
Employer's option. No advice of any change in rate or conditions after opening
of the tender will be entertained.

The Contractor shall not be entitled to any compensation for any loss suffered by him
on account of delays, in commencing or executing the work, whatever the cause of
delays may be, including delays arising out of modifications to the work entrusted to
him or in any sub-contract connected therewith or delays in awarding contracts for
other trades of the project or in commencement of completion of such works or in
procuring Government controlled or other building materials or in obtaining water and
power connections for construction purposes or for any claim in respect thereof. The
Employer does not accept liability for any sum towards loss of overheads & profits of
the contractor besides the accepted amount, subject to such variations as are
provided for herein or as deemed fit to Employer. However, necessary time extension
will be allowed if the delay is not attributable to contractor.

The Tenderers shall before tendering carefully examine the Tender Documents
including these Information's & Instructions to Tenderers, General Conditions of
Contract, Special Conditions of Contract, General Particulars & Requirements to
Specifications, Detailed Specification, Drawings and other matters referred to
therein, the Schedules and the Bill of Quantities and if there should be or appear to
be any ambiguity in / or discrepancy between any of these documents or between
figured and measured dimensions and other aspects upon the Drawings, he shall imme-
diately refer the matter to the Employer / Architect for clarification before
submission of Tender. However, in case of any discrepancies between Drawings,
Specifications and B.0.Q. items, B.O.Q. item along with specification shall
supersede the others for quoting of rates.

Forms & Documents :
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6.0

7.0

8.0

i) The tenderer shall be submitted in Hard Copies.

i) The Tender Form and the documents attached to it shall be accepted by
submission of hard copies that provided in Tender documents , upon
acceptance of all Terms & Conditions and All Documents.

iii) All documents of the tender are to be read in conjunction with each other and
rates quoted by the tenderer shall take this aspect into consideration.

Signing of Documents :

i) The tender submitted on behalf of a firm shall be signed by all the partners of
the firm or by a person who has the necessary authority on behalf of the firm
to enter into the proposed contract. Otherwise, the tender may be rejected
by the Employer

i) Power of Attorney in the name of person(s) who has / have signed the tender
document.

Examinations & Evaluation of Tenders:

Employer will examine each Tender to satisfy whether is accompanied by required
security and documents and their correctness. A substantially responsive Tender is
one, which conforms to all terms, condition and specifications of Tender Documents
without material deviation or reservation.

Award of Contract :

Subject to Above Clause herein below Employer will award the contract to the Bidder
whose bid has been determined to be substantially responsive and whose offer has
been found lowest after arithmetical checking.

The Employer does not bind himself to accept, the lowest or any tender and reserves
to itself the right to accept or reject any or all the tenders, either in whole or in
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part, without assigning any reasons for doing so. The Employer also has the right to
re-invite the tender at his sole discretion.

9.0  Throughout all the documents the ferm 'Bid' and ‘Tender' and their derivatives like
Bidders, Tenderer are synonymous.

TO BE STAMPED AS AN AGREEMENT
ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made at Gandhinagar on the 20__ between BANK
OF BARODA, a body corporate having its Head office at Mandvi, Baroda and Central Office at C-
26, G-Block, Bandra Kurla Complex, Bandra (E), Mumbai-400 051. (Hereinafter called “the Bank”)
of the one part

AND

(herein after called “The

Contractor”) which expression shall, unless repugnant to the context, mean and include of the

other part.
WHEREAS

1 The Bank is desirous of carrying out Tender subject work at their building Baroda Apex
Academy, Ahmedabad (hereinafter referred to as the said site) and the said complex as is more
fully described in the layout drawings and for the purpose, the parties hereto have agreed to
entered into this contract (hereinafter referred to as the contract).

2 The Bank has for the purpose, arranged drawings and specifications, describing the works
to be done, prepared by Architect/PMC.

3 The said drawings have been signed by or on behalf of the parties.

The Contractor has agreed to execute the said works viz. as per tender subject to the provisions
hereinafter contained and subject also to General and Special Conditions, Safety Code, Model
Rules for the protection of health and Sanitary arrangements for works, Specifications, Preambles

and Schedule of Quantities and installation schedule, all of which are hereinafter collectively
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referred to as the ‘said tender conditions’ strictly in accordance with the drawings annexed hereto,
and the specifications and schedule of quantities referred to above at or for the respective rates
set out in the priced Schedule of Quantities amounting to the sum as there under arrived at or
such other sums as shall become payable there under (hereinafter referred to as the said contract

value).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1 In consideration of the said contract value to be paid by the Bank to the Contractor at the
time and in the manner set forth in the said tender conditions and in accordance with the Schedule
of payments to execute and complete the work shown upon the said Drawings strictly in
accordance with the specifications and priced schedule of quantities.

2 The said tender Conditions and the Annexure hereto shall be read and construed as
forming part of this contract and the parties hereto shall respectfully abide by, submit themselves

to the said conditions and perform the agreements on their part respectively contained in the said

conditions.
3 The approved drawings mentioned herein shall also form the basis of this contract.
4 This Contract is neither a fixed Lump sum Contract, nor a piece work contract, but is a

contract to carry out the work on item rate basis to be carried out and to be paid for according to
the actual measured quantities at the rates contained in the schedule of Quantities and probable
quantities as contained in the priced Schedule of Quantities.

5 The contract herein contained shall comprise not only the works mentioned above but all
subsidiary works connected therewith at and within the same site as may be ordered to be done
from time to time by the said Architect/Interior Designer/ for the time being, even if such work may
not be shown on the said drawings or described in the said schedule of specifications and
schedule of Quantities.

6 The Banks reserves to themselves the right of altering the drawings and the nature of the
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work through the Architect/Interior Designer/ by adding to or omitting any items of work or having
portions of the same carried out without prejudice to this contract.
7 Time shall be considered as the essence of this contract and the Contractor hereby agrees
to commence the work within 7 days from the date of work order or handing over of the site as
provided for in the said terms and conditions, whichever later, and shall complete the entire work
within the specified period, subject nevertheless to be provisions for extension of time as may be
agreed to by the Bank and as contained in the said conditions.
8 All payments by the Bank under this Contract will be made only at Gandhinagar.
9. All disputes arising out of or in any way connected with this contract shall be deemed to
have arisen at Gandhinagar. and only courts in Gandhinagar. shall have jurisdiction to determine
the same.

This contract shall be signed in Triplicate, the original whereof shall be kept in the custody
of the Bank, the duplicate with the Contractor, the triplicate with the Architect.
9 That the contract and several parts of this contract have been read by the contractor and
fully, understood by the contractor. The contractor shall not be entitled for payment beyond tender
quantities unless ordered specifically by written instructions of Bank.
IN WITNESS WHEREOF the Bank has set his hands hereunto and two duplicates hereof through
his duly authorized official and the Contractor has caused these presents and three duplicates
hereof under his common seal/by his duly authorized representative at the place and on the date
month and year first herein above written.

SIGNED SEALED AND DELIVERED by BANK OF BARODA, The Bank by the hand of

Shri.

(Name and Designation) in the presence of

(1
Address:
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Address:
WITNESS
SIGNED SEALED AND DELIVERED BY M/s.
The contractor by the name of Shri (Name and Designation) in the
presence of
(1)
_ Address:
THE COMMON SEAL OF M/s the contractor was hereunto affixed
pursuant to the resolutions passed by its Board of Directors at the meeting held on
in the presence of :
(1)
(2) Directors who have

signed these presents in token thereof in the presence of
(1)
(2)
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GENERAL RULES & INSTRUCTIONS:

1 The Bank of Baroda, reserves the right that without assigning any reason there of:
(@)  To accept or reject any tender in whole or in part.

(b)  To increase or decrease the quantities of any item and tendered has to
execute the same at the rate quoted.

(¢)  To reduce some scope of work for special type of the work or regular work

(d)  To engage other agencies for executing the some independent work, in case of
delay.

(e)  To change the specifications of items at some extent as per site requirement
and rate revision for the same accordingly.

2 Tenderer are requested to read the tender documents, general conditions, special
conditions, drawing, specifications, schedule of quantities, etc. carefully and offer
most competitive rate after visiting site. The clause of Notice Inviting tender
prevails over general terms and special terms of contract.

3 Time is the essence of this contract. The contractors are therefore requested to
complete the job in the stipulated time.

4 Contractor in their own interest are advised to visit the site & get themselves

familiarize in the prevailing situations before submitting their rates. No claim
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whatsoever for ignorance, misunderstanding shall be entertained later. The site may
be handed over in parts/ segment/ floors/ part floor as per availability.

5 The contractor shall be responsible for making good in expeditious & workman like
manner. Any defects, which may be found with in three years of the handing
over/ virtual completion the premises, shall be rectified by the contractor at his
own cost. In case contractor fails to do so, the same would be got done at his cost &
risk. The cost incurred by the bank shall be deducted from the retention money or
any other dues.

6 Rates quoted shall be inclusive of all taxes, levies, duties & all charges such as
freight, insurance, octroi, loading/unloading, unpacking & moving the position in
site, etc. for complete item.

7 Rate quoted shall be inclusive of all the wastage, rework, damages, minor
addition alterations, samples, mock-ups and Refinish etc. required at any stages
in any type of the work as per the site situation and as per instructions of the
Architect and bank Officer.

8 The schedule of quantities is only approximate & all the work executed shall be paid
for in accordance with the actual measurements as mentioned in the tender. If the
same is not mentioned in the tender, then as per relevant IS code.

9 In case of any dispute, the same shall be referred to court at GANDHINAGAR/

AHMEDABAD and its decision shall be final & binding on both the parties.
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10 An item rate tender containing percentage below / above will be summarily rejected.

1

12

13

14

However if the Tender voluntarily offers rebate for payment with in stipulated
period, this may be considered.

The tenderer shall sign all the schedules specifications, special conditions, etc. along
with the tender in token of acceptance hereof. The signature on the transmittal
letter alone shall also be deemed to be taken as acceptance of all these.

If in any item or drawings method of execution or make of material is not mentioned
in the item description or drawing or anywhere in the tender, the same shall be
executed with the prior permission of the Architect/ banks Engineer/ PMC. Standard
method of execution and standard make are to be used as per instruction of the
Architect/ banks Engineer/ PMC.

Unsigned tenders that are incomplete or otherwise considered incomplete/defective
are liable to be rejected.

The work shall be deemed to have commenced from the date on which the contractor
takes over the site or execute the agreement with the Bank whichever is earlier. The
site will be handed over to the contractor only on submission of initial security

deposit.

15 The contractor shall give a program for the execution of the work during the

total contract period and get it approved by the employer and the Architect. In

case of delay in progress of work at any stage, the employer shall issue the
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contractor a memo in writing pointing out the delay in progress and asking the
contractor to explain the causes for the delay within 3 days of receipt of the
above. The employer reserves the right to terminate the contract and forfeit
the security deposit if satisfactory explanation is not offered by the contractor
for delay in execution of work.

The samples of all the material & work item shall be got approved from the
Architect/Bank or his representative before proceeding further on the work.

The drawing contains sketches showing salient features details at the various scales
indicating extent of work & specifications to be followed. These can be modified by
the bank from time to time in accordance with technical requirements at the site.

Any damage done to the property of the bank during execution of the work shall be
responsibility of the contractor & it shall be made good by him, at his cost to the
entire satisfaction of Architect/Bank.

The Bank and/or Architects shall have full power to get the material or workmanship
etc. inspected & tested by an independent agency for its soundness & adequacy at the

cost of contractor.

20 The contractor shall examine all drawings before quoting & commencing of actual work

21

& report to the Architect/Bank any discrepancies for omission & shortcomings in the
drawings as well as item specifications.

The work shall be of highest standard both as regard to material & workmanship.
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22 Modern tools & first-class latest techniques shall be employed for its execution.

1)

2)

3)

4)

5)

SPECIAL CONDITIONS OF TENDER

The acceptance of the tender will rest with Bank of Baroda, which does not bind itself
to accept the lowest tender, and reserves to itself the authority to reject any or all
of the tenders received / cancel the tender process at any stage without assigning
any reason thereof. All tenders in whom any of the prescribed conditions are not

fulfilled or incomplete in any respect are liable to be rejected.

Site visit is mandatory before participating in the tender to judge actual site
position and work front.

Selected contractor has to work in co-ordination with any other agencies for
specialized works if selected or appointed by client.

If any disturbance will be carried out/ required o be carried out at any stage for any
work/ premises of existing other Building, same shall be make to fit in the original
position by the contractor as per instructions of Bank/ Architect. No additional
payment shall be made for such disturbance and rework. Same shall be considered
by the contractor while quoting for the tender.

For work completion, if contractor may agree for some work target, bank may ask for

submission of undertaking from the contractor for confirmation of the agreed
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performance. Undertaking if so required so shall be submitted on stamp paper worth
minimum Rs. 100/-.

6) Contractor shall have to submit the interim/ final bill after joint measurement with
PMC/ Architect. The submitted bills shall be in proper format with the authorized
signatory. The Bills shall be verified by the PMC, Architect and Green Building
Consultant prior to verify by Bank.

7) All hidden work measurement shall be recorded after joint measurement after
execution of the succession work. Necessary photographs shall be kept on record for
hidden works.

8) The standard required work/ accessories shall be required to cover under the
specified item work (as per standard govt. norms/ IS codes) though not clearly/
separately mentioned. For example, proper curing for Plastering, Concrete, masonry
work etc. ; disposal of debris and finishing, cleaning of the site for the mentioned
work etc.; use of standard sized hardware for doors, windows, partition and other
works efc.

9) Project included proper record management system which includes various records
keeping in register of formats such as dismantling work, daily resources status

(manpower and material), test/ check, challans, instruction book etc.
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methodology or to introduce some additional works as per site requirement or

utilization, the same has to be agreeably considered by the contractor.

11) All rates shall be quoted on the form given in PRICE BID
12) On acceptance

of the tender,

the name

of the accredited/authorised
representative(s) of the contractors who would be responsible for taking instructions
from the Bank shall be communicated to the Bank.

13) The Bank reserves to itself the right of accepting the whole or part tender and the

bidder shall be bound to perform the same at the rate quoted.

14) The tender for works shall remain open for acceptance for a period of 90 days from

the date of submission of price bid. If any bidder withdraws his tender before the
said period or refuses to execute the documents on its selection, the Bank shall be at

liberty to forfeit Earnest Money paid along with the tender.

15) It is obligatory on the part of the successful bidder to sign the letter of transmittal

documents for all the parts and, after the work is awarded, he will have to enter into
an Agreement for each part with the Bank.

16) The bidder, apart from being a competent contractor, must associate themselves /

shall be taken before engaging other agencies.
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17) The Contractor shall not assign the sub contract. He shall not sublet any portion of
the contract without the written permission of Bank of Baroda. In case of breach,
Bank has liberty to serve notice and rescind the contract.

18) Forfeiture of EMD : The EMD deposited by the bidder shall be forfeited in case:

a. The bidder withdraws his tfender before completing the selection process.

b. The bidder withdraws his tender after processing but before acceptance of
Letter of appointment” to be issued by the Bank.

c. The selected bidder withdraws his tender before furnishing Security Deposit
as required under this tender.

d. The bidder violates any of the provisions of the terms and conditions of this
tender

19) CONTRACTOR TO INFORM HIMSELF FULLY: The Contractor shall be deemed to
have carefully examined the work and site conditions including labour, the general and
special conditions, the job requirements, schedules of equipments and shall be deemed
to have visited the site of work, to have fully informed himself regarding the local
conditions and carried out their own investigations fo arrive at the rates quoted in the
tender. In this regard they will be given necessary information available with the
department but without any guarantee about its accuracy. If the contractor shall
have any doubt as to meaning of any portion of the general conditions, or the special

conditions or the scope of work or any other matter concerning the contract he shall
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in good time, before submitting his tender, ascertain the particulars thereof by
contacting the concerned officials before tendering. Once a tender is submitted the
matter will be decided according to contract conditions efc.

20) The Bank shall have right to carry audit / technical examinations of the works and the
bill of the contractor including all supporting vouchers, abstracts etc. by any of the
persons or organisations as appointed by the Bank. If as a result of the examination
or otherwise any sum is found fto have been overpaid or over certified it shall be
lawful for the Bank to recover the sum from any payment due to the contractor for
such work or otherwise.

21) After the award of the contract, if the selected bidder does not perform
satisfactorily, the Bank reserves the right to get the contract work done by another
party of its choice. In this event, the selected bidder is bound to make the additional
expenditure, which the Bank may have to incur for the selection of another
Contractor.

22)If for any reason, the Bank is obliged by virtue of the provisions of the Workmen's
Compensation Act, 1923 or any statutory modification or re-enactment thereof or any
other law relating to workmen fo pay compensation to a workmen employed by the
Contractor in execution of works or is made to pay any fine or penalty, the Bank shall
be entitled to recover from the contractor the amount of compensation fine or

penalty so paid.
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23)

24)

25)

26)

27)

Neither the contract nor any rights granted under the contract may be sold, leased,
assigned, or otherwise fransferred, in whole or in part, by the bidder or the
contractor and any such attempted sale, lease, assignment or otherwise transfer shall

be void and of no effect without the advance written consent of the Bank.

Addenda to this tender document, if issued, shall be required to be confirmed through
the transmittal letter which must be signed and submitted along with the tender
document.

The fender shall contain the names, postal address of the residence and place of
business of authorized person signing the tender. Transmittal letter should be signed
in the partnership name by all the partners or by duly authorized representative
followed by the name and designation of the person signing. Transmittal letter of the
same by a Corporation shall be signed by an authorized representative, and a power of
Attorney on their behalf shall accompany the tender. A copy of the partnership deed
of the firm with names of all partners shall be furnished.

Witness: Witnesses and sureties shall be persons of status and propriety and their
names, occupation and address shall be stated below their signatures.

Information required at the time of Work Order:
List of Sub contractors to be employed.

List of equipment proposed to be deployed for work.
Site Organization chart with bio-data of Resident Engineer and key personnel proposed to
be deployed at site.

Income Tax Clearance and Sales Tax clearance certificates.
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e)

f)

28)

Power of Attorney in the name of persons who has signed the tender document.

Programme/Schedule of work.

Rates:
The Bank is not concerned with any rise or fall in the prices of materials and labour. The

rates quoted shall include all costs, allowances, taxes including sales tax on works contract
or any other charges including any enhanced labour rates etc. which may become effective
for any reason including those due to acts of Government/ Statutory Bodies enacted from
time to time by the State and or the Central Government. Under no circumstances, shall
the Bank be held responsible for compensation or loss to the contractor due to any
increase in the cost of labour or materials etc.

The rate quoted in the tender shall also include electric and water consumption charges for
construction and erection. If power and water are available at the site, the Contractor shall
have to make his own arrangements to obtain the connections from the available sources
at his own expense and maintain an efficient service of electric light and power and water
and shall pay for the services consumed and maintain the installations at his own cost. If
no power and water are available at the site, the Contractor shall have to make his own
arrangements to obtain power and water connections and maintain at his own expense an
efficient service of electric light and power and shall pay for the electricity consumed.

The entire work shall be guaranteed to be free from manufacturing defects, defective
workmanship or materials and any defects that may appear within 36 months from the date
of issue of virtual completion which in the opinion of the Bank/s have arisen from bad
manufacturing, workmanship or materials, shall upon intimation be made good by the
Contractor at his own cost within the time specified. During the said period of 12 months
the Contractor shall without any extra cost, carry out all routine and special maintenance of
the work done and attend to deficiencies and defects that may arise. The Contractor shall
associate/co-operate/co-ordinate with the operation and maintenance staff of the Bank
during the execution and free service period,

Payments for the work to be executed under this contract shall be made as per the tender
document, and no variation in the mode of payment will be acceptable.

The Tenderer shall guarantee that the work shall conform to the detailed specifications.
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29) Signing of the contract:

a. The successful Tenderer shall be required to execute an agreement in the proforma
attached with this tender document within 30 days from the date of receipt of the notice of
acceptance of tender. In the event of failure on the part of the successful Tenderer to sign the
agreement within the above-stipulated period,the Bank reserves the right to forfeit the earnest
money/ security deposit and cancel the contract.

b. Until the Agreement is formally signed, the Work Order / Letter of Acceptance of Tender

issued to the successful Tenderer and accepted by him shall be operative and binding on the

Bank and the Contractor.

6. On acceptance of the tender, the name of the authorised representatives of the bidder, who
would be responsible for taking instructions from the Bank/Architects, shall be intimated by the
Tenderer.

7. If so decided, the Bank reserves the right to appoint PMC (Project Management ) or any other
agency to get the quality of works checked, measurements recorded, including certification of
bills etc.

8. The Bank reserves the right to reproduce partly or fully the items executed on site anywhere in
the country premises and no copyright claims shall be made by any contractor of any
description from the Bank.

9. The Bank has the right to delete items, reduce or increase the scope of work without the

contractor claiming any compensation for the reduction in the scope of work.
30) The rates quoted in the tender will be valid for a a period of 1 year from the date of

issuance of work order and the contractor may be required fo provide additional quantity as

and when required by the bank at the quoted rate.

Delay in supply of material.
Refusal to meet the specification and rectification of faulty material and
workmanship.

31)  If the quality of material supplied is found to be unsatisfactory by us at any point of

the contract period, Bank is entitled to tferminate the contract or withdraw the work order

Page 47 of 122




% d 30 JsicrT )
Bank of Baroda LV i

and get the balance supply at your risk and cost by any other agency particularly in case of

the following defaults from your side.

32)BOB discourages the stipulation of any additional conditions by the Tenderer along
with the offer. However, in case the Tenderer for clarification in the tender
document, he should submit the same in writing to discuss in the pre-bid meeting. The
clarification/conditions etc. of all the Tenderers, if any, will be examined and after
discussions with all the Tenderers in the pre-bid meeting, The conditions acceptable
to BOB will be intimated to the Tenderers through Addendum/Corrigendum. In case
any further clarifications are required by the Tenderers, they may notify the
Employer atleast 7 days prior to the deadline of submission of bids. Copy of response
for the above clarifications as well as any others at Employer's initiative will be
uploaded in the same website alongwith the original tender. The Tenderer shall return

the above documents duly signed and this shall form part of the Tender document.

33)The order should be executed within a period of maximum 03 months from date of

issuance of workorder and intimation to deliver the material on site whichever is later.

34)The Tenderers shall before tendering carefully examine the Tender Documents,
Detailed Specification and other matters referred to therein, the Schedules and the
Bill of Quantities and if there should be or appear to be any ambiguity in / or
discrepancy between any of the documents or between figured and measured
dimensions and other aspects upon the Drawings, he shall immediately refer the
matter to the Employer / Architect for clarification before submission of Tender.
However, in case of any discrepancies between Specifications and B.0.Q. items,

B.0.Q. item and preamble to price bid shall supersede the others for quoting of rates.
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35)If the specifications do not contain particulars of materials and works which are
obviously necessary for the proper completion of the works, and the infention to
include, which is inferred, all such materials and works shall be supplied and executed
by the Contractor without extra charge. If the Confractor requires additional
information, he shall request in writing well in advance to commencement of the
particular work fo the PMC/Architect/ Employer who will ssue such detailed
information as necessary within a reasonable time.
36)You are advised to carry out the work without causing inconvenience to the occupant
in the building.
37)No advance will be paid by the bank.
38)PMC/Engineer will verify the specifications viz. quality, size, brand to match with the
contracted specifications.
39)On observation of deviation from the specification, bank may cancel the work order
and assign the same to other contractor or deduct the amount from the bill.
40)Bank will deduct TDS, other applicable taxes/surcharge/cess etfc. as per norms.
41) Bank reserves the right to accept or reject any/all the offer reasons thereof.
42)Evaluation Process
Offer will be evaluated in the following stages
Stage I
Offers will be evaluated against the stipulated minimum eligibility criteria.
Offers not complying with the eligibility criteria will be rejected without giving
any reason
Stage 2
A technical evaluation of proposals will be carried out. Offers received without
fulfilling the following conditions shall not be evaluated.

If offer is incomplete and/or not accompanied by all stipulated documents.
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If any of the terms and conditions stipulated in this document is not accepted.
If any of the technical specification is not met.

If commercial bid is not submitted.
Stage 3

Short listing of vendor(s) based on Technical Evaluation
demonstration (as decided by Bank)
Stage 4

Opening of commercial offers of the short listed vendor(s)

GENERAL CONDITIONS OF CONTRACT

1. GENERAL CONDITIONS OF CONTRACT

1.1.  In construing these conditions and the specifications, Schedule of Quantities and Contract
Agreement, the following words shall have the meanings herein assigned to them except where

the subject or context otherwise requires:

1.2. "Bank" shall mean “Bank of Baroda” with its Office at law Garden Ahmedabad and shall

include his/their heirs, legal representatives, assignees and successors.

1.3.  The “Architect” shall mean the Architect named in the Tender, appointed by Bank for the

said works.

1.4. "Contractor" / “Contractors” shall mean the person or the persons, firm or company whose
tender has been accepted by the Bank and shall include his/their heirs, and legal representatives,

the permitted assigns and successors.

1.5. "This Contract" -Shall mean the Articles of Agreement, the conditions, the Appendix, the

Schedule of Quantities and specifications attached hereto and duly signed.

1.6. "Site" -Shall mean the site of the contracted works including any building and erection

thereon and any other land (inclusively) as aforesaid allotted by the Bank for the contractor's use.

1.7. “Works” shall mean the works to be executed and recorded in accordance with the

Page 50 of 122




Z da 3iim FleT i

Bank of Baroda | ]

“r1055 ron S

¥
W
B
2
%
Mg, 5%

Contract and shall include all extra or additional altered or substituted works as required and

recorded for the performance of the Contract

1.8. “Contract Documents” shall include the notice inviting Tenders, the Articles of Agreements,
the General Conditions of Contract, the special conditions of contract, the Appendices, the
Schedule of Quantities, Specifications for Materials, Work-Sheet and mode of measurements, and
drawings pertaining to the work. All sections of this Contract Document are to be read together.
Further such correspondence between the Bank / Architect/ and Contractors as admitted by the

Bank before award of work and thereafter shall also form part of contract documents.

1.9. “Drawings” shall mean the drawings referred to in the specifications, description of items
etc. and any modifications of such drawings approved in writing by the Architect/ and such other

drawings as may from time to time be furnished or approved in writing by the Architect/.

1.10. “Notice in Writing” or written notice shall mean a notice in writing, typed or printed
characters, sent by the Bank or Architect/ (unless delivered personally or otherwise) proved to
have been received by registered post to the last known private or business address or registered
office of the contractors and shall be deemed to have been received by them when in the ordinary

course of post it would have been delivered.

1.11. “Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency Towns

Insolvency Act, or the Provincial Insolvency Act or any Act amending such original act/s.

1.12. “Virtual Completion” shall mean that the works are in the opinion of the Architect/ complete

or fit for occupation.

1.13. Words importing persons include firms and Corporations, words importing the singular only

also include the plural and vice versa where the context requires.

1.14. Headings and marginal notes to these conditions shall not be deemed to form a part there

of or be taken into consideration in the interpretation or construction thereof or of the contract.

1.15. "Net Prices" -If in arriving at the contract amount the contractor shall have added to or

deducted from the total of the items in the Tender any sum, either as a percentage or otherwise,
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then the net price of any item in the Tender shall be the sum arrived at by adding to or deducting
from the actual figure appearing in the Tender as the price of that item a similar percentage of
proportionate sum, provided always that in determining the percentage or proportion of the sum so
added or deducted by the contractor the total amount of any Prime Cost Items and Provisional
sum of money shall be deducted from the total amount of the Tender. The expression "net rates"
or "net prices" when used with reference to the contract or accounts shall be held to mean rates or
prices so arrived at. Words "importing persons" including firms and corporations. Words importing

the singular only also include the plural and vice versa where the context requires.

2. SCOPE OF CONTRACT:

2.1. The contract comprises of the construction, completion and maintenance of the works,

provision of all labour, materials, constructional plant, temporary works and everything whether of

a temporary or permanent nature required in and for such construction, completion and
maintenance.

2.2.  The Contractor shall carry out and complete the works in every respect in accordance with

this Contract and with the directions of and to the satisfaction of the Architect/Bank. The Architect

may in his absolute discretion and from time to time issue further drawings and/or written

instructions, details, directions and explanations, which are hereafter collectively referred to as

“instructions”. These instructions shall be reflected either in the minutes or in any other form when

Bank’s approval/ consent is obtained in regard to:

2.2.1. The variation or modification of the design, quality or quantity of works or the addition or

omission or substitution of any work.

2.2.2. Any discrepancy in or divergence between the Drawings or between the Schedule of

quantities and/or Drawings and/or specifications.

2.2.3. The removal from the site of any materials brought thereon by the Contractor and the

substitutions of any other materials thereof.

2.2.4. The removal and/or re-execution of any works executed by the Contractor.

2.2.5. The postponement of any work to be executed under the provisions of this Contract.

2.2.6. The dismissal from the works of any person employed thereupon.

2.2.7. The opening up for inspection of any work covered up.

2.2.8. The amending and making good of any defects.
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2.2.9. Co-ordination of work with other agencies appointed by the Bank for due fulfiiment of the
total work.

2.2.10. The Bank shall have a right to delete any item of work from the scope of contract and
contractor shall not make any extra claim on this account.

2.2.11.The Contractor shall forthwith comply with and duly execute any work contained in
Architect’s instructions whether oral or written, It is provided that verbal instructions, directions and
explanations given to the Contractor or his representative upon the works by the Architect shall, if
involving a variation, be confirmed in writing by the Contractor within 5 days and if not dissented
from in writing within a further 10 days by the Architect, such shall be deemed to be the Architect
instructions within the scope of the contract.

2.2.12. If Compliance with the Architect's instructions involves any variation, the Bank shall pay the
Contractor on the Architect's certificate the price of the said work (As an extra to be valued by the
Architect as hereinafter provided).However, prior approval of the Bank shall be required before
executing the additional works.

2.2.13. If the Contractor fails to comply with the Architect's instructions within a fortnight after the
receipt of written notice from the Architect requiring compliance with such instructions, the Bank
through the Architect or otherwise may employ some other agency to execute any work
whatsoever which may be necessary to give effect to such instructions

2.2.14. For the purpose of entering day-to-day instructions by the Architect/, the Contractor shall
maintain at his own cost, a “Site Instruction Book” in quadruplicate in which the instructions shall
be entered by Architect/.

2.2.15. ‘Instruction’ to the Contractor shall be generally issued through Architect/. However Bank

may issue instructions directly, if deemed fit.

2 GENERAL OBLIGATIONS
3.1. CONTRACT:

The contractor shall enter into and execute a contract in the form annexed hereto
within the line specified in the letter of intent and in default thereof the earnest
money paid by the contractor shall be forfeited and acceptance of this tender shall be
considered as withdrawn. The cost of the stamp of the agreement is to be borne and
paid by the contractor.

3.2. TOTAL SECURITY DEPOSIT:
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Total Security Deposit shall comprise:
0 Earnest Money Deposit

0 Initial Security Deposit

[ Retention Money

3.2.1_ EARNEST MONEY DEPOSIT:

3.2.1.1. The Tenderer shall deposit an Earnest Money Deposit (EMD), through NEFT/
RTGS in favour of Bank of Baroda at the time of submission of tender as Earnest
Money.

3.2.12. No tender shall be considered unless the Earnest Money is so deposited.
No Interest shall be paid on this Earnest Money Deposit.

3.2.13. The Earnest Money of an unsuccessful Tenderer will be refunded,
without any interest, soon after the decision to award the work is taken.
3.2.14. The Earnest Money Deposit shall stand absolutely forfeited if the

Tenderer revokes his tender at any time during the period when he is required to keep
his tender open for acceptance by the Bank, or if, after the tender is accepted, the
Contractor fails to enter into a formal agreement/or if he fails to pay the security
deposit as stipulated/or if he fails to commence the work within stipulated time limit.

3.2.2. INITIAL SECURITY DEPOSIT:

3.2.2.1. The successful Tenderer to whom the Contract is awarded shall deposit
as initial security deposit by Demand draft or Bank Guarantee a sum to make up 2% of
the value of the accepted tender after the appropriation of the Earnest Money
deposited by him.

3222 The successful Tenderer shall pay initial security deposit within Ten days
of receiving the letter of acceptance of his tender. No interest shall be paid on this
security deposit.

3.2.23. The initial security deposit, either in whole or in part thereof, shall be
forfeited in the event of the Contractor's failure to observe any terms of this
Contract/or non-compliance with the conditions of the Contract.

3.2.3. RETENTION MONEY:

3.23.1 In addition to the Initial Security Deposit, retention money shall be
deducted from running account bills and Final Bill at 8% of gross value of certified
work.

3.23.2. If the Contractors do not carry out the rectification work during the
Defects Liability Period, the Banks shall have the right to get such defective work

Page 54 of 122




% d 30 JsicrT .
Bank of Baroda LV i

rectified after giving due notice in writing to the Contractors and recover the cost of
repairs from the monies so retained.

3.2.33. On virtual completion of the job and on the Contractors submitting to
the Architect the “As built” drawings of all the executed works, the Architect/
shall declare the job to be virtually complete and issue a certificate to this effect.
3.2.3.4. On acceptance of Virtual Completion certificate and ascertainment
thereof, 50% of the total retention amount (i.e. 4 % of the total completion cost
including all variations) will be released.

3.2.35. The Balance 50% of retention amount will be released as mentioned in
table of Apendix/ Annexure.

3.6. INSPECTION OF DRAWINGS: Before filling in the Tender, the Tenderer will have
to check up all Drawings and Schedule of Quantities, and will have to get an immediate
clarification from the Architect/ on any point that he feels is vague or uncertain. No claim
nor damages or compensation will be entertained on this account.

3.7. INTERPRETATION OF CONTRACT DOCUMENTS

3.7.1. The various sections of tender / contract documents are intended to be
complementary to one another.

3.7.2.1In case of a discrepancy in the description of a subject between different sections,
the following guidelines shall generally apply.

3.7.3. Special Conditions of Contract shall override General Conditions of Contract.
3.7.4. Special specifications shall override General specifications.

3.7.5.For the sole purpose of determination of rates and prices, the Schedule of
Quantities including its Preamble shall override Specifications and drawings.

3.7.6. Detailed drawings shall override General layout drawings.

3.7.7.Hard copies of the drawings shall override Softcopies.

3.7.8.Irrespective of these general guidelines the Contractor shall bring any discrepancy
he notices immediately to the attention of the Architect/ and shall follow Architect/'s
instructions accordingly.

4. QUALITY CONTROL

41 QUALITY ASSURANCE: The contractor shall prepare a detailed quality assurance
programme to control activities connected with the work to ensure a quality job at various
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4.2. DRAWINGS AND SPECIFICATIONS:

4.2.1. The Work shall be carried out to the entire satisfaction of the Bank / Architect/
and in accordance with the signed drawings, specifications, preambles and such further
drawings and details as may be provided by the Architect/ and in accordance with such
written instructions, directions and explanations as may from time to time be given by the
Bank / Architect/ whose decisions as to sufficiency and quality of the work and materials
shall be final and binding upon all parties.

4.2.2.No drawing shall be taken as in itself an order for execution unless, in addition to
the Architect/s signature, it bears express words stating remark "FOR
CONSTRUCTION"

4.2.3. Three complete sets of the signed Drawings and Specifications and Schedule of
Quantities shall be furnished by the Architect/ to the Contractor. Such copies shall be
kept on the works, and the Architect/ or his Representatives shall at all reasonable time
have access to the same.

4.2.4 All drawings and specifications shall be returned to the Architect/ by the
Contractor before the issue of the final certificates. The original copy of contract shall
remain in the custody of the Bank and shall be produced by him at his office as and when
required.

4.2.5. Any additional prints of drawings if any, required by the contractor will be supplied
by the Architect/ on the payment of charges as stipulated in clause 4.2.9.

4.2.6. Over and above, Soft Copies of the drawings will be issued by the Architect/ if
requested by the Contractor. Necessary protection will be used by the Architect/ to
prevent wilful editing of such softcopies of the drawings by the contractors. In case of any
dispute on between Contractor and Architect on sanctity of such drawings, hard copies
issued by the Architects/s shall prevail and by binding on both the parties.

4.2.7. DIMENSIONS:

Figured dimensions are in all cases to be followed and in no case should they be scaled.
Large-scale details take precedence over small-scale drawings, in case of the discrepancy:
the Contractor is to ask for an explanation before proceeding with the work.

4.2.10. SHOP DRAWINGS AND TECHNICAL DATA The Contractor shall submit, in
triplicate within mobilization period on receipt of acceptance of the tender, detailed shop
drawings, and specifications showing the complete details of all relevant works required to
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be done by Bank of Baroda in connection with the Interiors. He will be held responsible for
any discrepancies, errors, and omissions in the drawings or particulars submitted by him
even if these have been approved by the Architect/. Any delay in submitting shop drawings
shall be the Contractor's responsibility and shall be to his account.

4.2.11. COMPLETION DRAWINGS/ACCEPTANCE OF INSTALLATIONS:

4.2.111. The Contractor shall submit the required guarantees for the works in
approved formats as well as performance guarantees for those items of works for which
such guarantees are required.

42112, Before handing over the interiors, 3 copies of maintenance manual for
major items shall be furnished to the Bank along with 3 sets of "as built" drawings of all
the works done as executed by the contractor.

4.2.113. In addition to hard copy of as built drawings, the contractor shall also
supply soft copies of these drawings in AutoCAD - 2014-15 OR latest version format

similarly the maintenance manual etc. shall also be supplied in soft form with suitable
indexing format for easy retrieval and reference.

4.2.12. TECHNICAL DATA:
Technical Data of relevant items shall be furnished as required.

4.2.13. ACTION WHERE THERE IS NO SPECIFICATION:

In the case of any class of work for which there is no Specifications mentioned, the same
shall be carried out in accordance with the Indian Standard Specifications subject to the
approval of the Architect/.

4.3. MATERIALS & WORKS

Items executed shall be complete in all respect with accessories, fittings as required
though they may not have been specifically mentioned in the technical specification. All
similar standard components/parts of similar items shall be inter-changeable.

4.3.1. APPROVAL OF SUPPLIERS:

For all supplies, the names of manufacturers/brands have to be got approved by the
Architect / Bank / PMC  Engineer from the Bank after getting the respective samples
first approved by the Architect / Bank / PMC  Engineer as the case may be. All
materials will be of tested quality and as per relevant Indian Standards. In addition to the
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Test Certificates, mandatory tests will also be done on them by the Architect / Bank /
PMC Engineer at an approved laboratory at the cost of the contractor immediately as
well as at regular frequency laid down in the relevant Indian Standards.

4.3.2. MATERTALS SUPPLIED BY THE BANK:

If the Bank supplies any materials, the Contractor must satisfy himself that the same
conform to the Specifications. If the Contractor has any complaint, about the said
materials, or the quality thereof the Contractor before using the said materials inform in
writing all their objections to the Bank. Should the Contractor fail to do so, he will be
deemed to have satisfied himself as to the quality and the suitability of the said materials
for being used in the Contract works and the Contractor will be in the same position as if
the Contractor himself had purchased the said materials.

4.3.3. MATERTALS AND WORKMANSHIP TO CONFORM TO DESCRIPTION:

43.3.1 All materials and workmanship shall, be of the respective kinds specified in
the Schedule of Quantities and /or specifications and in accordance with the
Architect/s/Bank instructions and / or any test of all materials, which the contract
provides for, and Architect / Bank / PMC may require. The Contractor shall submit the
samples of various materials, fo Architect / Bank / PMC  for approval. Further, the
contractor shall upon the request of Architect furnish him with all invoices, accounts,
receipts and other vouchers to prove that the materials comply therewith. The contractor
shall at his own cost arrange for and/or carry out the test of any materials which the
Architect may require.

4.3.3.2. If the Contractor contends that any of the materials, goods or workmanship
specified as aforesaid, is unobtainable, he shall submit to the Bank his grounds for his
contention, and thereupon the Architect / Bank / PMC  shall verify the same and if
required issue necessary clearances and/or instruction in writing.

5. VARIATIONS

5.1. VARIATIONS NOT TO VITIATE CONTRACT:

5.1.1. The Contractor shall when directed in writing by the Architect / Bank / PMC to
omit from or vary any works shown upon the drawings or described in the specifications or
included in the priced Schedule of Quantities, carry out such directions but the Contractor
shall not make any alterations in the provisions of the Contract without such authorization
or direction in writing from the Architect / Bank / PMC

5.1.2.No claim for any extra work executed shall be allowed unless it shall have been
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executed by the authority of the Architect / Bank / PMC Engineer as herein mentioned.
No variation, i.e. additions, omissions or substitutions shall vitiate the Contract

5.1.3.No claim for payment for extra work shall be allowed unless the said work shall have
been executed under the provisions of Clause "Authorities, Notices, Patent Rights and
Royalties", or by the authorities, directions in writing of the Architect / Bank / PMC
Engineer/ Bank Officer as herein mentioned.

5.1.4. The rate of items not included in the Bill of Quantities shall be settled by the
Architect / Bank / PMC  Engineer in accordance with the provisions of relevant clauses
for variations.

5.2. VARIATIONS TO BE APPROVED BY THE BANK

5.2.1. Notwithstanding anything herein contained the rates for such extra/variation items
shall be derived as far as possible from like items in the tender, adding/subtracting cost
for such variations from like items.

5.2.2.In the event of such extra/variation items totally differ in
specification/character/nature, rates for such items will be worked out based on prevailing
market rates for the ingredients that go into making such of items and finalised by the
Architect/ in consultation with the Bank.

5.3. DEFECTS

5.3.1. DEFECTS AFTER COMPLETION:

Any defect in work and materials or due to unsound installation or other faults which may
appear either in the work executed or in materials used within the “Defects Liability
Period” stated in the Appendix to General Conditions of Contract hereto or if none
stated, then for a period of thirty six months after the Virtual Completion of the work,
arising in the opinion of the Architect / Bank / PMC from materials or workmanship not
being in accordance with the Contract, shall upon the directions and writing of the
Architect/, and within such reasonable time as shall be specified therein, be amended and
made good by the Contractor, at his cost unless, the Architect/ in consultation with the
Bank shall decide that he ought to be paid for such amending and making good and in case
of default the Bank may employ and pay other persons fo correct the faults, and all
damages, loss and expenses consequent thereon or incidental thereto shall be made good
and borne by the Contractor and such damage, loss and expenses shall be recoverable from
him by the Bank or may be deducted by the Bank upon the Architect/'s certificate in
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writing from the amount retained with the Bank vide relevant Clause for "Certificate and
Payment" or any money due or that may become due to the Contractor or the Bank may in
lieu of such amending and making good by the Contractor, deduct from such money a sum,
to be determined by the Architect/, equivalent to the cost of amending such works, and in
the event the said amount retained under relevant clause For "Certificate and Payment "
and/or the other sums payable to the Contractor being insufficient, recover the balance
from the Contractor.

5.3.2. INSPECTION & TESTS

5.3.2.1 ACCESS FOR INSPECTION: The Contractor is to provide at all times
during the progress of the works and the maintenance period proper means of access,
ladders, gangways etfc. and the necessary attendants to move and adapt the same as
directed for the inspection or measurement of the works by the Bank/ Architect / Bank /
PMC or their representatives.

5.3.3. TESTING OF WORKS AND MATERIALS AND PREPARATION OF SAMPLES:
5.3.3.1 The Contractor shall arrange to test materials and/or portions of the works
as instructed by Architect/ /Bank to specifications/ ISI standards at his own cost, in
order to provide their soundness and efficiency. If after any such test, the work or
portions of the works are found to be defective or unsound, the Contractor shall pull down
and re-erect the same at his own cost.

5.3.3.2. Samples of various materials shall be submitted by the Contractor for
approval prior to ordering out the same. Wherever necessary the Contractor shall, at his
own cost, prepare samples to indicate the workmanship.

5.3.4. TEST DATA
5.3.4.1 All the materials shall be tested jointly with the Bank/Architect/ as required
by the various sections of the specification and Test Data shall be furnished as required.

5.3.5. GENERAL CONDITIONS FOR TESTS TO BE CALLED FOR APPROVAL PURPOSE
535.1 The Contractor shall carry out in the presence of Bank's Representative all
specified tests. Such tests shall be carried out at the manufacturer's works or at the
works of the Contractor or approved Sub-Contractor.

5.35.2. The Contractor shall then forward all the relevant copies of Tests so
performed in 3 sets for the record of the Bank/Architect/. No compensation of any kind
will be payable to the Contractor for carrying out such tests.
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5.3.5.3. The Contractor shall give clear 15 days notice in writing for all such tests to

be carried out at relevant place of Manufacture, Works, Sub-works etc.

6. COST CONTROL
6.1. QUANTITIES

6.1.1. SCHEDULE OF QUANTITIES:

6.1.1.1. The Schedule of the Quantities unless otherwise stated shall be deemed to have
been prepared in accordance with the standard procedure of the Architect / Bank / PMC
, and shall be considered to be approximate and no liability shall attach to the Architect/

/Bank for any error that may be discovered therein.

6.1.2. SUFFICIENCY OF SCHEDULE OF QUANTITIES:

6.1.2.1. The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the prices stated in the
Schedule of Quantities and/or the Schedule of Rates and Prices, which rates and prices
shall cover all his obligations under the Contract, and all matters and things necessary for

the proper completion of the works.

The Contractor shall check all the interior drawings and details prepared by the
Architect/ and report errors if any in the drawings or details.

The final bill shall be submitted by the Contractor within One month of Virtual
Completion Certificate received by the Contractor duly endorsed by the Architect /
Bank / PMC and the Architect, and such bill shall be settled and certified for
payment by the Architect/ within four weeks of the receipt of the Certificate of
payment from the Architect/.

Payments upon the Architect/'s Interim certificate shall be made within a period
mentioned in the appendix as “Period of Honouring of Interim Certificates” after such
Certificates have been received and accepted by the Bank. The Bank shall make
payment upon the Architect/'s Final Certificate within a period of Four weeks from
the date of its receipt and acceptance of the certificate.

Contractor shall, without fail, submit along with his R.A. Bills/ Final Bills fest
certificates as specified.

Running Account Bills (R.A.Bills)/Final Bill received without the test certificates duly
approved by Architect/ shall be returned to the Contractor for the reason of the
same being not submitted duly.
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. CERTIFICATE FOR PAYMENT TO CONTRACTOR:

The Contractor's bills will be submitted to Bank through the Architect/

for payment as per proforma enclosed for Interim Bill Certificate and final
Certificate.  The Architect/ in confirmation that the work has been carried
out satisfactorily as per detailed drawings and specifications will endorse

and certify the bill.

e CERTIFICATE OF VIRTUAL COMPLETION OF WORKS:

The Contractor shall report in writing to the Architect / Bank / PMC , in the form of a

Certificate as per Proforma ‘D' annexed hereto as and when the works are completed in all
respects. The Architect/ shall after the verification of the works and in Consultation with
Bank issue to the Contractor a certificate to be called "Virtual Completion Certificate”, a
copy whereof shall be submitted to the Bank to enable them fo take possession of the
completed works.
The works shall not be considered as completed till the Architect certifies in writing that all
the work including those mentioned in the snag list prepared jointly with Architect / Bank /
PMC prior to the acceptance of the Virtual Completion. The defect liability period shall
commence only from the date of issue of such certificate.

LIEN ON SUMS PAYABLE TO THE CONTRACTORS

Any sums of money due and payable to the Contractor including any deposits returnable
to them under this Contract may be withheld or retained by the Bank, against any claim
of the Bank against the contractor in respect of any sums of money due under this
contract or any other contract made by the contractor with the Bank, but limited to
the amount of Bank's claim and the Bank shall always have a lien upon the money so
withheld or retained as such by the Bank until appropriated towards such claim. The
contractor shall not be entitled to claim any interest or damages whatsoever on such
retained or appropriated sum.

e Performance Guarantee: The successful bidder shall, within 14 days of the
award of work, submit a Performance Guarantee against due performance of the
contract as per the tferms and conditions. The value of the Bank Guarantee shall
be 5 % of the total contract value. Bank shall be entitled to revoke the same if
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it is found that the bidder has deviated/acted against the intent and spirit of
the contract.

(a)

(b)

()

(d)

(e)

MOBILISATION ADVANCE:

On written application from the Contractor, the Employer may grant mobilization
advance upto 10% of the amount of accepted tender less the value of probable
costs for the Cement and Steel reinforcement bars. The mobilization advance
will be released in fwo equal installments, each against production of Bank
Guarantee for 110% of the amount requested as mobilization advance. The first
installment shall be released after contractor has commenced the work at site
and Contractor satisfies Architect / / Employer with production of
documentary evidence that this amount of Mobilisation Advance shall be used
for procurement of materials / equipment / labour for the work. Second
installment will be released by the Employer on satisfying 1 installment of
mobilization advance was used for purpose for which it was granted. The advance
shall attract simple interest at the rate of 12% per annum (applicable to both
installement). The advance shall be secured by a Bank Guarantee from a
Nationalized Bank for the 110% of amount of mobilization Advance plus interest
at the rate of 12% per annum (in approved Proforma), which will be recovered in
the manner described hereinafter.

The amount of mobilization advance, which may be given to the Contractor, shall
be at the sole discretion of the employer.

The mobilization advance shall be utilized by the contractor for the purpose of
this contract and for no other purpose.

Recovery of the mobilization advance and of interest there on shall be made by
the deduction from the contractor's running account bills on pro-rata basis fill
completion of 50% of value of work or from the running bills whichever occurs
earlier.

If any time the contractor fails to execute the contract to the satisfaction of
the employer for any reason whatsoever the employer shall be entitled to reach
forthwith the entire amount so advanced with interest, cost and legal expenses,
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etc. and/ or recover the whole balance amount as the case may be from the bill
if any, payable to the contractor or by enforcing the Bank guarantee at the
discretion of the Employer.

e Secured Advance on Materials at Site

(a) The Contractor will be paid secured advance against cement, reinforcement steel &
Structural steel and other non perishable and quantifiable material as decided by
Engineer and stacked at site for use in permanent works and in the opinion of the
Engineer are required to be procured in advance. The advance paid for the materials
stacked at site shall be maximum 75% of the cost of the materials or 60% of the
relevant item rate, whichever is less at the discretion of Employer and the Contractor
shall produce necessary vouchers / documents in support of cost of each material. No
advance shall be admitted for perishable materials or cannot be stored and quantified
properly and materials procured prematurely as decided by the Engineer. The secured
advance so given to the Contractor will be recovered from next three (3) R.A. Bills.

(b) Where in any Certificate (of which the Contractor has received payment), the
Engineer has included the value of any unfixed materials intended for and / or
placed on or adjacent to the works such materials shall become the property of
the Employer and they shall not be removed except for use upon the works,
without the written authority of the Engineer. The Contractor shall be liable for
any loss of or damage to, such materials.

(c) The materials shall also be in conformity with contract specifications and of
approved quality as stated in relevant clauses hereof. These advances shall be
made on the basis of the quantity of each material lying at site at the time of
preparation of each interim bill. The Contractor shall sign Indemnity Bond as per
Annexure I for any loss either due to theft or fire etc.

PROJECT MANAGEMENT

e PROGRAM OF WORK:
The Tenderer shall, along with his bid, submit a schedule for completion of work,
either in the form of a CPM/PERT/ BAR chart or in the form of a bar chart or
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MS Project or as directed by EIC/Architect, showing how he proposes to complete
the works. This program shall be prepared in sufficient detail and shall indicate, among
other things, the following details on a month-to -month basis (for each month).
e Quantum of work under each major item of work that would be carried out.
e List of Sub-contractors.
e Amount of resources that would be deployed (e.g. materials, skilled/unskilled
labour, equipment etc.)
e Schedule of delivery of materials to site.
e Approximate value of work contemplated fo be completed each month.
e Schedule and manner in which details or materials (to be issued by the Bank) are
required from the Architect/ /Bank
e Time periods allowed for other agencies' work,
e Various milestones to be achieved on day to day basis with deviations, if any.

e This program suitably amended after discussions with the Architect / Bank /
PMC  shall become binding on the Contractor. However, during the execution
of the project, should it become necessary, in the opinion of the Architect /
Bank / PMC to reschedule some of the activities, the Contractor shall do so
at no extra cost and/or without any other claim.

e Acceptance of a bidder's tender does not necessarily imply acceptance of
the schedule submitted and the Architect/ /Bank reserve the right to
modify/amend this schedule to suit the overall project schedule which will be
binding on the Contractor at no extra cost to the Bank.

e COMMENCEMENT OF WORK The contractor shall be allowed admittance to the site
on the "date of Commencement" stated in the Appendix and on submission of the valid
tamper-proof photo Identity Card (and/or in any other form), duly endorsed by the
Contractor, for all their labour, and staff in accordance with the Banks prevailing
security requirement.

DATE OF COMPLETION:

1. The entire work shall be completed in all respects including testing within the period
stipulated in the Appendix to General Conditions of Contract.

2. Time is the essence of the Contract.

3. The work shall not be considered as complete until the Architect / Bank / PMC  has
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certified virtual completion in writing. The defects liability period shall commence from the
date of such certificate.

4. During the period of Contract, the Contractor shall maintain progress on the basis of
the programme initially agreed to by Bank / Architect/ and later updated from time to time
in consultation with Bank/Architect/ to suit the overall project schedule and prevailing site
conditions.

5. DELAY AND EXTENSION OF TIME:

e If inthe opinion of the Bank the works be delayed

e by force majeure or

e by reason of any exceptionally inclement weather or

e by reason of proceedings taken or threatened by the dispute with adjoining or
neighboring Banks or public authorities arising otherwise than through the
Contractor's own default or

e by the works or delays of other Contractors or tradesmen engaged or nominated by
the Bank or the Architect/ and not referred to in the Schedule of Quantities and/or
Specifications or

e By reason of the Architect/'s instructions.

e by reason of civil commotion, legal combination of strike or lock-out affecting any of
the building traders or in consequence of the Contractor not having received in due
time necessary instructions from the Architect/ for which he shall have specifically
applied in writing, ahead of time, giving the reasonable time to prepare such
instructions, the Bank shall make a fair and reasonable extension of time for
completion of the Contract works. In case of such strike or lock-out, the Contractor
shall, as soon as may be, given written notice thereof to the Architect/, but the
Contractor shall nevertheless constantly use his endeavours to prevent delay and shall
do all that may reasonably be required to the satisfaction of the Architect/ to
proceed with the work.

e The Contractor shall proactively take all practicable steps to avoid or reduce any
delay in the execution and completion of the works arising out of

6.SUSPENSION OF WORKS:

The Architect/ may in an extreme case and in prior consultation with the Bank suspend
works if the quality or safety of the works are likely to be compromised due to heavy rains,
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natural calamities etc. The Architect/ may grant such extension of time with the approval of
the Bank as may be justified by such a delay in the works. The Contractor shall not be
entitled to any compensation on account of such delay

7 WORK AT NIGHT:

If the Contractor is required to work at night in order to complete the work within
the Time Schedule, the Contractor shall provide and maintain at his own cost sufficient
lights o enable the work fo proceed satisfactorily without danger. Approaches to the site
also shall be sufficiently lighted by the Contractor. No extra payments will be made for
night work. Prior intimation and approval should also be taken from Architect / Bank / PMC

8 WORK ON HOLIDAY:
No work shall be done on national holidays that may be notified by the Bank without the
specific sanction in writing of the Bank/ Architect/.

9 PERFORMANCE

1. GENERAL

INDEPENDENT CONTRACTOR

The Contractor agrees to perform this Contract as an independent Contractor and not as a
sub-Contractor, agent or Employee of the Bank.

ASSIGNMENT OR SUB-LETTING:

The whole of the works included in the Contract shall be executed by the Contractor and the
Contractor shall not directly or indirectly transfer, assign or underlet the Contract or any
part/ share thereof or interest therein, nor shall he take a new partner, without the written
consent of the Architect / Bank / PMC  and no undertaking shall relieve the Contractor
from the full and entire responsibility of the Contract or from active superintendence of the
works during their progress.

Nominated Sub-contractors :

All specialists, merchants, tradesmen and others executing any work or supplying and fixing
any goods for which prime cost prices or provisional sums are included in the Schedule of
Quantities and/or Specifications who may be nominated or selected by the Architect are
hereby declared to be Sub-contractors employed by the Contractor and are herein referred
to as nominated Sub-contractors. No nominated Sub-contractor shall be employed on or in
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connection with the works against whom the contractor shall make reasonable objection or
(Save where in the Architect and Contractor shall otherwise agree) who will not enter into
contract provided :

That the nominated Sub-contractor shall indemnify the contractor against the same
obligations in respect of the Subcontract as the contractor is under in respect of this
contract.

That the nominated Sub-contractor shall indemnify the contractor against claims in respect
of any negligence by the Subcontractor, his servants or agents or any misuse by him or them
of any scaffolding or other plant, the property of the contractor or under any Workmen's
Compensation Act in force.

Payment shall be made to the nominated Sub-contractor within 15 days of his receipt of the
Architect's certificate provided that before any certificate is issued the contractor shall
upon request furnish to the Architect proof that all nominated Sub-contractor's accounts
included in previous certificates have been duly discharged; in default whereof the Bank may
pay the same upon a certificate from the Architect and deduct the amount thereof from any
sums due to the contractor.

10. OBTAINING INFORMATION:

No claim by the Contractor for additional payment will be entertained which is consequent
upon failure on his part to obtain correct information as to any matter affecting the
execution of the works, nor will any misunderstanding or the obtaining of incorrect
information or the failure to obtain correct information relieve him from any risks or from
the entire responsibility for the fulfilment of the contract.

11 THE SETTING OUT:

The Contractor shall at his own expense, set out the works accurately in accordance with the
plans. The Contractor shall be solely responsible for the true and perfect setting out of the
works, and for the correctness of the position, levels, dimensions and alignment of all parts
thereof. If at any time any errors shall appear during the progress or on completion of any
part of the work, the Contractor shall at his own cost rectify such error if called upon to the
satisfaction of the Architect/. The Bank and/or its representatives shall time fo time
inspect the work but such inspections shall not exonerate the Contractor in any way from his
obligations to remedy any defects, which may be found to exist at any stage of the work or
after the same is completed.

12. PERFORMANCE
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The Contractor shall be fully and solely responsible for proper, safe and efficient design and
performance of his equipment and installation, in conformity with drawings and parameters
and specifications stipulated in the Contract documents.

In case the Contractor finds that anything contained in drawings, specifications or given
parameters will not ensure such performance and compliance with best trade practices and
codes, rules and regulations laid down by Authorities, he shall bring such matters fto the
attention of the Architect/ and shall follow their instructions.

The contractor shall also guarantee that the performance of the various materials and items
individually shall not be less than specified ratings when working under operating conditions
given for the respective items.

13. EXECUTION OF WORK:

The whole of the work as described in the Contract (including the Schedule of Quantities,
Preamble, the Specifications and all drawing pertaining thereto) and as advised by the
Architect / Bank / PMC  from time to time is fo be carried out and completed in all its
parts to the entire satisfaction of the Architect / Bank / PMC

Any minor details of manufacture, fabrication and installation which are obviously and fairly
intended, or which may not have been definitely referred to in this Contract, but which are
usual in sound inferiors execution practice and essential to the work, are fo be included in
the Contract. Rates quoted in the Schedules shall be inclusive of all freights, taxes, such as
Octroi, Sales Tax, Excise Tax, Work Contract Tax, Royalties, VAT etc. as well as
transportation so as to execute the Contract as per the rules and regulations of Local
Bodies, State Government and the Government of India, and to the full intent of tender
documents.

Following shall be deemed to be provided for in the quoted rates:

Labour for constructing, fixing, finishing, carrying, cleaning, making good etc.

Framework, ladders, ropes, nails, spikes, tools, material and workmanlike protection from
weather, femporary supports.

Covering for the works during inclement weather or strikes or whenever directed, as
necessary.

All femporary canvass, lights, tarpaulin, barricades water-sheets etc.

All such temporary weatherproof sheds at such places and in a manner approved by the
Architect/ for the storage and protection of materials against the effects of Sun or rain.
All minor civil works like breaking and making good of masonry walls to original condition for
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passage of cables, cable trays, etc.
Provision of necessary frames (MS/wooden) for dressing up of wall/RCC openings and for
installation of Fans etc. if instructed by Architect / Bank / PMC  Engineer. Drawings for
framework to be got approved from Architect / Bank / PMC Engineer.
The rate quoted by the Tenderer in the schedule of probable quantities will be deemed to be
for the finished work inclusive of the cost of providing the above items.
SITE MANAGEMENT

e CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:
The Contractor shall provide everything necessary for the proper execution of the works
according to the true intent and meaning of the Drawings, Specifications and Schedule of
Quantities taken together whether the same may or may not be particularly shown or
described therein, provided that the same can reasonably be inferred wherefrom and if the
Contractor finds any discrepancy in the Drawings or between the Drawings, Specifications
and Schedule of Quantities he shall immediately refer the same in writing to the Architect/,
who shall decide which shall be followed, and his decision shall be final and binding on all
parties. The Contractor shall provide ground for himself and fresh water and power for
carrying out of the works at his own cost.
The Bank shall not charge the Contractor for his own un rented ground but shall on no
account be responsible for the expenses incurred by the Contractor for hired ground.
The Contractor shall provide and maintain all measuring and testing instruments at all times
for properly carrying out the work and for the use of the Architect/ /Bank, including
providing skilled attendants as required.
The Contractor shall supply, fix and maintain at his cost during the execution of any works,
all the necessary equipment, materials and lighting required by night and as well as by day
for proper execution of work. The contractor shall take down and remove any or all such
unwanted waste materials, debris etc. as occasion shall require or when ordered to do so, and
shall fully reinstate and make good all matters and things described during the execution of
the works, to the satisfaction of the Architect / Bank / PMC

e FACILITIES TO OTHER CONTRACTORS
The Contractor shall give full facilities and co-operation to other Contractors employed by
the Bank and shall afford them reasonable opportunity for the execution of their works and
for properly connecting and co-coordinating their works with the work of the other
Contractors. The decision of the Architect/ on any points of dispute between the various
Contractors shall be final and binding on all parties concerned.
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e STORES AT SITE:
The Contractor shall make his own arrangements to enclose, secure and guard the space
allotted to him. Wherever there may be materials, which are likely to deteriorate by the
action of the sun, rain or other elements, all such materials, tools etc shall be duly protected
by the Tenderer from damage by weather or any other cause. All such stores and yards shall
be cleared away and ground left in good and proper order, on completion of this Contract
unless otherwise expressly mentioned herein.

o ELECTRIC POWER FOR INSTALLATION
The Contractor shall, at his own cost, provide a sub-meter, cabling and wiring and
switchboards complying with all laws, rules and regulations in force and ensuring the safety
of everyone working or visiting on site.
e The Contractor shall regularly reimburse cost for electricity consumed to the Bank at
the same tariff rates as charged by the Electric Supply Company.

e REMOVAL OF ALL OFFENSIVE MATTERS:

e All soil, filth or other matter of an offensive nature taken out of any trench, sewer,
drain or other place shall not be deposited on the surface, but shall be at once
carried away by the Contractor and disposed off as per the rules and regulations of
the Local Authorities concerned.

e UNFIXED MATERIALS:

When any materials intended for the works shall have been placed at site by the Contractor,
such materials shall not be removed there from (except for the purpose of being used on the
works) without the written authority of the Architect/ and when the Contractor shall have
received payment in respect of any Certificate in which the Architect/ shall have stated
that he has taken into account the value of such unfixed materials on the works, such
materials shall become the property of the Bank, and the Contractor shall be liable for any
loss or damage to any such materials.

e REMOVAL OF IMPROPER WORK AND MATERIALS:
The Architect/ shall, during the progress of the works, have power to order in writing from
time to time the removal from the works, within such reasonable time as may be specified in
the order, of any materials which, in the opinion of the Architect/ are not in accordance
with the specifications or the instructions of the Architect/ and the substitution of proper
materials and the removal and proper re-execution of any work, which has been executed
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with materials or workmanship, not in accordance with the Drawings and Specifications or
instructions, and the Contractor shall forthwith carry out such order at his own cost. In case
of default on the part of the Contractor to carry out such order the Bank shall have power
to employ and pay other persons fo carry out the same and all expenses consequent there on
or incidental thereto shall be borne by the Contractor, and shall be recoverable from him on
behalf of the Bank or may be deducted by the Architect/ from any money due or that may
become due to the Contractor.
If the correcting works are not done in accordance with the Contract the Architect/, in
consultation with the Bank, may allow such work to be got done through other parties at
Contractors risk and cost and in that case they may make allowance for the difference in
value together with such further allowance for damages to the Bank as in their opinion may
be reasonable.

e CLEARING THE SITE OF WORKS:
The Contractor shall clear site of works as per the instructions of the Architect/. The site
of works shall be cleared of all men, materials, sheds, etc. belonging to the Contractor. The
site shall be delivered in a clean and neat condition as required by the Architect/ within a
period of one week after the job is completed. In case of failure by the Contractor, the
Bank under advice of the Architect/ will have the right to get the site cleared at the risk
and cost of the Contractor to the satisfaction of the Architect/.

e PREPARATION FOR OCCUPATION AND USE ON COMPLETION:
On completion of the work, the Contractor shall inform the Architect / Bank / PMC in
writing that he has finished the work and it is ready for the Architect/'s/Bank’s inspection.
The Contractor shall clean all his works and all the rooms under his charge. He will leave the

entire works neat and clean and ready for occupation and to the satisfaction of the
Architect / Bank / PMC

o KEEPING THE AREAS AND ACCESS ROADS CLEAN:
The Contractor shall be required to maintain the site and the building areas in a neat and
clean condition at all times to the satisfaction of the Architect / Bank / PMC 0. Debris
to be removed every 2 days.
The Contractor shall also be required to keep all access roads to the site and within the site
free from all obstructions, material droppings etc. to the satisfaction of the and local
authorities.
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e COVERING UP OF WORKS:
The Contractor shall cover up and protect the works from the weather and shall suspend all
wet operations during weather which, in the opinion of Architect / Bank / PMC  , will be
detrimental to the works.

e MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP:
The Contractor shall take joint measurements with the Architect / Bank / PMC  Engineer
before covering up or otherwise placing beyond the reach of measurement any items of work.
Should the Contractor neglect to do so, the same shall be uncovered at the Contractor's
expense or in default thereof, no payment or allowance shall be made for such work or the
materials with which the same was executed.

e SITE SURVEY:
On award of the works, the Contractor shall immediately survey the complete site and
record his findings on civil works and services connected with his works and submit the
report in duplicate. No extra payment shall be made for this work.

e LABOUR HUTMENTS:
The Contractor shall not be allowed to put up any hutment/temporary structure of
accommodating his labour/staff. He shall be required to make these arrangements elsewhere
at his own cost.

However, if the rules of local authorities so permit and subject to the contractor arranging
for such permission, some space at site which will not come in the way of the permanent
construction, temporary construction facilities and offices may be provided to the
contractor at the discretion of the Bank for essential/core staff engaged on emergency or
essential services round the clock work with proper sanitary facilities.
o STAFF MANAGEMENT

1. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR:
The Contractor shall furnish the Bank the following:
1.1.  Detailed industrial statistics regarding the labour employed by him, etc.
1.2.  The power of Attorney, name and signature of his authorized representative who will
be in charge for the execution of the work.
1.3.  Alist of technically qualified persons Employed by him for the execution of the work.
1.4. The total quantity and quality of materials used for the work.
2. APPOINTMENT OF ENGINEERS:
2.1.  The Contractor shall appoint an Engineer to the satisfaction of the Architect / Bank
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/ PMC . The Architect / Bank / PMC shall be entitled to approve or disapprove without
assigning reasons the appointment of such Engineer proposed by the Contractor. This
condition shall be reckoned as being the essence of the contract and its breach shall make
the Contract revocable at the option of the Bank. The Engineer shall be assisted by a number
of other Jr.Engineers and Supervisors in the respective disciplines as required for the
smooth and satisfactory execution of the work.

2.2.  The Engineer so appointed shall be available at all times when required by Architect /
Bank / PMC  to attend all site/office meetings to discuss all aspects of the Contract
including design, administration, planning, fabrication, installation, commissioning, testing and
defects liability maintenance as well as site co-ordination with all Contractors/Agencies.

2.3.  The Engineer shall not be required to be present full time at site but shall be
available at all times when required by Architect/ to attend site/office meetings to discuss
any aspect of the contract.

2.3. SITE ENGINEER:

2.3.1. Successful Tenderer will have to, before receiving work order, select suitable
Engineer to be interviewed by Architect / Bank / PMC . It will be the responsibility of
the selected engineer to ensure that minutes of site meetings are maintained up-to-date.
Contractors have to be up-to-date for each site meeting to be held.

2.4. CONTRACTOR'S SUPERINTENDENCE & REPRESENTATIVE ON WORKS:

2.4.1. The Contractor shall give all necessary personal superintendence during the execution
of the works and as long thereafter as the Architect / Bank / PMC  may consider it
necessary until the expiration of the "Defects Liability Period” stated in the Appendix
hereto.

2.4.2. The Contractor shall maintain and be represented on site, at all times while the work
is in progress, by a responsible and efficient Engineer In-charge, approved by the Architect
/ Bank / PMC and who must thoroughly understand all the trades entailed and be
constantly in attendance, while the men are at work. Any directions, explanations
instructions or notices given by the Architect / Bank / PMC  to such Engineer Incharge
shall be deemed to be given to the Contractor and shall be binding as such on the Contractor.
The Engineer-in-charge shall be thoroughly conversant with the English Language and should
be able to read, write and speak English.

2.5. DISMISSAL OF WORKMEN:

2.5.1. The Contractor shall on the request of the Architect / Bank / PMC immediately
dismiss from the works any person employed thereon who may, in the opinion of the
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Architect / Bank / PMC , be unsuitable or incompetent or who may misconduct himself
and such person shall not again be employed or allowed on the works without the permission
of the Architect / Bank / PMC

2.6. OTHER PERSONS ENGAGED BY THE BANK:

2.6.1. The Bank reserves the right to use the premises and any portion of the site for the
execution of any work not included in this Contract which he may desire to have carried out
by other persons, and the Contractor has fo allow all reasonable facilities for the execution
of such work, but is not required to provide any plant or material for the execution of such
work, except by special arrangement with the Bank. Such work shall be carried out in such a
manner as not to impede the progress of the works included in the Contract, and the
Contractor shall not be responsible for any damage or delay which may happen to or be
occasioned by such work.

3. SAFETY MANAGEMENT

3.1. REPORTING OF ACCIDENTS TO LABOUR:

The Contractor shall be responsible for the safety of persons employed by him on the works
and shall report serious accidents to any of them, however and wherever occurring on the
works, to the Architect/ and Bank who shall make every arrangement fo render all possible
assistance. This shall be without prejudice to the responsibility of the Contractor under the
Insurance Clause of the General Conditions.

3.2. Use of Explosives:

Explosives shall not be used on the works by the confractor without the written permission
of the Architect / Bank / PMC and then only in the manner and to the extent to which He
has prescribed. When explosives are used, the same shall be stored in a special magazine to
be provided by and at the cost of the contractor, who shall be liable for all damages, loss or
injury for noncompliance with all the statutory obligations.

3.3. Safety codes Scaffolds

Suitable scaffolds shall be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except in the case of short duration work, which
can be done safely from ladders. When a ladder is used, it shall be of rigid construction
made either of good quality wood or steel. The steps shall have a minimum width of 450mm
and a maximum rise of 300mm.Suitable hand holds of good quality wood or steel shall be
provided and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal
to 1 vertical)
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3.3.1. Scaffolding or staging more than 4 m. above the ground floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
bolted, braced or otherwise secured, at least Im. Above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends thereof
with only such openings as may be necessary for the delivery of materials. Such scaffolding
or staging shall be fastened to prevent it from swaying from the building or structure.

3.3.2. Working platforms, gangways and stairway shall be so constructed that they do not
sag unduly or unequally and if the height of the platform, gangway or stairway is more then
4m. Above ground level or floor level, they shall be closely boarded and shall have adequate
width and be suitably fenced as described in (ii) above.

3.3.3. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing or
railing whose minimum height shall be 1 m.

3.3.4. Wherever there are open excavations in ground, they shall be fenced off by suitable
railing and danger signals installed at night so as to prevent persons slipping into excavations.
3.3.5. Safe means of access shall be provided to all working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9m. in length while the width between
said rails in rung ladder shall in no case be less than 290mm for ladder up to and including 3
m. in length. For longer ladders this width shall be increased at least 20mm. for each
additional meter of length.

3.3.6. A sketch of the ladders and scaffolds proposed to be used shall be prepared and
approval of the Engineer obtained prior to construction.

3.3.7. All scaffolds, ladders and other safety devices mentioned or described herein shall
be maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use.

3.4. OTHER SAFETY MEASURES:

4.1, All personnel of the Contractor working within the site shall be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all metal
workers shall be provided with safety gloves. Persons employed on metal cutting and grinding
shall wear safety glasses.

3.4.2. Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public.

Page 76 of 122




Z da 30 Fsler

Bank of Baroda

c:
¢ | -l S
2
]
%

Winps x

o ANIX

Q
%
%

3.5. PERSONAL SAFETY EQUIPMENTS:

3.5.1. All necessary personnel safety equipment as considered adequate by the Engineer
should be kept available for the use of the persons employed on the site and maintained in a
condition suitable for immediate use, and the Contractor should take adequate steps to
ensure proper use of equipment by those concerned.

3.5.2. Workers employed on mixing asphalt materials, cement and lime mortar shall be
provided footwear and protective goggles.

3.5.3. Those engaged in white washing and mixing or stacking of cement bags or any
materials, which are injurious to the eyes, shall be provided with protective goggles.

3.5.4. Those engaged in welding works shall be provided with welder's protective eyesight
lids.

3.5.5. Stonebreakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

3.5.6. When workers are employed in sewers and manholes which are in use, the Contractor
shall ensure that the manhole covers are opened and are ventilated at least for an hour
before the workers are allowed o get intfo manholes and the manholes so opened shall be
cordoned off with suitable railing and provided with warning signals or boards to prevent
accident to the public.

3.5.7. The Contractor shall not employ men below the age of 18 years and women on the
work of painting with products containing lead in any form. Whenever men above the age of
18 are employed on the work of lead painting, the following precautions should be taken:
3.5.8. No paint containing lead or lead products shall be used except in the form of paste or
ready-made paint.

3.5.9. Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint dry rubbed and scraped.

3.5.10. Overalls shall be supplied by the Contractor to the workmen and adequate facilities
shall be provided o enable the working painters to wash during the cessation of the work.
3.5.11. When the work is done near any public place where there is risk of drowning all
necessary equipments should be provided and kept ready for use and all necessary steps
taken for prompt rescue of any person in danger and adequate provision should be made for
prompt first aid treatment of all injuries likely to be sustained during the course of the
work.
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3.5.12. Adequate washing facilities should be provided at or near places of work.

EXCAVATION & TRENCHING

1.

All trenches, 1.25 m. or more in depth shall at all fimes be supplied with at least one
ladder for each 30 m. in length or fraction thereof. The ladder shall be extended
from bottoms of the trench to at least 1 m. above the surface of the ground. Sides of
trenches which are 1.5 m or more in depth shall be stepped back to give suitable slope
or securely held by timber bracing so as to avoid the danger of sides collapsing. The
excavated materials shall not be placed within 1.5 m of the edges of the trench or
half of the depth of the trench whichever is more. Cutting shall be done from top to
bottom. Under no circumstances undermining or undercutting shall be done.

The contractor shall take all measures on the site of the work to protect the public
from accidents and shall be bound to bear the expenses of defense of every suit,
action or other proceedings at law that may be brought by any persons for injury
sustained owing to neglect of the above precautions and to pay any such persons or
which may with the consent of the contractor, be paid fo compromise any claim by any
such person.

DEMOLITION

1.
2.

3.6.

Before any demolition work is commenced and also during the process of the work:

All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from the risk
of fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

HOISTING MACHINES Use of hoisting machines and tackle including their

attachments anchorage and supports shall confirm to the following standards or conditions:

3.6.1.1. This shall be of good mechanical constructions, sound material and adequate strength

and free from patent defect and shall be kept in good repair and in good working order.

3.6.12.

Every rope used in hoisting or lowering materials or as means of suspension

shall be of durable quality and adequate strength and free from patent defects.

3.6.13.

Every crane driver or hoisting appliance operator shall be properly qualified
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and no person under the age of 21 years shall be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

3.6.14. In case of every hoisting machine and of every chain ring hook, shackle, shovel
and pulley block used in hoisting or as means of suspension of the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above shall
be plainly marked with the safe working load. In case, a hoisting machine having a variable
safe working load, each safe working load and the conditions under which it is applicable shall
be clearly indicated. No part of any machine or any gear referred to above in this paragraph
shall be loaded beyond its specified capacity.

3.6.15. In case of departmental machines, the safe working load shall be notified by
the engineer as regards contactor's machines, the contractor shall notify the safe working
load of the machine to the engineer whenever he brings any machinery to site of work and
get it verified by the engineer concerned.

3.6.16. Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards, hoisting appliances should
be provided with such means as will reduce to the minimum of the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations that are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The workers should not wear any
rings, watches and carry keys or other materials that are good conductors of electricity.
3.6.2. These safety provisions should be brought to the notice of all concerned by display on
a notice board at a prominent place at work spot .The person responsible for compliance of
the safety code shall be named therein by the Contractor.

3.6.3. To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the Contractor shall be open to inspection by the
Labour Officer, Engineers of the Department or their representatives.

3.6.4. Notwithstanding the above clauses there is nothing in these to exempt the
Contractor from the operations of any other Act or Rule in Force in the Republic of India.

4. RISK MANAGEMENT

4.1. WORK PERFORMED AT CONTRACTOR'S RISK:

The Contractor shall take all precautions necessary and shall be responsible for the safety
of the work and shall maintain all safe guards, including providing for guards, proper lights,
signs, temporary passages, or other protection necessary for the purpose. All work shall be
done at the Contractor's risk, and if any loss or damage shall result from fire or from other
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cause, the Contractor shall promptly repair or replace such loss or damage free from all
expenses to the Bank. The Contractor shall be responsible for any loss or damage to
materials, tools or other articles used or held for use in connection with the work. The work
shall be carried on and completed without damage to any work or property of the Bank or of
others and without interference with the operation of existing machinery or equipment, if
any.

4.2. CONTRACTORS LIABILITY AND INSURANCE

4.2.1. From commencement to completion of works, the Contractor shall take full
responsibility for the care of the work and for taking precautions to prevent loss or damage
to the work to the maximum extent possible and shall be liable for any damage or loss that
may arise to the works or any part thereof from any cause whatsoever including causes of
fire, lightening, explosion, fire, earthquake, storm, hurricane, floods, inundation, subsidence,
landslides, rock slides, riots (excluding civil war, rebellion, revolution and insurrection) or any
latent defect or damage and shall at his own cost repair and make good the same so that at
all times the work shall be in good order and condition and in conformity in every respect
with the requirements of the Contract. Explanation: For the purpose of this condition, the
expression "from commencement to completion of works" shall mean the period starting with
the date of issue of the work order or date of handing over of site whichever is later and
ending with issue of Virtual Completion Certificate. For the purpose of this Insurance clause
only, handing over of site shall also include any handing over of space to the Contractor for
the purpose of storage of materials and equipment.

4.2.2. Without limiting the obligations and responsibilities under this condition, the
Contractor shall insure and keep insured the works from commencement to completion, as
aforesaid, as increased by 25% of the contract value against the risk of loss or damage from
any cause whatsoever including the causes enumerated in the foregoing Clause (a). In the
event of there being a variation in the nature and extent of the works, the Contractor shall
from time to time increase or decrease the value of the insurance correspondingly. All the
premia for the insurance shall be borne and paid by the Contractor. The said insurance shall
also provide cover for the removal of debris of the lost or damaged works. The said
insurance shall be in the joint names of the Bank and the Contractor, Banks name being
mentioned first in the policies and the Contractor shall deposit with the Bank the said policy
or Policies before commencing the work. All money payable by the insurer under such
Policy/Policies shall be recovered by the Bank only and may be paid to the Contractor or any
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other agency of Bank's choice in the instalments for the purpose of rebuilding or replacing or
repairing the works and/or goods destroyed or damaged as the case may be.

4.2.3. The Contractor shall at all times indemnify and keep indemnified the Bank against all
losses, claims, damages or compensation including under the provisions of the payment of the
Wages Act 1936, Minimum Wages Act 1948, Bank's Liability Act 1938 Workman's
Compensation Act 1923,the Maternity Benefit Act 1961,the Bombay Shops and
Establishments Act1947, Industrial Disputes Act 1947, and Contract Labour (Regulation and
Abolition) Act 1970 and Employees State Insurance Act 1948, Motor Vehicles Act 1988 or
any modifications thereof or under any other law relating thereto and rules made there
under from time to fime or as a consequence of any accident or injury to any workman or
other person in or about the work whether in the employment of the Bank or Contractor or
not, and also against all costs, charges and expenses of any suit, action or proceedings
whatsoever out of such accident or injury or combination of any such claims.

4.2.4. Before commencing the work, the Contractor shall without limiting his obligations and
responsibilities under this condition, insure against any loss of life or injury to any personnel
in the employment of Contractor/sub-Contractor/nominated Sub-Contractor. For this
purpose, insurance shall be taken by the Contractor /Sub-Contractor. Such insurance shall
be taken to include employees/ workmen covered by the Workman's Compensation Act 1923,
as well as those employees /workmen not covered by the said Act. Separate insurance
policies may be taken for employees/work men covered by Workman's Compensation Act
1923, and employees/ workmen not covered by the said Act. All the premia shall be paid by
the Contractor. Policy/Policies taken under this paragraph for the personnel in employment
with the Contractor/Sub-Contractor may be in their Bank's names of the Contractor/Sub-
Contractor/nominated Sub-Contractors. In the event of any loss or injury to personnel in
employment with the Contractor/Sub-Contractor/nominated Sub-Contractors, the Employee
and Contractor shall recover directly from the Insurance Company and ensure that payment
of the same is made to the affected parties including the Bank. The policy in original shall be
deposited with the Bank. However, if the Policy obtained by the Contractor is not project-
specific but covers several works, a certified copy of the Policy shall be submitted to the
Bank, tfogether with original which shall be returned after verification.

4.2.5. The Contractor shall at all times indemnify and keep indemnified the Bank against all
losses and claims for injuries or damage to any person or any property whatsoever which may
arise out of or in consequence of the construction and maintenance of the work and against
all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in
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respect of or in relation thereto. Before commencing the execution of the works, the
Contractor shall without in any way limiting his obligations and liabilities under this condition,
insure at his cost and expense against any damage or loss or injury which may be caused to
any person or property including the Employee or servants of the Bank and the s and their
property by or in the course of the execution of the works. Such insurance o be known as
the Third Party Insurance shall be in a sum equivalent to two percent of the estimated value
of the work, subject to the minimum sum of Rupees Five Lacs. The Insurance policy to be so
obtained by the Contractor shall be deposited by the Contractor with the Bank within seven
days of its issue by the insurer.

4.2.6. The Contractor shall provide the Bank with documentary evidence from time to time,
that he has taken all the insurance policies mentioned in the foregoing paragraphs and that
he has paid the necessary premia for keeping the policies valid till the works are completed
and handed over to Bank.

4.2.7. The Contractor shall ensure that similar insurance policies are taken out by his sub
Contractors or nominated Contractors, if any. The Contractor shall be responsible to the
Bank or to any other person for any claim or loss resulting from the failure of the Sub-
contractors or nominated Sub-Contractors to obtain such insurance policy. While taking the
insurance policies, Contractor should indicate clearly to the insurance companies that policies
issued should cover their Sub-Contractors and nominated Sub-Contractors also.

4.2.8. If the Contractor and/or his sub-Contractor or nominated Sub Contractor, if any,
shall fail to effect and keep in force the insurance referred to above or any other insurance
which he/they may be required to effect under the terms of the Contract, then in any such
case, the Bank may, without being bound to effect and keep in force any such insurance
policy and pay such premium or premia, as may be necessary for that purpose from time to
time and deduct the amount so paid by the Bank from any money due or becoming due to the
Contractor recover the same as a debt due from the Contractor.

4.2.9. All Insurance Policies shall be obtained from nationalized Insurance Companies only.

4.2.10. Without prejudice to any of its obligations and responsibilities under this condition,
the Contractor shall, within 30 days from the date of the Work Order and thereafter at the
end of each quarter submit a report to the Bank in Proforma 'C' annexed hereto the detailed
information on the Insurance Policies as prescribed in the said proforma together with
relevant documentary evidence.

4.2.11. No work shall be commenced by the Contractor unless and until he has obtained the
insurance or insurance required to be obtained by him under or by the foregoing clauses and
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no work shall be carried out or continued by the Contractor unless and until such insurance is
current and valid at that time. All the receipts in original along with two photocopies
thereof, for the payment of the premia shall be furnished by the Contractor to the Bank.
The original receipts will be returned to the Contractor after verification. The Bank
reserves the right for payment for works done subject to fulfilment of this condition and
shall instruct the Architect/ accordingly.

4.2.12.In the event of any claim for insurance becoming due on account of any eventuality
covered by the respective insurance policy/policies, the Contractor shall reinstate the
installation, replace the materials or equipment's or pay compensations to the affected
personnel/ Employees or their legal heirs without waiting for settlement of the claim from
insurance company.

4.2.13. If the Contractor shall not perform and observe any of the duties and obligations
devolving upon him hereunder, and such omission or breach by the Contractor shall involve
the Bank in any liability tortuous or otherwise and/or loss or damage, the Bank shall be
entitled to the restitution of such loss or damage and shall be entitled to recover the
amount of restitution from any moneys due to the Confractor from the Bank under this
Contract or any other Contract.

4.2.14. Upon taking possession of the works under the Contract, the Bank shall take out
parallel insurance, to insure all persons who are not the Contractor’'s or the Sub-Contractor's
or the nominated Sub-Contractors or the Project Management ‘s staff or the agent of the
Banks authorised representatives on getting the occupation certificate, the Bank will
maintain their own insurance Policy and the Contractors will cease to be responsible for the
insurance of Bank's personnel.

4.2.15. The Contractor shall ensure the validity of the insurance Policies. The Contractors
shall hand over the insurance policies to the Bank through the Architect/. Once delays are
certified by the Architect/, he shall have to ensure that the insurance Policies are
progressively extended.

4.2.16. The Banks' insurance Policy shall cover the risk for Banks' agents, s, Architect/s etc.
appointed by the Bank.

4.2.17. The Bank shall insure the building in totality on obtaining possession of the building
and other structures.

4.2.18. Insurance Policies
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On commencement for the work :-

a) The contractor shall take out a suitable C.A.R. Insurance policy covering entire
scope of the works under this contract for the value of work as per contract
tender conditions and arrange to keep the policy valid till the defect liability
period is over.

b) The contractor shall take out and submit to the Architect and EMPLOYER, a
suitable insurance policy against third party risks. The limit of liability of this
insurance shall be limited to Rs.35 Lakh in respect of any one accident or series
of accidents arising out of one event or Rs.15 Lakh in respect of any passer-by.
The policy shall be kept valid, till end of defect liability period.

c) The contractor shall take out and submit to Employer a suitable Insurance Policy
against Workmen's compensation / Janata Policy as per requirements. The policy
shall be kept valid till the end of defect liability period.

d) Necessary PF & ESI contribution of contractor's labourers will have to be paid
by contractor as per statutory authority's regulations and EMPLOYER shall be
absolved of all the risk.

In Respect of Damage to Person and Property :-

From Commencement to Completion, the Contractor shall be responsible for all injury
to persons, animal or things and for all structural and decorative damage to property
which may arise from operation or neglect of himself or any subcontractor or of any
of his or a sub-contractor's employee whether such injury or damage may arise from
carelessness, accident or any other cause whether in any way connected with the
carrying out of this contract.  This clause shall be held to include interalia any
damage to building, whether immediately adjacent or otherwise, any damages to
roads, streets, footpaths, bridges, or ways as well as all damage to the buildings and
works forming the subject of this contract by first or other inclemency weather. The
contractor shall indemnify the Employer and hold him harmless in respect of all and
Any expenses arising from any such injury or damage fo persons or property as
aforesaid and also in respect of any claim made in respect of any award of
compensation or damages consequent upon such claim.

The Contractor shall reinstate all damage of every spot mentioned in this clause so as
to deliver up the whole of the contract works complete and perfect in every respect
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and so as to make good or otherwise satisfy all claims for damage to the property of
third parties.

Aqainst third party risks :-

On commencement of the work, the contractor shall take out and submit to the
Employers a suitable insurance policy against third party risks. The limits of liability
of this insurance shall be as follows:

Rs. 15 Lakhs in respect of any one accident or series of accidents arising out of one
event. Contractor shall take out third party insurance for 3 no. of such accidents and
repetition of the same after three occurrence including visitors like Local Authority,
Vendors efc.

GENERAL CONDITIONS OF CONTRACT

Definitions & Interpretations

In construing these conditions, the Specifications, Bill of quantities and Contract
Agreement etfc. the following words shall have the meaning herein assigned to them
except where the subject or context otherwise requires.

(i) a. "Employer" / "Owner" means Bank of Baroda. (BOB) a Corporate Body
constituted under Banking and Companies (Acquisition and Transfers of
Undertaking) Act 1970 and having its Head Office at Vadodara and Corporate
Office at Mumbai.

b. "Project Management Consultant (PMC)" means the Consultant appointed by
Bank of Baroda for this Project.

c. "Engineer-In-Charge (EIC) / Engineer" means authorized representative of
PMC/ Bank/ Architect

d. "Architect" i.e. Project Architect appointed by Bank of Baroda for this Project.

e. "GBC" means Green Building Consultant appointed by Bank to ensure Projet

execution complying with the IGBC norms for new Building Construction.
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(i)  "Contractor” shall mean: -
a) In the case of a Partnership firm :- -

b)

c)

- and ------------ooemeee trading as partners in the name and style of

and having a place of business at ------------- and
shall include the partners for the time being of the said firm and the
legal representatives of a deceased partner.

In the case of individual Contractor: - Shri

trading in the name and style of
and shall include his heirs,

successors & legal successors & legal representatives.

In the case of Company: - a
company incorporated under 20 and having its
registered  office  at and  office at

and shall include its successors

and assignee.

(iii)  "Site" shall mean the site of the contract works including any building and
erections thereon and any other land (inclusively) as aforesaid allotted by the
Employer for the Contractor's use.

(iv)  "Contract" shall mean the following documents, all duly signed, collective in that
order of precedence.

a)
b)
c)
d)
e)
f)

Articles of Agreement

Letter of acceptance of Tender / Award of Work
The Bid including Appendix to Bid, Addendum if any
Special Conditions of Contract

General Conditions of Contract

Priced Bill of Quantities

g) Technical Specifications (including any further instructions by Engineer / EIC during
construction work)

h)

Drawings (Tender drawings / Working drawings issued during
construction)
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v)

(vi)

(vii)

(viii)

(ix)

(x)

(xi)

“Notice in writing" or "written notice" shall mean a notice in written, typed or
printed characters sent (unless delivered personally or otherwise proved o have
been received) by registered post to the last known private or business address
or registered office of the addressee and shall be deemed fo have been
received when in the ordinary course of post it would have been delivered.

“"Act of Insolvency" shall mean any Act of Insolvency as defined by the
Presidency Towns insolvency Act, or the Provincial Insolvency Act or any Act
amending such original.

“Net Prices" : If inarriving at the contract amount, the Contractor shall have
added to or deducted from the total amount of the items in the Tender any
sum, either as a percentage or other wise, then the net price of any item in the
tender shall be the sum arrived at by adding to or deducting from the actual
figure appearing in the Tender as the price of that item and similar percentage
or proportionate sum provided always that in determining the percentage or
proportion of the sum so added or deducted by the Contractor, the total
amount of any Prime Cost items and provisional sums of money shall be deducted
from the total amount of the tender. The expression "net rates" or "net prices"
when used with reference to the contract or accounts shall be held to mean
rates or prices so arrived at.

"Works" means the permanent works described in the "Scope of Work" and / or
to be executed in accordance with the Contract and includes materials,
apparatus, equipment, temporary supports, fittings and things of all kinds to be
provided, the obligations of the Contractor hereunder and work fo be done by
the Contractor under the contract.

"Drawings" means the drawings prepared by the Architects and issued by the
Engineer-in-Charge / Engineer & referred to in the Specifications and any
modification of such drawings and such other drawings as may be issued by the
Engineer from time fo time.

"Bill of Quantities" means the Schedule and Quantities of items, materials &
rates, summaries, etc. as finally accepted.

"Specification" means the specifications given in these documents including

relevant Indian standard specification where so required and where such a
specification is not available, the specification will be approved by the Architect.
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(xii)

(xiii)

(xiv)

(xv)

(xvi)

(xvii)

(xviii)
(xix)
(xx)
(xxi)

(xxii)

(xxiii)

"Temporary Works" means all temporary works of every kind required in or
about the execution, completion or maintenance of the works.

"Materials" means the materials, apparatus, equipments, fittings, fixtures and all
such other material which are incorporated in the ‘work".

"Virtual Completion of the Works" means the completion of the whole of the
works substantially in all respects as evidenced by issuance of a Certificate of
Completion by the Engineer-in-Charge / Engineer.

"Period of Maintenance / Defect Liability Period" shall mean the period of 365
(Three hundred Sixty Five) days calculated from the date of virtual completion
of the works as certified by the Engineer-in-Charge / Engineer.

"Urgent Works" means any urgent works, which in the opinion of the Engineer-
In-Charge / Engineer becomes necessary at the time of execution and / or
during the progress of work to obviate any risk of accident or failure or to
obviate any risk of damage to the structure or services or required to accel-
erate the progress of work for which becomes necessary for safety and
security or for any other reason, the Engineer / Employer may find it necessary.
"Market Rate" means the rate as decided by the Engineer-in-Charge / Engineer
on the basis of cost of materials at site inclusive of any tax, duty, octroi etc. at
the time of execution of work.

"Approved" means approved in writing; "Approval” means approval in writing.
"Month" means calendar month.

"Week" means seven consecutive calendar days.

"Day" means a calendar day beginning and ending at 00 Hours and 24 hours
respectively,

“Contract Value / Tender Value" means the total value of the tender as
accepted by the Employer.

Interpretations / Marginal Note / Heading / Catch Lines.

The Marginal Notes, Headings and in the catch lines hereto and in the annexures
hereto are meant only for convenience of reference and shall not in any way be
taken info account in the interpretation of these presents and the annexures
hereto. The Contractor will have to carry out and complete the said work in
every respect in accordance with this contract.Words imparting the singular
only also include the plural and vice versa where the context requires.
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2. Language and Law
The language in which the Contract documents shall be drawn up shall be English only and

the law governing the Contract is the law of Union of India.

3. Errors, Omissions and Discrepancies
In all cases of errors, omissions and / or doubts or discrepancies in any of the items or

specifications, a reference shall be made to the Engineer whose elucidation, elaboration or
decision shall be considered as authentic. The Contractor shall be held responsible for any
error that may occur in the work through lack of such reference and precaution.

4. Scope of Contract
The Contract comprises the construction, completion and maintenance of the works and

except in so far as the Contract otherwise stipulates the provision of all labour, materials,

constructional plant, machinery temporary works and everything whether of a temporary or

permanent nature required in and for such construction, completion and maintenance so far

as necessary for providing the same as specified in or reasonably to be inferred from the

Contract.

5. 0] Letter of Acceptance / Award
Before signing of the Contract, the Employer shall issue by registered post or
by otherwise depositing at the registered office of the Contractor, Letter of
Acceptance / Award to enter into a Contract with the Contractor for the
execution of the works in accordance with the contract. Until a formal
contract agreement is prepared and executed, the tender documents i.e.
Volume I, IT, ITT & set of drawings together with the relevant correspondence
exchanged from receipt of the tender to acceptance and together with the
Employer's letter of Acceptance / Award shall constitute a binding contract
between the parties.

(i) Contract Agreement
On receipt of intimation from the Employer of the acceptance of his / their
tender, the successful tenderer shall be bound to implement the contract &
within fourteen days thereof, the successful tenderer shall sign an agreement
in accordance with the draft agreement. The Contract shall be executed in
quadruplicate and the Employer, the PMC, the Architect and the Contractor
shall be entitled to one executed copy each for their use.

(iii) Commencement of Works
Contractor shall commence the work within 7 days from the date of issue of the
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Acceptance Letter / Work Order issued to the Contractor or the date of
handing over of site which ever is later.

Possession of Site

Save in so far as the Contract may prescribe the extent of portions of the Site
of which the Contractor is fo be given possession from time to time and the
order in which such portions shall be made available to him and subject to any
requirement in the Contract as to the order in which the Works shall be
executed, the Employer will within 7 days from the date of issue of acceptance
letter / work order give to the Contractor possession

of so much of the Site as may be required to enable the Contractor to
commence and proceed with the programme and otherwise in accordance with
such reason able proposals of the Contractor as he shall, by notice in writing to
the Engineer, make and will from time to time as the Works proceed give to the
Contractor possession of such further portions of the Site as may be required
to enable the Contractor to proceed with the construction of the Works in
accordance with the said programme or proposals (as the case may be).

If the Contractor suffers delay or incurs expense from failure on the part of
the Employer to give possession in accordance with the terms of this clause the
EIC shall grant an extension of time for the completion of the works on approval
from Employer.

Wayleaves, efc.

The Contractor shall bear all expenses and charges for special or temporary
wayleaves required by him in connection with access to the Site. The Contractor
shall also provide at his own cost any additional accommodation outside the Site
required by him for the purpose of the Works.

Custody of Drawings & Specifications

The Contractor will be given free of cost two copies of Drawings during the progress of

the works. Any further copies of such Drawings required by the Contractor shall be
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obtained by him from the Engineer on payment of necessary charges to be fixed by the
Architect. The Contractor shall keep one copy of all Drawings at the works site and the
Employer / Architect/ PMC shall at all reasonable time have access to the same. Before
the issue of the final certificate to the Contractor, he shall forthwith return to the
Employer all Drawings and Specifications. No drawings shall be taken as in itself an
order for execution unless, in addition to the Architect signature, it is marked “Fit for
Construction” by PMC.

7. Disruption of Progress
The Contractor shall give adequate but not less than 4 weeks time written notice to

the Engineer whenever planning or progress of the Works is likely to be delayed or
disrupted unless any further drawing or order, including a direction, instruction or
approval, is required to be issued by the Engineer. The notice shall include details of
the drawing or order required explaining why and by when it is required and of any
delay or disruption likely to be suffered if it is late.

8. Further Drawings and Instructions
The Contractor shall carry out and complete the said work in every respect in

accordance with this Contract and with the directions of and to the satisfaction of the
Employer / Architect / PMC. The Engineer may in his absolute discretion or in
consultation with Employer / Architect and from time to time issue further drawings
and / or written instructions, details, directions and explanations which are hereafter
collectively referred to as "Engineer's Instructions" in regard to:-

(@)  The variation or modification of the design, quality or quantity of items of works
or the addition or omission or substitution of any item.

(b)  Any discrepancy in the Drawings or between the Bill of Quantities and / or
Drawings and / or Specification.

(¢)  The removal from the site of any material brought thereon by the Contractor
and the substitution of any other material therefore.

(d)  The removal and / or re-execution of any works executed by the Contractor.
(e)  The dismissal from the works of any persons employed thereupon.

(f)  The opening up for inspection of any work covered up.
(99  The amending and making good of any defects.
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The Contractor shall forthwith comply with and duly execute any work
comprised such Engineer's instructions provided always that verbal
instructions, directions and explanations given to the Contractor or his
representative upon the works by the Engineer shall, if involving a variation, be
confirmed in writing by the Contractor within three days & if not dissented
from in writing within a further three days by the Engineer, such shall be
deemed to be Engineer's instructions within the scope of the Contract.

9. Duties of Project Management Consultant (PMC)

The Project Management Consultant engaged by the Employer shall supervise the
works and to test any materials to be used in the works. The contractor shall provide
Project Management Consultants facility and assistance for examining the works and
materials and checking and measuring works and materials.

PMC duties are to watch and supervise the works of and to test any materials to be
used or workmanship employed in connection with the works, quality control, Project
Scheduling and monitoring and co-coordinating with all other Agencies and Civil
Contractor, recording of measurements, certification of bills, preparing
extra/deviation items, excess/ saving statement, preparing Minutes of Meeting etc.
They shall have no authority either to relieve the Contractor of any of his duties or
obligations under the contract or except those expressly provided hereunder, to
order any work involving delay or any extra payment by the Employer or any variation
of or in the work with the consultation of Client / Consulting Architect.

The PMC shall have no power to revoke, alter, enlarge or relax any requirements of
this contract or to sanction any day work, additions, alterations, deviations or
omissions unless such an authority may be confirmed by written order of the
employer.

The PMC shall act in consultation with the Structural Consultant in regard to the
quality of all structural aspects of work and in consultation with the Architect, will
finalise the selection of finishing materials. The PMC shall jointly record the
measurements with Contfractor's representative for all items of works and on
completion hand over the records to the Employer.

The PMC shall have the power to give notice to the Contractor or his Engineer-In-
Charge, about the non-approval of any work or materials and such works shall be
suspended or the use of such materials should be discontinued until the decision of
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10.

the Architects/ Structural Consultant / Employer but such examination shall not in
any way exonerate the Contractor form the obligation to remedy any defects which
may be found fo exist at any stage of the work or after the same is completed.
Subject to the limitations of this clause, the Contractor shall take instructions only
from the Architects/ Employer/ Structural Consultant as the case may be through
PMC.

The PMC shall have such other power and discharge other functions as are specifically
provided in this contract included such incidental or consequential powers or duties,
subject always to such specific instructions or directions of the Employer, which shall
be duly notified to the Contractors.

Contractor's General Responsibilities

The Contractor shall provide at his cost everything necessary for the proper execution
of the works according to the infent and meaning of the Drawings, Bill of Quantities
and Specifications taken together with whether the same may or may not be
particularly shown or described therein provided that the same can reasonably be
inferred therefrom, and if the Contractor finds any discrepancy in the Drawings or
between the Drawings, Bill of Quantities and Specifications, he shall immediately and in
writing refer the same to the Engineer.

The successful tenderer is bound to carry out any items of work necessary for the
completion of the job even though such items are not included in the Bill of Quantities
and rates. Instructions in respect of such additional items and their quantities will be
issued in writing by the Engineer on approval from Employer.

The Contractor must co-operate with the other contractors appointed by the Employer
so that the work shall proceed smoothly to the satisfaction of the Engineer.

The Contractor must bear in mind that all the work shall be carried out strictly in
accordance with the Specifications as given in these documents and also in compliance
of the requirements of the local public authorities and to the requirements /
satisfaction / direction of the Engineer and no deviation on any account will be
permitted.
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11.

12.

13.

14.

The Contractor shall have to use materials from the makes / manufacturers specified
in the list of materials of approved brand and / or manufacture contained in contract
documents and as approved by Engineer in Consultation with Employer.

Safety of Site Operations
The Contractor shall take full responsibility for the safety, stability and adequacy of all

site operations and methods of construction including all temporary works, provided
that the Contractor shall not be responsible, except as may be expressly provided in
the Contract, for the design or specification of the permanent works.

Watching & Lighting

The Contractor shall in connection with the Works provide and maintain at his own
cost adequate lights, guards, fencing, warning signs and watch & ward staff when and
where necessary or as directed by the Engineer or as directed by duly constituted
authority for the protection of the works or for the safety and convenience of the
public or pilferage of materials from site.

Care of Works

From the commencement to the certified completion of the whole of Works, the
contractor shall take full responsibility for the care thereof and of all Temporary
Works and in case any damage loss or injury shall happen to the works or to any part
thereof or to any Temporary Works from any cause whatsoever.

The Contractor shall at his own cost repair and make good the same so that on
completion, the works shall be in good order and condition and in conformity to every
respect with the requirements of the Contract and the Engineer's instructions. The
Contractor shall also be liable for any damage to the Works occasioned by him including
his subcontractors in the course of any operations carried out by him for the purpose
of completing any outstanding work and complying with his obligations under Clause no.
36 hereof. The Contractor shall indemnify the Employer from all risks on this account.

(i) Contractor's Senior Representative for Execution & Co-ordination of Works

The Contractor shall have on site at all times during working hours throughout the
course of the Contract at least one competent senior representative who shall be
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15.

empowered to make decisions binding on the Contractor in respect of all matters likely
to arise in connection with the execution & coordination of the Works at site and shall
keep the Engineer and the Employer informed at all times about the name and
designation of such representative.

Any directions, explanations, instructions or notices given by the Engineer to such

representative shall be held o be given to the Contractor.

(if)

(iif)

(iv)

Contractor's Employees
The Contractor shall provide and employ after approval from the Engineer on

the site in connection with the execution, completion and maintenance of the
Works all Engineering staff / technical assistants as are qualified, skilled and
experienced in their respective trades, foremen and leading hands as are
competent to give proper supervision, ensuring quality & output to the work they
are required to supervise, and also such skilled, semi-skilled and unskilled labour
as are necessary for the proper and fimely execution, completion and
maintenance of the works.

Removal of Contractor's Employees

The Contractor shall on the direction of the Engineer immediately dismiss from
the works any person employed thereon by him who may, in the opinion of the
Engineer, be incompetent or misconduct himself and such person shall not be
again employed on the works without the permission of the Engineer.

Un authorised Persons

No un authorized persons are to be allowed on the site. The Contractor shall
instruct all such persons to keep out and shall take steps to prevent trespassing.

Compliance with Statutes, Regulations, Etc.

The Contractor shall conform to the provisions of any Act of the legislature

relating to the works and to the regulations and bye-laws of any authority, and of any

water, electric supply and other companies and / or authorities with whose systems

the structure is proposed to be connected, and shall, before making any variations

from the Drawings or Specifications that may be necessitated by so regulations, give

to the Engineer written notice, specifying the variation proposed to be made and the

reason for making it and apply for instructions thereon. In case, the Contractor shall
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16.

17.

not within ten days of submission of such notice, receive such instructions, he shall
proceed with the work conforming to the provisions, regulations, or bye-laws in
question, and any variation so necessitated shall be dealt with under Clause no. 29
thereof.

The Contractor shall bring to the attention of the Engineer all notices required for
execution by the said Acts, regulations or bye-laws to be given fo any authority and pay
to such authority, or to any public office all fees that may be properly chargeable in
respect of the works, and lodge the receipts with the Engineer.

Setting Out

The Contractor shall set out the works and shall be responsible for the frue and
perfect setting out of the same and for the correctness of the positions, levels, dimen-
sions, and alignment of all parts thereof. If at any time any error in this respect shall
appear during the progress of the works or within the defects liability period the
Contractor shall, if so required, at his own expense rectify such error to the
satisfaction of the Engineer.

M Quality of Materials & Workmanship & Test

All materials and workmanship shall be the best of the respective kinds
described in the Contract and in accordance with the Engineer's instructions
and shall be subjected from time to time to such tests as the Engineer may
direct at the place of manufacture or fabrication or on the Site or at
Government recognized / any approved testing laboratory

The Contractor shall upon the instruction of the Engineer furnish him with
documentation to prove that the materials and goods comply with the
requirements of contract and for requirement stated above. The Engineer may
issue instruction in regard to removal of material from site or any work, if these
are not in accordance with the Contract. The Contractor shall provide such
assistance instruments, machinery, labour and materials as are normally required
for examining, measuring, sampling and festing any material or part of work
before incorporation in the Works for testing as may be selected and required
by the Engineer.

(i) Samples
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All samples of adequate numbers, sizes, shades & pattern as per specification
shall be supplied by the Contractor without any extra charge. Apart from
adhering to any special provision made in the specifications regarding submission
of samples the contractor shall provide to the Engineer samples alongwith the
detailed literature of all materials he proposes to use in the building
irrespective of the fact that a specific make / material might have been
stipulated atleast before 90 days of their incorporation in work. If certain
items proposed to be used are of such nature that samples cannot be presented
or pre pared at the site, detailed literature / test certificate of the same shall
be provided instead to the satisfaction of the Engineer. Before submit ting the
samples / literature the contractor shall satisfy himself that the material /
equipment for which he is submitting the samples / literature meet with the
requirement of the specification. The Engineer shall check the samples and give
his comments and / or approval to the same. Only when the samples are approved
in writing by the Engineer, the contractor shall proceed with the procurement
and installation of the particular material / equipment. The approved samples
shall be signed by the Engineer for identification and shall be kept on record at
site of fice until the completion and acceptance of the work and shall be available
at the site for inspection / comparison at any time. The contractor shall keep
with him a duplicate of such samples to enable him to process the matter.

For items of work where the samples are fo be made at the site, the same
procedure shall be followed. All such samples shall be prepared at a place where
it can be left undisturbed until the completion of the project.

The Engineer shall communicate his comments / approval to the Contractor to
the samples at his earliest convenience. Any delay that might occur in approving
of the samples for reasons of its not meeting with the specifications or other
discrepancies, inadequacy in furnishing samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the
materials / equipments, efc. shall be to the account of the contractor. In this
respect the decision of the Engineer shall be final.
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On delivery of the supplies of materials / equipment for permanent works at the
site, the contractor shall specifically arrange to get the supply inspected by the
Engineer and compared with the approved sample and his specific approval
obtained before using the same in the work.
Inspection & Testing during Manufacture

The Engineer shall be entitled during manufacture to inspect, examine and test
on the Contractor's premises during working hours the materials and
workmanship and check the progress of manufacture of all fabrication materials
to be supplied under the Contract, and if part of the said materials is being
manufactured on other premises the Contractor shall obtain for the Engineer
permission to inspect, examine and test as if the said Plant were being
manufactured on the Contractors premises. Such inspection, examination or
testing if made shall not relieve the Contractor from any obligation under the
Contract.

Dates for Inspection & Testing

The Contractor shall agree with the Engineer the date on and the place at which
any plant / works will be ready for testing as provided in the Contract and
unless the Engineer shall attend at the place so named on the date agreed the
Contractor may proceed with the tests, which shall be deemed to have been
made in the Engineer's presence, and shall forthwith forward to the Engineer
duly certified copies of the test readings. The Engineer shall give the
Contractor 24 hours notice in writing of his intention to attend the tests.

Facilities for Testing at Manufacturer's Works

Where the Contract provides for tests on the premises of the Contractor or of
any sub-contractor the Contractor shall provide such assistance, labour, materi-
als, electricity, fuel, stores, apparatus and instruments as may be requisite and
as may be reasonably demanded to carry out such tests efficiently.

Certificate of Testing

As and when fabrication materials shall pass the tests referred in this, the
Engineer shall furnish to the Contractor a certificate in writing to that effect.
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Rejection

If as a result of such inspection, examination or test of the works the
Engineer shall decide that such material is defective or not in accordance with
the Contract he shall notify the Contractor accordingly stating in writing his
objection and reasons therefore.

The Contractor shall with all speed make good the defect or ensures that the
material complies with the Contract. Thereafter, if required by the Engineer,
the tests shall be repeated under the same terms and conditions and that all
reasonable expenses to which the Employer may be put by the repetition of
the tests shall be deducted from the Contract Sum.

Delivery of Materials & Equipment

Unless the Engineer shall otherwise direct, no material shall be delivered to
site until the Engineer shall have issued, in respect of such material, a
certificate under Clause no. 17 above. Likewise Fabrication Materials or
Contractor's Equipment shall be delivered to Site only upon an authorisation in
writing applied for and obtained by the Contractor from the Engineer.

The Contractor shall be responsible for the reception on site of all Materials
and Contractor's Equipment delivered for the purposes of the Contract.

Inspection & Testing and Re-inspection & Retesting

All deficiencies revealed by testing and inspection shall be rectified by the
Contractor at his own expense and to the satisfaction and approval of the
Engineer. Rectified components shall be subject to retesting and re-inspection.

Inspection Reports
The Contractor shall provide the Engineer with 3 copies of reports of all
inspections and tests.

Cost of Tests
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The cost of making any test shall be borne by the Contractor if such test is
intended by or provided for in the Specification or Bill of Quantities or required
as per standard practice of the trade / BIS.

(xii) Costs of Tests not provided for, etc.

If any test is ordered by the Engineer which is either

(@)  not so intended by or provided for or not required as per standard
practice / BIS.

(b) (In the cases above mentioned) is not so particularized, or

(¢)  though so intended or provided for but ordered by the Engineer to be
carried out by an independent person authorised by Engineer at any place
other than the site or the place of manufacture / fabrication and shows
the materials, plants not to be in accordance with the provision of
contract then the cost of such test shall be borne by the Contractor.

18.  Absence of Specification

If the specifications do not contain particulars of materials and works which
are obviously necessary for the proper completion of the works, and the
intention to include, which is inferred, all such materials and works shall be
supplied and executed by the Contractor without extra charge. If the
Contractor requires additional information, he shall request in writing well in
advance to commencement of the particular work to the Engineer who will issue
such detailed information as necessary within a reasonable fime. Generally, in
absence of any specification BIS code, CPWD and PWD Specification shall be
followed in order of preference.

19.  Obtaining Informations Related to Execution of Work
No claim by the contractor for additional payment will be entertained which is

consequent upon failure on his part to obtain correct information as to any
matter affecting the execution of the works, nor will any misunderstandings or
the obtaining of incorrect information or the failure to obtain correct
information relieve him from any risks or from the entire responsibility for
the fulfillment of the contract.
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20.

21.

22.

Contractor's Superintendence

The Contractor shall give all necessary personal superintendence during the
execution of the works, and as long, thereafter, as the Engineer may consider
necessary until the expiry of the "Defects Liability Period" stated hereto.

Access for Inspection

(i)

(if)

The Employer, Architect, Engineer and their respective representatives shall at
all reasonable times have free access to the work and / or to the workshops,
factories or other places where materials are lying or from which they are being
obtained and the Contractor shall give to the Employer, Architect, the Engineer
and their representatives every facility necessary for checking measurements,
inspection and examination and test of the materials and workmanship. No
person not authorised by the Employer, Architect or the Engineer except the
representatives of public authorities shall be allowed on the works at any time.

Examination of Work Before Covering Up

No work shall be covered up or put out of view without the approval of the
Engineer and the Contractor shall afford full opportunity for the Engineer to
examine and measure any work which is about fo be covered up or put out of
view and to examine foundations before permanent work is placed thereon. The
Contractor shall give due notice to the Engineer of any such work or foundations
is or are ready or about to be ready for examination and the Engineer shall
without unreasonable delay, unless he considers it unnecessary and advises the
Contractor accordingly, attend for the purpose of examining and measuring such
work or for examining such foundations.

Uncovering and making openings

The Contractor shall uncover any part or parts of the Works or make openings in
or through the same as the Engineer may from time to time direct and shall
reinstate and make good such part or parts to the satisfaction of the Engineer.
If any such part or parts have been covered up or put out of view after
compliance with the requirements of sub-clause (i) of this Clause and are found
to be executed in accordance with the contract the expenses of uncovering,
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making openings in or through reinstating and making good the same shall be
borne by the Employer but in any other case all such expenses shall be borne by
the Contractor and shall be recoverable from him by the Employer or may be
deducted by the Employer from any monies due or which may become due to the
Contractor.

23. (i) Assignment
The whole of the works included in the contract shall be executed by the
Contractor and the Contractor shall not directly or indirectly transfer, assign
or sublet the contract or any part / share thereof or any interest therein
without the prior written consent of the Employer & no undertaking shall
relieve the Contractor from the full & entire responsibility of the contract or
from active superintendence of the works during their progress.

(i) Work is to be Carried Out to the Satisfaction of Employer / Engineer
The Contractor shall carry out all the works strictly in accordance with
Drawings, detailed Specifications and instructions of the Engineer. If in the
opinion of the Employer or EIC changes have to be made in the works the
Contractor shall carry out the same, and payment, if any, arising out of these
shall be made as per the terms of the contract.

(iii) Removal of Improper Work & Materials
The Engineer shall, during the progress of the works, have power to order in
writing from time to time the removal from the works within such reasonable
time or fimes as may be specified in the order, of any materials which in the
opinion of the Engineer are not in accordance with the Specifications or the
instructions of the Engineer, the substitution of proper materials, and the
removal and proper re-execution of any work executed with materials or
workmanship not in accordance with the Drawings and Specifications or
instructions, and the Contractor shall forthwith carry out such order at his
own cost. In case of default on the part of the Contractor to carry out such
order, the Employer shall have the power to employ and pay other persons to
carryout the same, and all expenses consequent thereon, or incidental thereto,
as certified by the Engineer shall be borne by the Contractor, or may be
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deducted by the Employer from any moneys due, or that may become due, to
the Contractor.

(iv) Urgent Repairs

24.

If by reason of any accident or failure or other event occurring to in or in
connection with the Works, or any part thereof, either during the execution of
the Works or during the Period of Defect Liability / Maintenance any remedial
or other work or repair shall, in the opinion of the Engineer / Employer or their
representative be urgently necessary for security and safety of life or for the
works or of adjoining property, and the Contractor is unable or unwilling at once
to do such work or repair, the Employer may employ his own or other workmen
do such work or repair, as the Engineer / EIC or their representative may
consider necessary. If the work or repair so done by the Employer which is in
the opinion of the Engineer, the Contractor was liable to do at his own expense
under the Contract, all costs and charges incurred by the Employer in so doing
shall on demand be paid by the Contractor to the Employer or may be deducted
by the Employer from any amount due or which may become due to the
Contractor. Provided always that the Engineer or the Engineer's representative
(as the case may be) shall, as soon after the occurrence of any such emergency,
as may be reasonably practicable notify, the Contractor thereof in writing.

(v) Default of Contractor in Compliance

If the Contractor after receipt of written notice from the Engineer / EIC
requiring compliance within ten days fails to comply with such further drawings
and / or Engineer's instructions the Employer may employ and pay other persons
to execute any such work whatsoever that may be necessary to give effect
thereto, and all costs incurred in connection therewith shall be recoverable from
the Contractor by the Employer on the Certificate of the Engineer as a debt or
may be deducted by him from any moneys due to the Contractor.

Prime Cost Items
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The material(s) required for execution of any item for which a sum has been
provided as a prime cost price in the tender, shall be procured by the contractor
or supplied by the Employer at the sole discretion of the Employer. Every sum in
the bill of quantities, which contains either as a whole or part the amount, as
prime cost price of the materials shall be varied by substitution of the actual
cost of the materials.

No variation shall be made in respect to the percentage quoted for labour and
to cover for overheads & profits, work contract taxes, service taxes on
account of variation in the prices, as above. Prime cost items will not be
considered for Price Variation Adjustment.

Production of Vouchers, Etc.

The Contractor shall when required by the Employer / Engineer produce all
quotations, invoices, vouchers and accounts or receipts in connection with
expenditure in respect of Prime Cost items.

Nominated Specialist Agencies / Objection to Nomination

All Specialists, Merchants, Tradesman and others executing any work of
supplying and fixing any goods for which prime cost items or provisional sums are
included in the Bill of Quantities and / or Specification who may be nominated or
selected by the Engineer are hereby declared to be sub-Contractors employed
by the Contractor and are herein referred to as nominated Sub-Contractors.

No nominated Sub-Contractor shall be employed on or in connection with the
works against whom the Contractor shall make reasonable objection or who will
not enter into a contract providing:

(a) That the nominated Sub-Contractor shall indemnify the Contractor
against the same obligations in respect of the Sub-Contract as the
Contractor is under in respect of this contract.

(b)  That the nominated Sub-Contractor shall indemnify the Contractor
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(c)

against claims in respect of any negligence by the Sub-Contractor, his
servants or agents or any misuse by him or them of any scaffolding or
other plant, the property of the Contractor or under any Workmen's
Compensation Act in force.

Payment shall be made to the nominated Sub-Contractor by the
contractor within fourteen days of his receipt of payment from the
Employer provided that before any Certificate is issued, the Contractor
shall upon request furnish to the Engineer proof that all nominated
Sub-Contractor's accounts included in previous certificates have been
duly discharged, in default whereof the Employer may pay the same upon
a Certificate of the Engineer and deduct the amount thereof from any
sums due to the Contractor. The exercise of this power shall not create
privity of contract as between Employer and Sub-Contractor.

Virtual Completion Certificate

Virtual Completion of works means the completion of whole of the work substantially in
all respects including all types of testing, obtaining all necessary statutory approvals
and is fit for occupation. The works shall not be considered as completed until the
Engineer in Consultation with Employer has certified in writing that they have been
virtually completed. The Defects Liability Period shall commence from the date of
virtual completion as certified by the Engineer.

Approval Only by No Dues Certificate

(i)

Final Completion Certificate

On successful completion of entire works covered by the Contract to the full

satisfaction of Employer / Engineer, the Contractor shall ensure that the

following works have been completed to the satisfaction of Engineer : (a) clear

the site of all scaffolding, wiring, pipes, surplus materials, Contractor's labour,

equipment and machinery (b) demolish, dismantle and remove all Contractor's

site offices and other temporary works, structures & constructions and other

items and things whatsoever brought upon or erected at the site or any land
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allotted to the Contractor by the Owner and not incorporated in the permanent
works (c) remove all rubbish, debris etc. from the site and the land allotted to
Contractor and shall clear, level and dress, compact the site as required and said
land to the satisfaction of the Engineer (d) shall put the Owner in undisputed
custody and possession of the site and all land allotted by the Owner to the
Contractor (e) All defects / imperfections have been attended & rectified to
full satisfaction of the Engineer during the Defect Liability Period.

Unless the Contractor shall have fulfilled the provisions of the clause, the works
shall not be deemed to have been completed.

Upon the satisfactory fulfillment by Contractor as stated above, the Contractor
shall be entitled to apply to the Engineer for a Final Completion Certificate in
respect of the entire work.

If the Engineer is satisfied of the completion of the work relative to which the
Completion Certificate has been sought, the Engineer shall within 14 (fourteen)
days of the receipt of the application for Completion Certificate, issue a
Completion Certificate in respect of the works for which the Completion
Certificate has been applied.

This issuance of a Completion Certificate shall be without prejudice to the
Employer's rights and Contractor's liabilities under the Contract, including the
Contractor's liability for the Defect Liability Period nor shall the issuance of a
Completion Certificate in respect of the works or work at any site be construed
as a waiver of any right or claim of the Employer against the Contractor in
respect of work or the works at the site and in respect of which the Final
Completion Certificate has been issued.

No Dues Certificate

The Contract shall remain valid and shall remain incomplete until no dues
Certificate shall have been signed by the Engineer and delivered to the
Employer with a copy to the contractor. Such a certificate shall be given by the
engineer within 30 days of completion of defects liability period (the last period
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to be considered if different periods to be considered if different parts of the
work) or within 30 days from the date of payment of final bill whichever is later.

Defect Liability Period

Any defect, shrinkage, settlement or other faults which may appear within the
"Defects Liability Period" stated in the Appendix hereto or, if none stated, then
within 365 days after the date of the virtual completion of the works as certified by
the Engineer, arising in the opinion of the Engineer from materials or workmanship not
in accordance with the contract, shall upon the direction in writing of the Engineer,
and within such reasonable time as shall be specified therein, be amended and made
good by the Contractor, at his own cost and in case of default the Employer may
employ and pay other persons to amend and make good such defects, shrinkage,
settlements or other faults, and all damages, loss and expenses consequent thereon or
incidental thereto shall be made good and borne by the Contractor and such damage,
loss and expenses shall be recoverable from him by the Employer or may be deducted
by the Employer, upon the Engineer's Certificate in writing, from any money due or
that may become due to the Contractor, or the Employer may in lieu of such amending
and making good by the Contractor deduct from any monies due to the Contractor, a
sum, to be determined by the Engineer equivalent to the cost of amending such work
and in the event of the amount retained under Retention Money clause hereof being
insufficient, recover the balance from the Contractor, together with any expenses
the Employer may have incurred in connection therewith. Should any defective work

have been done or material supplied by any Specialist

Agencies employed on the works who has been nominated or approved by the
Engineer, the Contractor shall be liable to make good in the same manner as if such
work or material had been done or supplied by the Contractor and been subject to the
provisions of this Clause and other related clause. The Contractor shall remain liable
under the provisions of this Clause notwithstanding the sighing of any certificate or

the passing of any accounts, by the Engineer. The Contractor will not be responsible
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for defects arising out of fair wear & tear & damage caused by Employer's personnel

during the use of the building after being occupied.

Liquidated Damages for Delay

If the Contractor fails to complete the works by the period stated in the Appendix or
within any authorized extended time as per tender terms hereof and the Engineer
with due Consultation with Employer certifies in writing that in his opinion the same
ought to have been reasonably completed by the original completion date or
authorized extended completion date, as the case may be, the Contractor shall pay
the Employer the sum named in the Appendix to Form of Tender as "Liquidated
Damages" for the period during which the said works shall so remain incomplete or
the Employer may deduct such damages from any monies due to the Contractor.

Default of Contractor
It the Contractor being an individual or a firm, commits any "Act of insolvency”

or shall be adjudged as insolvent or being an incorporated Company shall have
an order for compulsory winding up or applies for voluntary winding up or
subject to the supervision of the court and of the official Assignee or the
Liquidator in such acts of insolvency or winding up shall be unable within seven
days after notice to him requiring him to do so, to show to the reasonable
satisfaction of the PMC / Architect that he is able to carry out and fulfill the
Contract, and to give security therefore, if so required by the PMC /
Architect

i) Or if the contractor (whether an individual; firm or incorporated company)
shall suffer execution to be issued, or shall suffer any payment under this
contract. To be attached by or on behalf of any of the creditors of the
Contract.

i) Or shall assign or sub-let the Contract without the consent in writing of the
PMC / Architect / Employer first obtained.
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iii) Or shall charge or encumber this Contract or any payments due or which
might become due to the Contract or any payments due or which might
become due to the Contractor there under.

iv) Or if the PMC / Architect shall certify in writing to the Employer that the

Contractor :

a) has abandoned the Contract, or

b) has failed to commence the works, or has without any lawful excuse under
these conditions suspended the progress of the works for seven days
after receiving from the PMC written notice to proceed, or

¢) has failed to proceed with the works with such due diligence and failed to
make such due progress as would enable the works to be complete with
the time agreed upon , or

d) has failed to remove materials from the site or to pull down and replace
work for seven days after receiving from the PMC written notice that the
said materials or work were condemned and rejected by the PMC under
theses conditions, or

e) has neglected or failed persistently to observe and perform all or any of
the acts, matters or things by this Contract to be observed and
performed. By the Contractor for seven days after written notice shall
have been given to the Contractor requiring the Contractor o observe or
perform the same or

f) has to the detriment of good workmanship or in defiance of the PMC
instruction to the contrary sublet any part of the Contract.

Then in any of the said cases the Employer may not withstanding any previous
waiver, after giving seven days notice in writing to the Contractor, determine
the Contract but without thereby affecting the powers of the Architect, or
the obligations and liabilities of the Contractor, the whole of which shall
continue in force as fully as if Contract has not been determined and as if the
works subsequently executed had been executed by or on behalf of the
Contractor. And further, the Employer, may enter upon and take possession of
the work and all plant, tools, scaffoldings, sheds, machinery, seam and other
power utensils and material lying upon the premises or the adjoining lands or
roads and use the same as his own property or may employ the same by means
if his own servants and workmen carrying on and completing the works and the
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Contractor shall not in any way interrupt or to do any act, matter or things to

(if)

prevent or hinder such other contractor or other person or persons employed
for completing and finishing or using the materials and plant for the works.
When the works shall be completed or as soon thereafter as convenient, the
PMC/Architect shall give a notice in writing to the Contractor to remove his
surplus materials and plant, and should the Contractor fail to do so within a
period of 14 days after receipt thereof by him the employer shall sell the
same by public auction and shall give credit to the Contractor for the amount
realized after deducting there from the costs of removal and sales by the
Employer for the values of the said and the expenses or loss which the
Employer shall have been put to in procuring the works to be completed and
the amount, it any, owing to the Contractor and the amount which shall be so
certified shall thereupon be paid by the Employer, o the Contractor, or, by
the Contractor to the Employer, as the case may be, and the certificate of the
Architect / Employer shall be final and conclusive between the parties. On
termination of the contract, the contractor shall forthwith remove himself
and his workmen from the works site.

Default of Employer

a) If payment of the amount payable by the Employer under the Certificates of

the PMC / Architect shall be in arrears and unpaid for 45 (forty five) days
after notice in writing requiring payment of the amount shall have been given
by the Contractor to the Employer, or the Employer commits any 'Act of
Insolvency’, or if the Employer being an individual or firm shall be adjudged
insolvent or (being an incorporated company) shall have an order made against
it or pass an effective resolution for winding up either compulsorily or subject
to the supervision of the court or voluntarily, or if the official assignee of the
Employer shall repudiate the contract, or if the official assignee or the
liquidator in any such winding up fails within 15 (fifteen) days after notice to
him requiring him to do so, to show fo the reasonable satisfaction of the
Contractor that he is able o carry out and fulfill the Contract and to make all
payments due, and to
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b) become due hereunder and if required by the Contractor, to give security for

the same, or if the works be stopped for 3 (three) months under an order of
the PMC/Architect or the Employer or by any injunction or other orders of any
court of law, then and in any of the said cases the Contractor shall be at
liberty to determine the Contract by notice in writing to the Employer,
through the PMC/Architect, and he shall be entitled to recover from the
employer payment for all works executed and for any loss he may sustain upon
any plant or material supplied or purchased or prepared for the purpose of the
Contract.

In arriving at the amount of such payment, the net rates or prices quoted for
Ttem rate work contained in the Contractor's original tender shall be followed

or where the same may not apply, valuation shall be made in accordance with
Clause No. 29 (c) of 6CC.

Determination of Contract

The Employer shall in addition to any other power enabling him to determine
the Contract have power to determine the Contract at any time by giving not
less than fourteen (14) days notice in writing to the Contractor and on the
expiry of such notice the Contractor shall forthwith determine but without
prejudice to the claims of either party in respect of any antecedent breach
thereof.

Compliance with Engineer's Direction on Determination

executed

If the Contract shall be determined under the provisions of the Clause no. 39
(i) the Contractor shall with all reasonable dispatch comply with the directions
of the Engineer in respect to:

(a) Cancellation of outstanding commitments
(b)  Performance of further work required for the protection of work

(c)  The removal of Constructional Plant Temporary Works and materials
from the Site
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(d)  Any other matters arising out of the Contract with regard to which the
Engineer decides that directions are necessary or expedient.

Payment on Determination

In the event of the Contract being determined under the provisions of this

Clause the sum payable to the Contractor shall be such sum as would have been

payable under joint certification of Bank, Project Architect and Project

Management Consultant with consultation of the Green Building Consultant and

only uon approval of the Bank authority and

(@)  The reasonable cost of complying with the Engineer's directions under
sub-clause (ii) hereof and

(b)  Such reasonable sum as may be agreed between the parties or in
default of agreement settled by arbitration in respect of the
Contractor's overheads including any sums properly and necessarily
incurred as the direct result of such determination.

The Engineer has a right to ascertain the happening of any contingency, including
but not limited to the contingencies listed below, which would vest in the
Employer certain powers including, but not limited to, taking possession of the
work so far as it has been performed and to completing the work either by
himself or by employing some other Agency, retaining property of the
Contractor, such as materials, plant or money already due to the Contractor:

a) Failure of Contractor to proceed with or complete the works in the time
or manner stipulated
b) Contractor's bankruptcy

c) Failure of Contractor to commence the work

d) Failure of Contractor to regularly proceed with the work for a certain
fixed period

e) Failure of Contractor to proceed to the satisfaction of the Employer or
the Engineer

f) Failure of Contractor to proceed with the work for any reason

independent of prevention by Employer

9) If in the Engineer's opinion, the Contractor is not exercising due
diligence and proceeding with such dispatch as will enable the works to be
duly completed in time
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h) Failure of Contractor in complying with the orders and directions given by
the Engineer

i) Failure of Contractor in complying with the Specification, stipulations,
conditions or Drawings

J) The Contractor being guilty of any default in the fulfillment of the

contract
k) The Contractor leaves the work unfinished
)] Failure of Contractor, after due notice, to rectify defective work
m)  The Contractor renouncing materials from site and
n) Failure of Contractor to maintain the works

Work by Other Agencies

The Employer / Engineer reserves the right to use premises and any portions of the
site for the execution of any work not included in this contract which it may desire to
have carried out by other persons simultaneously, and the Contractor shall allow all
reasonable facilities for the execution of such work, but shall not be required to
provide any plant or material for the execution of such work except by special
arrangement with the Employer. Such work shall be carried out in such manner as not
to impede the progress of the works included in the Contract and the Contractor shall
not be responsible for any damage or delay which may happen to or occasioned by
such work.

Insurance Policies

On commencement for the work :-

a) The contractor shall take out a suitable C.A.R. Insurance policy covering entire
scope of the works under this contract for the value of work as per contract
tender conditions and arrange to keep the policy valid till the defect liability
period is over.

b) The contractor shall take out and submit to the Architect and EMPLOYER, a
suitable insurance policy against third party risks. The limit of liability of this
insurance shall be limited to Rs.35 Lakh in respect of any one accident or series
of accidents arising out of one event or Rs.15 Lakh in respect of any passer-by.
The policy shall be kept valid, till end of defect liability period.
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c) The contractor shall take out and submit to Employer a suitable Insurance Policy
against Workmen's compensation / Janata Policy as per requirements. The policy
shall be kept valid till the end of defect liability period.

d) Necessary PF & EST contribution of contractor's labourers will have to be paid
by contractor as per statutory authority’'s regulations and EMPLOYER shall be

absolved of all the risk.

In Respect of Damage to Person and Property :-

From Commencement to Completion, the Contractor shall be responsible for all injury
to persons, animal or things and for all structural and decorative damage to property
which may arise from operation or neglect of himself or any subcontractor or of any
of his or a sub-contractor's employee whether such injury or damage may arise from
carelessness, accident or any other cause whether in any way connected with the
carrying out of this contract.  This clause shall be held to include interalia any
damage to building, whether immediately adjacent or otherwise, any damages to
roads, streets, footpaths, bridges, or ways as well as all damage to the buildings and
works forming the subject of this contract by first or other inclemency weather. The
contractor shall indemnify the Employer and hold him harmless in respect of all and
any expenses arising from any such injury or damage to persons or property as
aforesaid and also in respect of any claim made in respect of any award of
compensation or damages consequent upon such claim.

The Contractor shall reinstate all damage of every spot mentioned in this clause so as
to deliver up the whole of the contract works complete and perfect in every respect
and so as to make good or otherwise satisfy all claims for damage to the property of
third parties.

Aqainst third party risks :-

On commencement of the work, the contractor shall take out and submit to the
Employers a suitable insurance policy against third party risks. The limits of liability
of this insurance shall be as follows:

Rs. 15 Lakhs in respect of any one accident or series of accidents arising out of one
event. Contractor shall take out third party insurance for 3 no. of such accidents and
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repetition of the same after three occurrence including visitors like Local Authority,

Vendors etc.

CONTRACTOR'S LTABILITY AND INSURANCE SUMMARY

Sr Value of Validity Name of | Insurance
.N | Nature and Scope of Insurance Period the Policy No.
o Risk of Insurer and
Insurance
1. [Loss of damage to | 100 % of The policy | The policy
works or any part Contract Amount Sh‘?” b'e shall be in
thereof and all valid il | 4 0 joint
materials at site from completion names  of
any cause whatsoever. of defect |,
CAR Policy l'ab_'l'fy Employer /
period.
Bank
2. | Damage, Loss or Injury | Rs. 35.00 Lakhs per - DO - - DO -
to any Property of the | claim upto 3 claims
Employer or Consultant
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Employer  or

3. | Claims under the As per Govt. Rules - DO - - DO -
Workmen's
Compensation Act,
1923

4. | Third party insurance | Rs. 15 Lakhs in respect - DO - - DO -

of any one accident or
series of accidents
arising out of one
event. Contractor shall
take out third party
insurance for 3 no. of
such accidents and
repetition of the same
after three occurrence
including visitors like
Local Authority,
Vendors etc.

(i)  Rate of Progress

The whole of the materials, plant and labour to be provided by the Contractor
and the mode, manner and speed of execution and maintenance of the Works are
to be of a kind and conducted in a manner to the satisfaction of the Engineer.
Should the rate of progress of the Works or any part thereof be at any time be
in the opinion of the Engineer too slow to ensure the completion of the whole of
the Works by the prescribed time or extended time for completion, the
Engineer shall so notify the Contractor in writing and the Contractor shall
thereupon take such steps as considered necessary by the Engineer to expedite
progress so as to complete the works by the prescribed time or extended time
for completion. Such communication from the Engineer neither shall relieve the
contractor from fulfilling obligations under the contract nor he will be entitled
to raise claims arising out of such directions.
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(i)  Work during Night or on Holidays

Subject to any provision fo the contrary contained in the Contract none of the
permanent work shall save as herein provided be carried on during the night or
on Holidays without the permission in writing of the Engineer, save when the
work is unavoidable or absolutely necessary for the saving of life or property or
for the safety of the Works in which case the Contractor shall immediately
advise the Engineer. Provided always that the provisions of this clause shall not
be applicable in the case of any work, which becomes essential to carry out by
rotary or double shifts in order to achieve the progress & quality of the part of
the works being technically required / continued with the prior approval of the
Engineer.

All work at night shall be carried out without unreasonable noise and disturbance
and with the approval of the Engineer and in addition that of the local authority,
if so applicable. The Contractor shall indemnify the Employer from and against
any liability for damages on account of noise or other disturbance created while
or in carrying out the work and from and against all claims, demands,
proceedings, costs, charges and expenses whatsoever in regard or in relation to
such liability.

Suspension of Work

The Contractor shall on the written order of the Engineer in Consultation with EIC suspend

the progress of the Works or any part thereof for such time or times and in such manner

as the Engineer may consider necessary and shall during such suspension properly protect

and secure the work so far as is necessary in the opinion of the Engineer.

The extra cost including all running wages to be paid on the Site, salaries, depreciation and

maintenance of plant,

Site on costs & overhead costs of the Contract relatable to the works done or incurred by

the Contractor in giving effect to the Engineer's instructions under this Clause shall, be

borne and paid by the Employer. However, the same will not be payable if the such

suspension is :

(a)

Otherwise provided for in the Contract
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(b)

(c)

OR

Necessary by reason of inclement weather conditions affecting adversely the
safety or quality of the Works.
OR

Necessary by reason of some default on the part of the contractor

Provided that the Contractor shall not be entitled to recover any such extra
cost unless he gives notice in writing of his intention fo claim to the Engineer
within 28 days of the Engineer's order. The Engineer shall settle and determine
such extra payment and / or extension of time under relevant Clause hereof to
be made to the Contractor in respect of such claim as shall in the opinion of the
Engineer be fair and reasonable and the Engineer's decision shall be final and
binding.

Settlement of Disputes and Differences

Except where otherwise provided in the contract all questions and disputes relating to

the meaning of the specifications, design, drawings and instructions herein before

mentioned and as to the quality of workmanship or materials used on the work or as to

any other question, claim, right, manner or thing whatsoever in any way arising out for

relating to the contract, designs, drawings, specifications, estimates, instructions,

orders or these conditions or otherwise concerning the work or the execution or

failure to execute the same whether arising during the progress of the work or after

the cancellation, Termination, completion or abandonment thereof shall be dealt with

as mentioned herein after.

If the contractor considers that he is entitled to any extra payment or
compensation in respect of the works over and above the amounts admitted as
payable by the Architect or in case the contractor wants to dispute the validity
of any deductions or recoveries made or proposed to be made from the
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contract or raise any dispute, the contractor shall forthwith give notice in
writing of his claim, or dispute to the Authority of Bank Of Baroda and
endorse a copy of the same to the Architect, within 30 days from the date Of
disallowance thereof or the date of deduction or recovery. the said notice shall
give full particulars of the claim, grounds on which it is based and detailed
calculations of the amount claimed and the contractor shall not be entitled to
raise any claim nor shall the Bank be in any way liable in respect of any claim by
the contractor unless notice of such claim shall have been given by the
contractor to the Authority of Bank Of Baroda in the manner and within the
time as aforesaid. The contractor shall be deemed to have waived and
extinguished all his rights in respect of any claim not notified to the Authority
of Bank Of Baroda in writing in the manner and within the time as aforesaid.

i) Authority of Bank Of Baroda shall give his decision in writing on the claims
notified by the contractor. The contractor may within 30 days of the receipt of
the decision of Authority of Bank Of Baroda submit his claims to the
conciliating authority namely the next higher Authority of Bank Of Baroda
for conciliation along with all details and copies of correspondence exchanged
between him and the Authority of Bank Of Baroda.

Arbitration

If the conciliation proceedings are terminated without settlement of the disputes,
the contractor shall, within a period of 30 days of termination thereof shall give a
notice to the concerned Dy. General Manager, Bank Of Baroda of the Bank for
appointment of an Arbitrator to adjudicate the notified claims failing which the
claims of the contractor shall be deemed to have been considered absolutely barred
and waived.

v) Except where the decision has become final, binding and conclusive in terms
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of the contract, all disputes or differences arising out of the notified claims
of the contractor as aforesaid and all claims of the Bank shall be referred
for adjudication through arbitration by the sole Arbitrator appointed by the
General Manager, Bank Of Baroda. It will also be no objection to any such
appointment that the Arbitrator so appointed is a Bank office and that he
had to deal with matter to which the contract relates in the course of his
duties as Bank officer. If the Arbitrator so appointed is unable or unwilling
to act or resigns his appointment or vacates his office due to any reason
whatsoever another sole Arbitrator shall be appointed

in the manner aforesaid by the said General Manager, Bank Of Baroda.
Such person shall be entitled to proceed with the reference from the stage
be entitled to proceed with the reference from the stage at which it was
left by his Predecessor.

It is a term of this contract that the party invoking orbit ration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator. It is also a term of this contract that no person other
than a person appointed by such General Manager, Bank of Baroda as aforesaid
should act as Arbitrator. The conciliation and arbitration shall be conducted in
accordance with the provisions of the Arbitration & Conciliation Act 1996 or any
statutory modification or re - enactment thereof and the rules made there under. It
is also a term of the contract that if any fees are payable to the arbitrator these
shall be paid equally by both the parties. However, no fees will be payable to the
arbitrator if he is a Bank officer. It is also a term of the contract that the
arbitrator shall be deemed to have entered on the reference on the date he issues
notice to both the parties calling them to submit their statement of claims and
counter statement of claims. The venue of the arbitration shall be such place as may
be fixed by the arbitrator in his sole discretion. The fees, if any, of the arbitrator
shall, if required to be paid before the award is made and published, be paid half and
half by each of the parties. The cost of the reference and of the award (including the
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may
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direct to any by whom and in what manner, such costs or any part thereof, shall be
paid and fix or settle the amount of costs to be so paid.

Contractor to Keep Site Clear

During the progress of the works the Contractor shall keep the site reasonably
free from all unnecessary obstruction and shall store or dispose of any con-
structional plant and surplus materials and clear away and remove from the site
any wreckage, rubbish or femporary works which are no longer required.

Clearance of Site on Completion

On the completion of the Works the Contractor shall clear away and remove
from the site all constructional plant, surplus materials, rubbish and temporary
works of every kind and leave the whole of the site and works clean and in a
workmanlike condition to the full satisfaction of the Engineer / local authorities
not later than 30 days from the virtual completion of the works or by such other
later date as fixed by the Engineer.

The selected contractor on receipt of the consent of being lowest bidder (L1) from the Bank
will require to submit an undertaking on minimum Rs.300/- non-judicial stamp paper with the
reference format as given below:

UNDERTAKING

To

The Chief Learning Officer
Baroda Ape Academy

Bank of Baroda

GH-4, Near Udyog Bhavan,
Sector-11
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Gandhinagar-382011

Dear Sir,

W, M/S ..ot nneneneny,. NAVING OUP registered of fice
AT et e s e e

have quoted bid at a total amount of
RS .o (@XCIUAING GST) QN RS
(including GST)

We undertake to complete the Construction Project within the stipulated period as per
tender terms.

We also hereby undertake to follow / comply all the tender terms and conditions, work &
item specifications as per Technical Bids, Price Bid, detailed drawings, tender addendum
terms, Work Order terms & conditions etc. We, further undertake to execute the work as
per priority work list of Bank. We will submit the work plan in advance and will work in co-
ordination with the other agencies working on site.

We will complete the work in collaboration with other contractors as per instructions of
Bank & Consultants appointed by the Bank and we also understand that the Bank will levy the
penalty for delay in the work and for poor performance as well as non performance of any
required or assigned task in conformity with prescribed terms & conditions of the tender.

Date: (Signature by Authorised Signatory)
Place:
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