
 

 

TENDER REF:BOB:ZO:PE:2024                                                      DATE: 30.11.2024 

ZONAL OFFICE – MANGALURU 
       VIJAYA TOWERS, MSRS ROAD,  
    MANGALURU-575 003 

 
NOTICE INVITING TENDER 

 

Sealed tenders are invited from competent Interior Contractors for the works mentioned below: 

 

1. Name of work Renovation of 3rd floor, Vijaya Tower, Mangaluru 
(Interior furnishing, Civil, Electrical, LAN & AC works) 
 

2. Pre-qualification of 
Contractors 

Contractors who are desirous of tendering the above work and 

fulfill the following criteria shall be eligible to apply for the 
above project: 

OR 
Sealed tenders are invited from competent Interior 
Contractors for the works mentioned below: 
 
1. The average annual financial turnover of the bidder should 

be at least Rs.15.00 lakhs during the last 3 years. (Audited 
CA certificate to be enclosed).  

2. The bidder should have successfully completed similar 
works during the last 7 years in Govt./Public Sector 
Undertakings including Banks/reputed private sector/ 
multinational companies/institutions. 

1. One work costing a minimum of Rs. 39.98 lakh  
OR 

2. Two works of each minimum Rs 24.99 lakh and above  
OR 

3. Three works of each minimum Rs 19.99 lakh and above  
 
NOTE: Similar works means Interior furnishing, Electrical & 
Air Conditioning Works 
 

      Document proof to be submitted: 
(1) Copy of valid Electrical License issued by Government of 

Karnataka.  (2) Copies of Work orders (3) Completion 
Certificates (self-attested) issued from the respective 
Organizations to be submitted related to the similar works 
executed during the relative period stated above (4) CA 
Certificate (5) Balance sheet schedule for last 3 consecutive 
Financial year. 

3. Estimated cost of project Rs.49.90 lakh 

4. Earnest Money Deposit Rs.50,000/- DD drawn in favour of Bank Of Baroda payable 

at Mangaluru  

5. Period of completion: 60 days from the date of award of work 

6. Contents of the Tender A) Title page 
B) Notice Inviting Tenders 
C) General Rules & Instructions to Tenderers 
D) Tender Offer and acceptance 
E) Form of Agreement 
F) General & Special Conditions of Contract 
G) Appendix A – Particulars of the Contractor 
H) Appendix B 
I) General Safety 



 

 

J) Technical Specifications & List of approved makes 
K) Preamble to Bill of Quantities (BOQ) and BOB 
L) Layout Plan 

7. Date of Issue of Tender 30.11.2024 

8. Last Date of tender 21.12.2024 

9. Tender can be downloaded 
from 

Bank’s website www.bankofbaroda.com --- Tender Section – 
Mangaluru Zone 

10. Last date of Contractor’s 
queries 

Queries, if any, should be addressed in writing to 
pe.zomglr@bankofbaroda.co.in before the pre bid meeting date 
i.e.05.12.2024. Those queries only shall be discussed at the 
time of pre bid meeting 

11. Pre bid meeting 06.12.2024 at 3 pm at Premises Dept, 4th floor, Zonal Office, 

Vijaya Towers, Mangaluru – 575003 

12. Date of submission Sealed envelopes to be submitted on or before the due date at 

3 pm at   

Premises & Equipment Department 
Zonal Office 
MSRS Road, Mangaluru-575003 
 

13. Date of opening Tenders will be opened on the last date of tender at 4 pm at 
 
Premises & Equipment Department 
Zonal Office 
MSRS Road, Mangaluru-575003 
 

 

The bank will not be bound to accept the lowest tender and reserves the right to accept or reject 
any or all the tenders without assigning any reason whatsoever. 

 
Conditions:  

1. Bank has the discretion to increase/decrease the duration of days.  
2. Any party or its associated company if had been in the holiday list / Black-listed by any 

Central / State Government agencies or any Central / State PSU company and such name 
appears in the list of the above mentioned central / state Government agencies or central / 
state PSU as on date is disqualified and would not be considered. A self-declared certificate 
to be submitted as per the pro-forma enclosed to the technical bid that the vendor is not 
black listed by above-mentioned Agencies.  

 

  

http://www.bankofbaroda.com/
mailto:pe.zomglr@bankofbaroda.co.in
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Details 

Notice Inviting Tender 

Pre-Qualification Criteria 

Instruction to Bidders 

Tender terms & conditions  

General conditions of Tender 

Firm Details 

Details of Similar works executed during past 7 years 

Declaration accepting the terms & conditions  

Format of Agreement to be executed with L1 vendor 

Declaration (Blacklisted/Debarred) 

Pre-Contract INTEGRITY PACT duly signed in stamp paper of Rs 500/- 

Sl.No. CHECK LIST  

The 1st cover or envelope should contain following details: 

1 Work order & Completion certificate on similar works executed as stated in the 

Pre-qualification criteria of point no. 2 

2 CA certificate & Audited balance sheet on average annual financial turnover as 

stated in the Pre-qualification criteria of point no. 1 

3 DD of Rs 1,000/- towards Tender Fee (Non refundable) 

4 DD of Rs 50,000/-- towards EMD (Refundable) 

5 Pre-Contract INTEGRITY PACT duly signed in stamp paper of Rs 500/- 

The 2nd sealed cover or envelope should contain only duly signed PRICE BID   



 

 

NOTICE INVITING TENDER 

Bank of Baroda, Zonal Office, Mangaluru invites sealed & super scribed tenders from eligible 
contractors under two bid systems (Technical & Price Bid) for the renovation works of 3rd floor, 
Vijaya Tower, Mangaluru.  
 

1. Tender documents can be downloaded from bank’s official website.  
https: //www.bankofbaroda.in/-  tenders section. 
 

2. Last Date and Time for Receipt of Technical & Price Bid 21.12.2024 at 3.00 PM 
 

3. Date and Time of Opening of Technical Bid: 21.12.2024 at 4.00 PM 
 

4. In the event of the date/s mentioned above being declared subsequently as holiday/s for the 

Purchaser’s Office, the due date for meeting, submission and opening of bids will be the next 
working day at the same venue and time. 

 
5. In order to provide reasonable time to the Prospective Bidders to take necessary action in 

preparing their Tenders / Bids as per the Addendums / Amendments, Bank may, at its 
discretion extend the deadline for the submission of Tenders / Bids and other allied time 
frames, which are linked with that deadline. 

 
6. Earnest Money Deposit: An amount of Rs 50,000/- by DD drawn in favor of “Bank of Baroda” 

payable at Mangaluru, towards EMD should be enclosed along with the Technical Bid only.  
Tenders without EMD shall be liable for rejection.  No interest shall be payable on EMD. 

 
7. Firms registered with NSIC (National Small Industries Corporation) & MSME are exempted 

from submission of tender fee & EMD amount. A copy of Valid NSIC certificate/MSME 
Certificate is to be submitted for the same. 

 
8. Technical Bids received without enclosure of EMD will be summarily rejected. Please note 

that Bank will not be responsible for any delay in submission of Tender. 
 

9. Acceptance / Rejection of the Tender is entirely at the discretion of the bank. 
 

10. Tenders received after the deadline for submission will not be considered. 
 

11. Unsealed tenders received are liable for rejection. 
 

12. Any modification/corrigendum shall be uploaded on Bank’s website only. 
 

13. Pre bid meeting will be conducted on 06.12.2024 at 3 pm.  
Bidders may attend the meeting at Premises Dept, 4th floor, Zonal Office, Vijaya Towers, MSRS 
Road, Mangaluru – 575003 
                                                                                
                
 
 

 
 

                                                                                               ZONAL HEAD 
                                                                                                      Bank of Baroda 

Zonal Office- Mangaluru 
  

https://www.bankofbaroda.in/-


 

 

INSTRUCTION TO BIDDERS: 

 

1. The bidders should in their own interest visit the site & familiarize themselves with the site 
conditions before quoting. 

2. No materials shall be provided by the Bank for the execution of the work. 

3. Submission & processing of tenders. 
 
i) The tender is in two parts, part I containing the Technical bid & part II containing the price 
bid.  
 
ii) Complete tender documents including both part I & part II duly signed by the bidders should 
be submitted in separate sealed covers super scribed as “Technical bid” & “Price bid” by the due 
date. Rates shall be indicated /filled only in price bid part contained in the price bid envelope. 
Prices should not be filled up in the price bid part contained in the technical bid, however the 
bidder should write "Quoted" in the price bid part of technical bid. The abstract of cost shall 
also be filled up & placed in the 2nd envelope containing the price bid. Bidders shall fill up their 
rates only in the price bid and not in any other manner. 
 
iii)  Bidders are advised not to deviate from the stipulated technical specifications, commercial 
terms & conditions like terms of payment, warranty, arbitration, escalation clause etc. In case 
it is unavoidable, Bidders are advised to list out the deviations in a separate sheet and enclose 
the same in envelope no.1 containing the Technical bid. 
 
iv) Part I i.e. Technical bid only will be opened on the due date & time in the presence of bidders 
/their authorized representatives.  

v) Scrutiny /evaluation of the technical bids will be done by the Bank in consultation with the 
consultant or any other agency as deemed necessary. In case it is found that the technical bid 
is not in line with the stipulated specifications, requirements and/or contains many deviations, 
the Bank reserves the right to reject the technical bid of such firm without making any reference 
to the bidder. The price bid of only those who qualified in the technical bid will be opened and 
price bids of those who do not qualify technically will not be opened. 

 

vi) Necessary clarifications required by the Bank shall have to be furnished by the bidder within 
the stipulated time, failing which his bid may be rejected without making any further reference. 

vii) Part II i.e. the price bid of qualified bidders will be opened in the presence of tender 
committee. Price Bids of eligible bidders qualifying as per above eligibility criteria shall be 
opened only. Date of opening of price bids shall be communicated separately through E-mail 
communication. The Bank does not bind itself to accept the lowest or any tender and reserves 
the right to accept or reject any or all tenders either in whole or in part, without assigning any 
reasons whatsoever.  

 

      viii) Bank however reserves the right to accept/reject any tender or call for fresh tenders as the 
case may be without assigning any reason whatsoever.  

ix) The Bank reserves the right to reject any or all proposals. Similarly, it reserves the right 
NOT to include any Bidder in the final short-list, if found or otherwise proved to have 
furnished wrong details / documents, at any point of time. 

 
4. Earnest Money Deposit: Bidders have to deposit the specified amount of EMD as detailed in 
the notice-inviting tender at the time of submission of tender and to be enclosed along with the 
Technical Bid in the envelop no.1.  The EMD of unsuccessful bidders will be refunded without 
any interest soon after the decision to award the work to successful bidder.    
 
5. Earnest Money of the successful bidder will be retained as part of security deposit and will 
be returned 14 days after the end of defect liability period. EMD will be forfeited, if the bidder 



 

 

fails to start the work within the period of 14 days from the date of award of work and fail to 
execute an agreement. 
  
6. Initial Security Deposit: Successful bidder whose tender is accepted is required to pay initial 
security deposit equal to 2% of the accepted value of the tender (inclusive of EMD) within 14 
days of date of award of work by way of DD in favour of Bank of Baroda payable at Mangaluru. 
The security deposit will be refunded 14 days after the end of defects liability period. 
 
7. Total Security deposit shall comprise of 5% of final bill amount which includes: 
     i. Earnest Money Deposit 
     ii. Initial Security Deposit 
     iii. Retention money 
 
8. Validity: The L1 price shall remain valid for period of 180 days from the date of finalizing L1. 
The bidders shall not be entitled during the period of validity without the consent in writing of 
the Bank to revoke or cancel tender or to vary the tender given or any terms thereof. 
 
9. The successful bidder shall be required to execute an agreement in requisite stamp paper 
within 14 days from the date of award of work.  In the event of failure to execute the agreement 
within the stipulated period, EMD amount will be forfeited. 
 
10. Bank reserves the right to modify any of the pre-qualification criteria.   
 
11. The evaluation of the tenders will be based on pre-qualification criteria and technical 
specifications detailed in the tender document, tenders of firm, which meet the pre-qualification 
criteria and technical specifications, will only, be considered. 
 
12. The successful bidder shall bear the expenditure towards stamps and related expenditure 
involved in registering of the contract. 

 
13. The Bidder is expected to examine all Specifications, Instructions, and Terms & Conditions 
given in the Tender Documents. Failure to furnish all information required in the tender 
Documents or submission of a Bid not substantially responsive to the tender Documents in 
every respect will be at the Bidders risk and may result in rejection of the Bid. 

 
14. Bidder shall be deemed to have full knowledge of the site whether he inspects it or not 
and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 
Submission of a tender by a tenderer implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the work to be done 
and local conditions and other factors bearing on the execution of the work. 
 

15. On acceptance of the tender, the name of the accredited representative (s) of the 
contractor who would be responsible for taking instructions from the Employer shall be 
communicated to the Employer. 
 
16. Any clarification required will have to be obtained one week prior to the date of opening of 
the Technical Bid. For any technical clarifications, please feel free to contact our consultant 
M/s.Aagamaa Designers, Ph no.9343161593 
 
17. All the pages of the tender document shall be signed & stamped by authorized 
representatives of the Bidder. 
 
18. The Bank reserves right to modify or relax the pre-qualification criteria as per the 
requirements. 
 
  
  Place:            Signature of bidder with seal 
  Date: 



 

 

TENDER TERMS AND CONDITIONS 
 

A.  General Description: Renovation of 3rd floor Vijaya Tower, Mangaluru –  
Interior furnishing, Electrical & Air Conditioning works              
 

B.  Earnest Money Deposit Rs.50,000/- DD drawn in favour of Bank of Baroda 

payable at Mangaluru 

C.  Initial Security deposit  2% of the accepted value of the tender within 14 days of 
date of award of work by way of Demand Draft in favour 
of Bank of Baroda payable at Mangaluru 

D.  Date of commencement: 3rd. day from the date of award of work 

E.  Period of completion: 60 days from the date of award of work 

F.  Retention Money  8% of gross value of each running bill shall be deducted 

as retention money.  

G.  Total Security Deposit 5% of the final bill amount will be deducted and released 
after completion of defect liability period of 12 months 

H.  Defects Liability Period 12 (Twelve) months from the date of completion. 

I.  Liquidated Damages 1% of the contract value per week subject to a ceiling of 

15% 

J.  Interim bill Value not less than 50% of the contract value. 

K.  Period of honoring the interim 

certificates: 

Interim bill amount shall be honored within 15 days after 
receipt of the Architects certificate and checking by the 
concerned authority subject to the deduction of 8% of the 
bill. 

L.  Period of honoring the final bill: 15 days from the receipt of the Architects Certificate. 

M.  Statutory deductions TDS and others if any, will be deducted at the time of 

payment as per the prevailing terms 

N.  Mobilization Advance Will Not be Considered. 

O.  Validity of Tender  180 days from the date of opening of tender   

 

   

Place:       Signature of bidder with seal 

Date: 

  



 

 

GENERAL CONDITIONS OF TENDER: 

 
1. Definitions: 

In construing these conditions and the specifications, Schedule of Quantities and Contract Agreement, 

the following words, shall have the meanings herein assigned to them except where the subject of context 

other requires: 

a. ‘Owner’ or ‘Bank’ shall mean Bank of Baroda with its Zonal office at Vijaya Towers, MSRS Road, 

Mangaluru 575003 and shall include his/their heirs, legal representatives, assignees and successors. 
b. ‘Contractors’ or ‘Bidder’ shall means the person, or persons, firm or company whose tender has been 

accepted by the Bank and shall include his/their heirs and legal representatives and the permitted 

assigns. 

c. ‘Consultant’ (herein referred to as Consultants) shall mean the Electrical/Engineer/Architect 

Consultant appointed by Bank from its empanelled list to supervise the execution of the works. 

d. ‘Banks Engineer’ shall mean person employed by the Bank for the said work. 
e. ‘Works’ shall mean the works to be executed and recorded in accordance with the Contract and shall 

include all extra or additional altered or substituted works as required and recorded for the performance 

of the Contract.  

f. ‘Site’ shall mean ‘Bank of Baroda, where the works are to be executed or carried out and other lands or 

places provided by the Bank for the purposes of the Contract. 

g. ‘Project’ shall mean entire work specified in the tender documents inclusive of extra items/ extra 
quantities (if any) executed during the contract period. 

h. ‘Contract’ shall mean the articles of agreement, the conditions of tender, specifications, schedule of 

quantities, drawings, duly signed by the owner and the contractor. 

i. ‘Virtual Completion Certificate’ shall mean the certificate issued by the Consultant/Owner to the 

Contractor after successful completion of the project. 
j. ‘Contract Value’ shall mean total value of quantities of items in the schedule of rates of the contract 

valued at the accepted rates at time of award of contract. 

 

Price: 

Price quoted should be firm without any escalation until the completion of the work. The rates quoted 

include the cost of transportation of material to the site and excluding GST/ taxes and the fixing or 
placing in position for which the item of work is intended to be operated. The rates quoted by the 

Contractor shall be firm throughout the contract period and there shall be no upward revision of the rates 

quoted by the contractor for any reason whatsoever. No price variation will be allowed for any other 

reasons till the completion of the work. 

 
2. Total Security Deposit  

Total Security deposit comprise of: a) Earnest Money Deposit b) Retention Money c) Initial Security 

Deposit. 

   

(a) Earnest Money Deposit:  

The bidder shall furnish EMD mentioned in the form of Demand draft drawn in favor of Bank of Baroda.  
No tender shall be considered unless the EMD is so deposited in the required form. No interest shall be 

paid on this EMD. The EMD of the unsuccessful bidder shall be refunded soon after the decision to award 

the contract is taken without interest. The EMD shall stand absolutely forfeited if the bidder revokes his  

tender  at  any  time  during  the  period  when  he  is  required  to keep  his tender open acceptance by 

the bank or after it is accepted by the bank the contractor fails to enter into a formal agreement or fails 
to submit the Performance Bank Guarantee as stipulated or fails to commence the work within the 

stipulated time.  

 

(b) Retention Money   

Besides the EMD  as  deposited  by  the  contractor  in  the  above  said  manner, the  retention money 

shall be deducted at the rate of 8% from the each running bill and will be released on the final payment. 
Defect liability period shall commence from the date of issue of Virtual Completion Certificate by the 

Architect/Consultant. 

 

(c) Initial Security Deposit  

Successful bidder whose tender is accepted is required to pay initial security deposit equal to 2% of the 

accepted value of the tender (inclusive of EMD) within 14 days of date of award of work by way of DD in 
favour of Bank of Baroda payable at Mangaluru. The security deposit will be refunded 14 days after the 

end of defects liability period. 

 

3. Language Errors, Omissions and Discrepancies  

In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings 
or between the drawings and specifications etc, the following order shall apply.   



 

 

i. Between scaled and written  dimension  (or  description)  on  a  drawing,  the latter shall be adopted.  

ii. Between the written or shown description or dimensions in the drawings and the corresponding one in  
the  specification  the  former  shall  be  taken  as correct. 

iii. Between written description of the item in the specifications and descriptions in bills of quantities of 

the same item, the latter shall be adopted.   

iv. In case of difference between rates written in figures and words, the rate in words shall prevail.  

v. Between the duplicate/subsequent copies of the  tender,  the  original  tender Shall be taken as correct. 

4. Scope of Work 

Scope of works is renovation of 3rd floor, Vijaya Tower, MSRS Road, Mangaluru-575003- Interior 

furnishing, Electrical & Air Conditioning Works   
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance 

with this contract  and  with  the  directions  of  and  to  the satisfaction  of  the  Bank  to  be  communicated  

through  the  architect/consultant.  The architect/consultant  at the  directions  of  the  Bank  from  time  

to  time  issue  further drawings  and/or  written  instructions,  details  directions  and  explanations  

which  are hereafter collectively referred to as Architect’s/Consultant’s instructions in regard to the 
variation or modification of the design, quality or quantity of work or the addition or omission or 

substitution of any work, any discrepancy in the drawings or between the  BOQ  and/or  drawings  and/or  

specifications,  the  removal  from  the  site  of  any material brought thereon by the contractor and the 

substitution of any other materials thereof,  the  demolition,  removal  and/or  re-execution  of  any  work  

executed  by  him, the dismissal from the work of any person employed/engaged thereupon. 

 
5. Letter of Acceptance  

Within the validity period of the tender the Bank  shall  issue  a  letter  of  acceptance either  directly  or  

through the  architect  by  registered  post  or  otherwise  depositing at the address  of the contractor  as 

given in the tender to enter into a Contract for the execution of the work as per the terms of the tender. 

The letter of acceptance shall constitute a binding contract between the bank and the contractor. 
 

6. Contract Agreement  

On receipt of intimation of the acceptance of tender from the Bank/Architect the successful bidder shall 

be bound to implement the contract and within five days thereof he shall sign  an  agreement  in  a  non-

judicial stamp paper of appropriate value.  

 
7. Ownership of drawings   

All drawings, specifications and copies thereof furnished by the Bank through its architect/ consultants 

are the properties of the Bank. They are not to be used on other work.   

 

8. Detailed drawings and instructions  
The Bank through its architects/consultants shall furnish with reasonable promptness additional 

instructions by means of drawings or otherwise necessary for the proper execution of the work. All such 

drawings and instructions shall be consistent with the contract documents, true developments thereof 

and reasonably inferable there from. The work shall be executed in conformity therewith and the  

contractor prepare a detailed  programme  schedule  indicating  therein  the  date  of  start  and  completion 

of various  activities  on  receipt  of  the  work  order  and  submit  the  same  to  the  bank through the 
Architect/Consultant. 

  

9. Liquidated Damages   

Time is the essence of the contract. If the contractor fails to complete the work and clear the site on or 

before the dates fixed for completion, then the contractor shall without prejudice be liable to pay 
liquidation damage (LD) at 1% of the contract value for every week that the whole or the part of work 

remains incomplete. However, the total amount of LD to be paid under this condition shall not exceed 

15% of the contract value. 

 

10. Materials, Appliances and Employees  

Specified and quality materials as mentioned in the tender should only be used and Quality confirmation 
certificate has to be provided to bank in this regard. In case of fire/damage arising out of substandard 

product usage, Contractor will be held accountable and penalty as fixed by the bank will be levied. Unless 

or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, 

equipment transportation and any other facilities that are required for the satisfactory execution and 

completion of the work.  Unless or otherwise specified all materials shall be new and both workmanship 
and materials shall be best quality.  The contractor shall at all times enforce strict discipline and good 

order among his employees and shall not employ on the work any unfit person or anyone not skilled in  

the  work  assigned  to  him.  Workman whose work or behavior is found to be unsatisfactory by the  

Bank/Architect/Consultant  he  shall  be removed from the site immediately. 

 



 

 

Water and Electricity;  

Contractor will arrange water, electricity, and telephone connection at site at his own cost.  In case, such 
services are already exists at site, the contractor should bear the monthly charges regularly for using such 

services. Temporary connection if any, for the furnishing/re-furnishing work for Electricity/Water should 

be taken by the Contractor. 

 

11. Permits, Laws and Regulations   

Permits and licenses required for the execution of the work shall be obtained by the contractor at his own 
expenses. The contractor shall give  notices  and  comply  with  the  regulations,  laws,  and ordinances  

rules,  applicable  to  the  contractor.  If the contractor  observes  any discrepancy  between  the  drawings  

and  specifications,  he  shall  promptly  notify  the bank in writing under intimation of the 

Architect/Consultant. If the contractor performs any act which  is  against  the  law,  rules  and  

regulations  he  shall  meet  all  the  costs arising there from and shall indemnify the bank any legal 
actions arising there from.  

 

12. Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 

same and for the correctness of the positions, levels, dimensions, and alignment of all  parts  thereof  and  

get  it  approved  by  the  architect/consultant before proceeding with the work. If at any time any error 
in this respect shall appear during the progress of  the  works,  irrespective  of  the  fact  that  the  layout  

had  been approved by the architect/consultant the contractor shall be responsible for the same and shall 

at his own expenses rectify such error, if so, required to satisfaction of the bank. 

 

 13. Protection of works and property   
The contractor shall continuously maintain adequate protection of all his work from damage  and  shall  

protect  the  bank’s  properties  from  injury  or  loss  arising  in connection with contract. He shall make 

good any such damage, injury, loss due to his fault or negligence except which are due to causes beyond 

his control.   

 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take 
all precautions for safety and protection of his employees on the works  and  shall  comply  with  all  

applicable  provisions  of  Government  and  local bodies’ safety laws and building codes to prevent 

accidents, or injuries to persons or property  of  about  or  adjacent  to  his  place  of  work.  The contractor 

shall take insurance covers as per clause 26 at his own cost. The policy may be taken in joint names of 

the contractors and the bank and the original policy may be lodged with the bank.  
 

14. Inspection of Work  

The  Bank/Architect/Consultant  or  their  representatives  shall  at  all  reasonable  time have  free  

access to  the work site  and/or  to the  workshop,  factories  or  other  places where materials  are  lying  

or  from  where  they  are  obtained  and the  contractor  shall give  every  facility  to  the  Bank,  

Architect/Consultant  and  their  representatives necessary  for  inspection  and  examination  and  test  
of  the  materials  and workmanship.  No person unless authorized by the Bank/Architect/Consultant 

except the representative of Public authorities shall be allowed on the work at any time. The proposed  

work  either  during  its  construction  stage  or  its  completion  can  also  be inspected by the Chief 

Technical Examiner’s organization a wing of Central Vigilance Commission.  

 
15. Assignment and subletting 

The whole of work included in the contract shall be executed by the contractor and he shall  not  directly 

entrust and  engage or indirectly transfer assign or subcontract the contract or any part or share thereof 

or interest therein without the written consent of the bank through the architect and no undertaking shall 

relieve the contractor from the responsibility  of  the  contractor  from  active  superintendence  of  the  

work  during  its progress.  

 
16. Quality of Materials, Workmanship & Test 

(i) All materials and workmanship shall be best of  the respective kinds described in the  contract  and  in  

accordance  with  Architect/Consultant  instructions  and  shall  be subject from time to time to such 

tests as the architect/consultant may direct at the place of manufacture or fabrication or on the site  or 

an approved testing laboratory. The contractor shall provide such assistance, instruments, machinery, 
labour and materials. 

  

(ii)Samples  

The contractor without any extra charges shall supply all samples of adequate numbers, size, shades & 

pattern as per specifications. If certain items proposed to be used are of such nature that samples cannot 

be presented or prepared at the site detailed literature/test certificate of the same shall be provided to the 
satisfaction of the Architect/ consultant. Before submitting the sample/literature the contractor shall 



 

 

satisfy  himself  that  the  material/equipment  for  which  he  is  submitting  the samples/literature meet 

with the requirement of tender specification. Only when the samples  are  approved  in  writing  by  the  
architect/consultant  the  contractor  shall proceed  with  the  procurement  and  installation  of  the  

particular  material/equipment. The approved samples shall  be  signed  by  the  Architect/Consultant 

for  identification and  shall  be  kept  on  record  at  site  office  until  the  completion  of  the  work  for 

inspection/comparison  at  any  time.  The Architect/Consultant shall take reasonable time to approve 

the sample. Any delay that might occur in approving the samples for reasons  of  its  not  meeting  the  

specifications  or  other  discrepancies  inadequacy  in furnishing  samples  of  best  qualities  from  various  
manufacturers  and  such  other aspects  causing  delay  on  the  approval  of  the  materials/equipments  

etc  shall  be  to the account of the contractor.  

 

(iii)Cost of tests  

a) The cost of making any test shall be borne by the contractor if such test is intended by or provided for 
in the specifications or BOQ. 

 

(iv) Cost of test not provided for   

 If any test is ordered by the Architect/Consultant, which is either:  

(a) If  so  intended  by  or  provided  for  or  (in  the  cases  above  mentioned)  is  not  so particularized  

or  through  so  intended  or  provided  for  but  ordered  by  the Architect/Consultant  which  is  either  
to  be  carried  out  by  an  independent  person  at any  place  other  than  the  site  or  the  place  of  

manufacture  or  fabrication  of  the materials tested or any Government/approved laboratory, then the 

cost of such test shall be borne by the contractor.  

 

17. Obtaining Information related to execution of work   
No  claim  by  the  contractor  for  additional  payment  shall  be  entertained  which  is consequent  upon  

failure  on  his  part  to  obtain  correct  information  as  to  any  matter affecting  the  execution  of  the  

work nor  any  misunderstanding  or  the  obtaining incorrect information or the failure to obtain correct 

information relieve him from any risks or from the entire responsibility for the fulfillment of contract.  

 

18. Contractor’s superintendence  
The contractor shall  give necessary personal superintendence during the  execution of  the  works  and  

as  long,  thereafter,  as  the  Architect/consultant  may  consider necessary until the expiry of the defects 

liability period, stated hereto. 

 

19. Quantities  
i)The  bill  of  quantities  (BOQ)  unless  or  otherwise  stated  shall  be  deemed  to  have been prepared 

in accordance with the Indian Standard Method of Measurements. The rate quoted shall remain valid for 

variation of quantity against individual item to any  extent  subject  to  maximum  variation  of  the  

contract  value  by  25%.  The  entire amount  paid  under  Clause  21  hereof  as  well  as  amounts  of  

prime  cost  and provisional sums, if any, shall be excluded.  

ii)Variation  exceeding  25% :  The  items  of  work  executed  in  relation  to  variation exceeding 25% 
shall be paid on the basis of provisions of clause 22(e) hereof.   

 

20. Works to be measured  

The  Architect/Consultant  may  from  time  to  time  intimate  to  the  contractor  that  he required the 

work to be measured and the contractor shall forthwith attend or send a qualified  representative  to  
assist  the  Architect  in  taking  such  measurements  and calculation and  to  furnish  all particulars  or  

to give  all  assistance required  by any of them.  Such  measurements  shall  be  taken  in  accordance  

with  the  Mode  of measurements  detailed  in  the  specifications.  The  representative  of  the Architect/ 

Consultant  shall  take  joint  measurements  with  the  contractor’s representative  and  the  

measurements  shall  be  entered  in  the  measurement  book.  

 
The  contractor  or  his  authorized  representative  shall  sign  all  the  pages  of  the measurement book 

in which the measurements have been recorded in token of his acceptance.  Both representatives shall 

duly attest all the corrections.  No over writings shall be made in the M book. In case if the   contractor  

not  attend  or neglect  or  omit  to  depute  his  representative  to  take  measurements  then  the 

measurements  recorded  by  the  representative  of  the  Architect/consultant  shall  be final. All 

authorized extra work, omissions and all variations made shall be included in such measurements.   
 

21. Variations: 

No  alteration,  omission  or  variation  ordered  in  writing  by  the  Architect/Consultant shall vitiate the 

contract.  In case the Bank/Architect/Consultant thinks proper at any time during the progress of works  

to  make  any  alteration  in,  or  additions  to  or  omission  from  the  works  or  any alteration  in  the  
kind  or  quality  of  the  materials  to  be  used  therein,  the Architect/Consultant  shall  give  notice  

thereof  in  writing  to  the  contractor  or  shall confirm  in  writing  within  seven  days  of  giving  such  



 

 

oral  instructions  the  contractor shall alter to, add to, or omit from as the case may be in accordance 

with such notice but the contractor shall not do any work extra to or make any alteration or additions to  
or  omissions  from  the  works  or  any  deviation  from  any  of  the  provisions  of  the contract, 

stipulations, specifications or contract drawings without previous consent in writing of the 

Architect/Consultant and the value of such extras, alterations, additions or  omissions  shall  in  all  cases  

be  determined  by  the  Architect/Consultant  and  the same shall be added to or deducted from the 

contract value, as the case may be.   

 
22. Valuation of Variations   

No claim for an extra shall be allowed unless it shall have been executed under the authority  of  the  

Architect/Consultant  with  the  concurrence  of  the  Bank  as  herein mentioned.  Any  such  extra  is  

herein  referred  to  as  authorized  extra  and  shall  be made in accordance with the following provisions.   

a) i)The  net rates or prices in the contract shall  determine the valuation of the extra work  where  such  
extra  work  is  of  similar  character  and  executed  under  similar conditions as the work priced herein. 

ii)Rates  for  all  items,  wherever  possible  should  be  derived  out  of  the  rates  given in the priced 

BOQ.  

b)The net prices of the original tender shall determine the value of the items omitted, provided if omissions 

do not vary the conditions under which any remaining items of works  are carried  out, otherwise the 

prices for the same shall be  valued  under sub clause (c) hereunder.  
c) Where  extra  works  are  not of  similar character and/or  executed  under  similar conditions as 

aforesaid or where the omissions vary the conditions under which any remaining items  or  works are 

carried  out, then  the  contractor  shall within  7 days  of the  receipt  of  the  letter  of  acceptance  inform  

the  Architect/Consultant  of  the  rate which he intends to charge for such items of work, duly supported 

by analysis of the rate or rates claimed and the Architect/Consultant  shall fix such rate or prices as in 
the  circumstances  in  his  opinion  are  reasonable  and  proper,  based  on  the  market rate.   

d)Where extra work cannot  be properly measured or valued the contractor shall  be allowed day work 

prices at the net rates stated in the tender of the BOQ or, if not, so stated  then  in  accordance  with  the  

local  day  work  rates  and  wages  for  the  district; provided that in either case, vouchers specifying the 

daily time (and if required by the Architect/Consultant) the workman’s name and materials employed be 

delivered for verifications  to  the  Architect/Consultant  at  or  before  the  end  of  the  week  following 
that in which the work has been executed.   

e) It is further clarified that for all such authorized extra items where rates cannot be derived  from  the  

tender,  the  contractor  shall  submit  rates  duly  supported  by  rate analysis worked on the “market 

rate basis” for material, labour, hire/running charges of  equipment  and  wastages  etc  plus  15%  

towards  establishment  charges, contractor’s overheads and profit. Such items shall not be eligible for 
escalation.  

 

23. Final Measurement  

The measurement and valuation in respect of the contract shall be completed within one month of the 

virtual completion of the work.  

 
24. Virtual Completion Certificate (VCC)  

On  successful  completion  of  entire  works  covered  by  the  contract  to  the  full satisfaction  of  the  

Bank,  the  contractor  shall  ensure  that  the  following  works  have been completed to the satisfaction 

of the bank.   

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labor, equipment and 
machinery.  

b) Demolish,  dismantle  and  remove  the  contractor’s  site  office,  temporary  works, structures  including  

labour  sheds/camps  and  constructions  and  other  items  and things  whatsoever  brought  upon  or  

erected  at  the  site  or  any  land  allotted  to  the contractor by the bank and not incorporated in the 

permanent works.  

c)Remove all rubbish, debris etc from the site and the land allotted to the contractor by the bank and shall 
clear, level and dress, compact the site as required by the bank.  

d)Shall  put  the  bank in  undisputed  custody  and  possession  of  the  site  and  all  land allotted by 

the bank.  

e) Shall hand over the work in a peaceful manner to the bank.  

f)All  defects/imperfections  have  been  attended  and  rectified  as  pointed  out  by  the bank to the full 

satisfaction of bank.  
Upon  the  satisfactory  fulfillment  by  the  contractor  as  stated  above,  the  contractor shall  be  entitled  

to  apply  to  the  Architect/Consultant  for  the  certificate.  If  the Architect/Consultant  is satisfied  of  

the  completion  of  the  work,  relative  to  which  the completion certificate has been sought, the 

Architect/Consultant shall within fifteen (15)  days  of  the  receipt  of  the  application  for  virtual  

completion  certificate,  issue  a VCC in respect of the work for which the VCC has been applied. This 
issuance of a VCC shall be without prejudice to the bank’s rights and contractor’s liabilities  under  the  

contract  including  the  contractor’s  liability  for  defects  liability period nor shall the issuance of VCC 



 

 

in respect of  the works or work at any site be construed  as  a  waiver  of  any  right  or  claim  of  the  

Bank against  the  contractor  in respect  of  works  or  work  at  the  site  and  in  respect  of  which  the  

VCC  has  been issued.  

25. Work by other agencies  
The Bank/Architect/Consultant reserves the rights to use premises and any portion of the site for 

execution of any work not included in  the scope of this contract which it may desire  to  have carried  out  

by  other  persons  simultaneously  and  the  contractor shall  not  only  allow  but  also  extend  reasonable  

facilities  for  the  execution  of  such work. The contractor however shall not be required  to provide any 

plant or material for  the  execution  of  such  work  except  by  special  arrangement  with  the  bank.  

Such work shall be carried out in such manners not to impede the progress of the works included in the 
contract.  

 

26. Insurance of Works  

26.1.  Without  limiting  his  obligations  and  responsibilities  under  the  contract  the contractor  shall  

insure  in  the  joint  names  of  the  bank  and  the  contractor  against  all loss  or  damages  from  
whatever  cause  arising  other  than  the  excepted  risks,  for which he  is  responsible  under the  terms 

of  contract and  in  such a  manner  that  the bank  and contractor are covered for the period stipulated 

in clause 29 of GCC and are also  covered  during  the  period  of  maintenance  for  loss  or  damage  

arising  from  a cause,  occurring  prior  to  the  commencement  of  the  period  of  maintenance  and  for 

any  loss  or  damage  occasioned  by  the  contractor  in  the  course  of  any  operations carried out by 

him for the purpose of complying with his obligations under clause.   
a)The  works  for  the  time  being  executed  to  the  estimated  current  Contract  value thereof, or  such  

additional  sum  as  may  be  specified  together  with  the  materials for incorporation in the works at 

their replacement value.  

b) The constructional plant and other things brought on to the site by the contractor to the replacement 

value of such constructional plant and other things.  
c)Such insurance shall be effected with an insurer and in terms approved by the bank which approval 

shall not be unreasonably withheld and the contractor shall whenever required produce to the 

Architect/Consultant the policy of insurance and the receipts for payment of the current premiums.   

 

26.2. Damage to persons and property  

The  contractor  shall,  except  if  and  so  far  as  the  contract  provides  otherwise indemnify the bank 
against all losses and claims in respect of injuries or damages to any  person  or  material  or  physical  

damage  to  any  property  whatsoever  which  may arise  out of or in consequence of the execution and 

maintenance of the works and against all claims proceedings, damages, costs, charges and expenses 

whatsoever in respect of or in relation thereto except any compensation of damages for or with respect to: 

a) The permanent use or occupation of land by or any part thereof.  
b)The  right  of  Bank  to  execute  the  works  or  any  part  thereof,  on,  over,  under,  in  or through any 

lands.   

c)Injuries  or  damages  to  persons  or  properties  which  are  unavoidable  result  of  the execution or 

maintenance of the works in accordance with the contract.   

d)Injuries or damage to persons or property resulting from any act or neglect of the Bank,  their  agents,  

employees  or  other  contractors  not  being  employed  by  the contractor  or  in  respect  of  any  claims,  
proceedings,  damages,  costs,  charges  and expenses in respect thereof or in relation thereto or where 

the injury or damage was contributed  to  by  the  contractor,  his  servants  or  agents  such  part  of  the 

compensation  as  may  be  just  and  equitable  having  regard  to  the  extent  of  the responsibility of 

the Bank, their employees, or agents or other employees, or agents or other contractors for the damage or 

injury. 
 

26.3. Contractor to indemnify Bank  

The  contractor  shall  indemnify  the  bank  against  all  claims,  proceedings,  damages, costs,  charges  

and  expenses  in  respect  of  the  matters  referred  to  in  the  provision sub clause 26.2 of this clause.  

 

26.4. Contractor’s superintendence 
The contractor shall fully indemnify and keep indemnified the bank against any action, claim,  or  

proceeding  relating  to  infringement  or  use  of  any  patent  or  design  or  any alleged patent or design 

rights and shall pay any royalties which may be payable in respect  of  any  article  or  part  thereof  

included  in  the  contract.  In  the  event  of  any claim  made  under  or  action  brought  against  bank  

in  respect  of  such  matters  as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be  at  liberty,  at  his  own  expenses  to  settle  any  dispute  or  to  conduct  any  litigation 

that may arise there from, provided that the contractor shall not be liable to indemnify the bank  if  the  

infringement  of  the  patent  or  design  or  any  alleged  patent  or  design right is the direct result of an 

order passed by the Architect/Consultant in this behalf.  

 



 

 

26.5. Third Party Insurance  

26.5.1.  Before  commencing  the  execution  of  the  work  the  contractor  but  without limiting  his  
obligations  and  responsibilities  under  clause  25  of  GCC  shall  insure against  his  liability  for  any  

material  or  physical  damage,  loss,  or  injury  which  may occur to any property including that of bank, 

or to any person, including any employee of the bank, by or arising out of the execution of the works or 

in the carrying out of the contract, otherwise than due to the matters referred to in the provision to clause 

27 thereof.  

 
26.5.2. Minimum Amount of Third Party Insurance  

Such insurance shall be affected with an insurer and in terms approved by the bank which approval shall 

not be reasonably withheld and for at least the amount stated below. The contractor shall, whenever 

required, produce to the Architect/Consultant the  policy  or  policies  of  insurance  cover  and  receipts  

for  payment  of  the  current premiums.  
 

26.6. The minimum insurance cover for physical property, injury, and death is Rs.5.0 lakh  per  

occurrence  with  the  number  of  occurrences  limited  to  four.  After each occurrence contractor will 

pay additional premium necessary to make insurance valid for four occurrences always.   

 

26.7. Accident or Injury to Workmen  
26.7.1. The Bank shall not be liable for or in respect of any damages or compensation payable  at  law  in  

respect  or  in  consequence  of  any  accident  or  injury  to  any workmen or other person in the 

employment of the contractor or any subcontractor, save and except an accident or injury resulting from 

any act or default of the bank or their agents, or employees. The contractor shall indemnify and keep 

indemnified bank against  all  such  damages  and compensation,  save  and  except  as  aforesaid  and 
against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto.  

 

26.7.2. Insurance against accidents etc to workmen  

The contractor shall insure against such liability with an insurer approved by the bank during  the  whole  

of  the  time  any  person  employed  by  him  on  the  works  and  shall, when  required,  produce  to  the  
architect/consultant  such  policy  of  insurance  and receipt for payment of the current premium. Provided 

always that, in respect of any persons  employed  by  any  subcontractor  the  contractor’s  obligation  to  

insure  as aforesaid  under  this  sub clause  shall  be  satisfied  if  the  sub  contractor  shall  have insured  

against  the  liability  in  respect  of  such  persons  in  such  manner  that  bank  is indemnified  under  

the  policy  but  the  contractor  shall  require  such  subcontractor  to produce to the Architect/Consultant 
when required such policy of insurance and the receipt for the payment of the current premium. 

 

26.7.3. Remedy on Contractor’s failure to insure  

If the  contractor  fails  to  effect  and  keep in force  the  insurance  referred  to above  or any other 

insurance which he may be required to effect under the terms of contract, then and in any such case the 

bank may effect and keep in force any such insurance and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount so paid by the bank as aforesaid and 

also deduct 15% of contract value from any amount due or which may become due to the contractor, or 

recover the same as debt from the contractor.  

  

26.7.4. Without prejudice to the other rights of the Bank against contractors, in respect of  such  default,  
the  Bank  shall  be  entitled  to  deduct from  any  sums payable  to  the contractor the amount of any 

damages costs, charges, and other expenses paid by the bank and which are payable by the contractors 

under this clause. The contractor shall upon settlement by the insurer of any claim made against the 

insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair the 

works destroyed or damaged. In this event all the monies received from the insurer in respect of such 

damage shall be paid to the contractor and the contractor shall not be  entitled  to  any  further  payment  
in  respect  of  the  expenditure  incurred  for rebuilding or repairing of the materials or goods destroyed 

or damaged.  

 

27. Commencement of Works   

The work should  be  started from 3rd day of issue of work order. In case, contractor fails to undertake the 

work at site within 7 days from the date of issue of work order, the Bank reserve the rights to entrust the 
work to any other contractor at its discretion and earnest money deposit of defaulter contractor will be 

forfeited.  

 

 28. Time for completion 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall 
be completed within a period of 30 days from the date of award of work.  If  required  in  the  contract  or  

as  directed  by  the Architect/Consultant,  the  contractor  shall  complete  certain  portions  of  work  



 

 

before completion of the entire work. However the completion date shall be reckoned as the date by which 

the whole work is completed as per the terms of the contract.  
29. Extension of Time 

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of the 

contractor, the Architect/Consultant may submit a recommendation to the bank to grant a fair and 

reasonable extension of time for completion of work as per the terms of contract.  If  the  contractor  needs  

an  extension  of  time  for  the completion of work or if the completion of work is likely to be delayed for 

any reasons beyond the due date of completion as stipulated in the contract, the contractor shall apply to  
the  bank through  the Architect/Consultant in  writing  at least 10 days  before the  expiry  of  the  

scheduled  time  and  while  applying  for  extension  of  time  he  shall furnish  the  reasons  in  detail  

and  his  justification  if  any,  for  the  delays.  The architect/consultant shall submit their 

recommendations to the bank in the prescribed format for granting extension of time. While granting 

extension of time the contractor shall  be  informed  the  period  extended  time  which  will  qualify  for  
levy  of  liquidated damages.  For  the  balance  period  in  excess  of  original  stipulated  period  and  duly 

sanctioned  extension  of  time  by  the  bank the  provision  of  liquidated  damages  as stated under 

clause 9 of GCC shall become applicable. Further contract shall remain in force even for the period beyond 

the due date of completion irrespective whether the extension is granted or not. 

 

30. Rate of progress  
Whole of  the  materials,  plant  and  labour  to  be  provided  by  the  contractor  and  the mode, manner 

and speed of execution and maintenance of the works are to be of a kind  and  conducted  in  a  manner  

to  the  satisfaction  of  the  Architect/Consultant. Should the rate of progress of the work or any part 

thereof be at any time be in the opinion of the Architect/ Consultant too slow to ensure the completion 

of the whole of the  work  by  the  prescribed  time  or  extended  time  for  completion  the 
Architect/Consultant  shall  thereupon  take  such  steps  as  considered  necessary  by the  

Architect/Consultant  to  expedite  progress  so  as  to  complete  the  woks  by  the prescribed  time or 

extended time. Such communications from  the Architect/Consultant  neither  shall  relieve  the  

contractor  from  fulfilling  obligations under  the  contract  nor  he  shall  be  entitled  to  raise  any  

claims  arising  out  of  such directions. 

 
31. Work during nights and holidays   

Subject to any provision to the contrary contained in the contract no permanent work shall save  as 

herein  provided  be  carried  on  during  the  night or  on  holidays  without the  permission  in  writing  

of  the  Architect/Consultant,  save  when  the  work  is unavoidable or absolutely necessary for the 

saving of life or property or for the safety of  the  work  in  which  case  the  contractor  shall  immediately  
advise  the Architect/Consultant. However the  provision of the  clause shall  not be applicable in the 

case of any work which becomes essential to carry by rotary or double shifts in order  to  achieve  the  

progress  and  quality  of the  part  of  the works  being technically required and continued with the prior 

approval of the Architect/consultant at no extra cost to the bank. All work at night after obtaining 

approval from competent authorities shall be carried out without unreasonable noise and disturbance. 

 
Compensation for delay/ Liquidity Damages: 

Time is the essence of the contract. If the contractor fails to complete the work and clear the site on or 

before the dates fixed for completion, then the contractor shall without prejudice be liable to pay 

liquidation damage (LD) at 1 % of the contract value for every week that the whole or the part of work 

remains incomplete. However, the total amount of LD to be paid under this condition shall not exceed 
15% of the contract value. 

   

32. No compensation for restrictions of work   

If at any time after acceptance of the tender bank shall decide to abandon or reduce the scope of work for 

any reason whatsoever and hence not require the whole or any part of the work to be carried out, the 

Architect/Consultant shall give notice in writing to that effect to the contractor and the contractor shall 
act accordingly in the matter.  

 

The  contractor  shall  have  no  claim  to  any  payment  of  compensation  or  otherwise whatsoever, on 

account of any profit or advantage which he might have derived from the  execution  of  the  work  fully  

but  which  he  did  not  derive  in  consequence  of  the foreclosure of the whole or part of the work.  

Provided  that  the  contractor  shall  be  paid  the  charges  on  the  cartage  only  of materials actually 
and bona fide brought to the site of the work by the contractor and rendered  surplus  as  a  result  of  the  

abandonment,  curtailment  of  the  work  or  any portion  thereof  and  then  taken  back  by  the  

contractor,  provided  however  that  the Architect/Consultant  shall  have  in  such  cases  the  option  of  

taking  over  all  or  any such materials at their purchase price or a local current rate whichever is less.   

In  case  of  such  stores  having  been  issued  from  bank  stores  and  returned  by  the contractor to 
stores, credit shall be given to him at the rates not exceeding those at which  were  originally  issued  to  

the  contractor  after  taking  into  consideration  and deduction for claims on account of any deterioration 



 

 

or damage while in the custody of  the  contractor  and  in  this  respect  the  decision  of  

Architect/Consultant  shall  be final.  
  

33. Suspension of work  

i)The  contractor  shall,  on  receipt  of  the  order  in  writing  of  the  Architect/Consultant (whose decision 

shall be final and binding on the contractor) suspend the progress of works or any part thereof for such 

time and in such manner as Architect/ Consultant may consider necessary so as not cause any damage 

or injury to the work already done or endanger the safety thereof for any of following reasons.  
a) On account any default on the part of the contractor, or  

b)For proper execution of the works or part thereof for reasons other than the default of the contractor, or 

c) For safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the works to  the  extent  

necessary  and  carry  out  the  instructions  given  in  that  behalf  by  the Architect/Consultant.   
ii) If the suspension is ordered for reasons (b) and (c) in sub Para (i) above :  

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 

compensation whatsoever shall be paid on this account.   

 

34. Action when the whole security deposit is forfeited  

In any  case  in  which  under  any  clause  or  clauses  of  this  contract,  the  Contractor shall  have  
rendered  himself  liable  to  pay  compensation  amounting  to  the  whole  of his security deposit the 

Architect/Consultant shall have the power to adopt any of the following course as they may deem best 

suited to the interest of the bank.  

 

a) To rescind  the  contract  of  which  rescission  notice  in  writing  to  the  contractor  by the 
Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the contractor 

shall be forfeited and be absolutely at the disposal of bank.  

 

b)To employ labour paid by the bank and to supply materials to carry out the work, or any part of the 

work, debiting the contractor with the cost of the labour and materials (the  cost  of  such  labour  and  

materials  as  worked  out  by  the  Architect/  Consultant shall be final and conclusive against the 
contractor) and crediting him with the value  of the work done, in all respects in the same manner and at 

the same manner and at the same rates as if it had been carried out by the contractor under the terms of 

this contract the certificate of Architect/Consultant as to the value of work done shall be final and 

conclusive against the contractor.  

c)To measure up the work of the contractor, and to take such part thereof as shall be unexecuted,  out  
of  his  hands,  and  to  give  it  to  another  contractor  to  complete  in which case any expenses which 

may be incurred in excess of the sum which would have  been  paid  to  the  original  contractor,  if  the  

whole  work  had  been  executed  by him  (of  the  amount  of  which  excess  the  certificates  in  writing  

of  the  Architects/ Consultant  shall  be  final  and  conclusive)  shall  be  borne  by  original  contractor  

and may  be  deducted  from  any  money  due  to  him  by  bank  under  the  contract  or otherwise, or  

from his  security  deposit  or the  proceeds  of  sale thereof,  or  sufficient part thereof.  
In the event of any of above courses being adopted  by the bank the contractor shall have  no  claim  to  

compensation  for  any  loss  sustained  by  him  by  reasons  of  his having  purchased  or  procured  any  

material  or  entered  into  any  engagements  or make any advances on account of, or with a view to the 

execution of the work or the performance  of  the  contract  and  in  case  the  contract  shall  be  rescinded  

under  the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any 
work thereto for actually performed under this contract, unless, and until the  Architect/Consultant  will  

have  certified  in  writing  the  performance  of  such  work and the value payable in respect thereof, and 

he shall only be entitled to be paid the value so certified.   

 

35. Owner’s Right to Terminate the Contract  

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjudged an 
insolvent or being an incorporated company shall have an order for compulsory  winding  up  voluntarily  

or  subject to  the  supervision  of  Government and of the Official Assignee of the liquidator in such acts 

of insolvency or winding up shall be unless within seven days after notice to him to do so, to show to the 

reasonable satisfaction  of  the  Architect/Consultant  that  he  is  able  to  carry  out  and  fulfill  the 

contract, and to give security therefore if so required by the Architect/Consultant.  

 Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors 

of the contractor.  

Or  shall  assign  or  sublet  this  contract  without  the  consent  in  writing  of  the  bank through  the  

Architect/Consultant  or  shall  charge  or  encumber  this  contract  or  any payment due to which may 

become due to the contractor there under.  
a)Has abandoned the contract; or  

b)Has failed to commence the works, or has without any lawful excuse under these conditions suspended 



 

 

the progress of the works for 14 days after receiving from the bank through the Architect/Consultant 

written notice to proceed, or  
c)Has failed to proceed with the works with such diligence and failed to make such due  progress  as  

would  enable  the  works  to  be  completed  within  the  time  agreed upon, or has failed to remove the 

materials from the site or to pull down and replace work  within  seven  days  after  written  notice  from  

the  bank  through  the  Architect/ Consultant  that  the  said  materials  were  condemned  and  rejected  

by  the  Architect/ Consultant under these conditions; or has neglected or failed persistently to observe 

and perform all or any of the acts, matters or things by this contract to be observed and performed by the 
contractor for seven days after written notice shall have been given  to  the  contractor  to  observe  or  

perform  the  same  or  has  to  the  detriment  of good workmanship or in defiance of the bank’s or 

Architect’s/Consultant’s instructions to  the  contrary  subject  any  part  of  the  contract.  Then  and  in  

any  of  said  cases  the bank and or the Architect/Consultant, may not withstanding any previous waiver, 

after giving  seven  days’ notice  in  writing  to  the  contractor,  determine  the  contract,  but without  
thereby  affecting  the  powers  of  the  Bank  or  the  Architect/Consultant  or  the obligation and liabilities 

of the contractor the whole of which shall continue in force as fully as if the contract had not been so 

determined and as if the works subsequently had been executed by or on behalf of the contractor. And, 

further the bank through the Architect/Consultant,  their  agents  or  employees  may  enter  upon  and  

take possession  of  the  work  and  all  plants,  tools,  scaffoldings,  materials,  sheds, machineries  lying  

upon  the  premises  or  on  the  adjoining  lands  or  roads,  use  the same by means of their own 
employees or workmen in  carrying on and completing the work or by engaging any other contractors or 

persons to complete the work and the contractor shall not in any was interrupt or do any act, matter or 

thing to prevent or  hinder  such  other  contractor  or  other  persons  employed  for  completing  and 

finishing or using the materials and plant for the works.  

When the works shall be completed or as soon thereafter as convenient the Bank or the 
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus  materials  and  

plants  and  should  the  contractor  fail  to  do  so  within  14  days after  receipt  thereof  by  him  the  

bank sell  the  same  by  public  auction  after  due publication  and  shall  adjust  the  amount  realized  

by  such  auction.  The contractor shall have no right to question any of the act of the bank incidental to 

the sale of the materials etc.   

 
36. Certificate of Payment  

The contractor shall be entitled for payment as per the certificates issued by the Architect/ Consultant. 

The certificate of the Architect will be scrutinized by concerned engineer of bank who will pass the bill for 

payment. Payment will be made to the contractor within 10 working days from the date of passing of the 

Bill by the concerned engineer of bank. The Bank shall deduct the statutory recoveries and other dues 
including the retention amount from bill passed for payment.   

Provided  always  that  the  issue  of  any  certificate  by  the  Architect/Consultant  during the progress 

of works or completion shall not have effect as certificate of satisfaction or to relieve the contractor from 

his liability under this clause.   

The  Architect/Consultant  shall  have  power  to  withhold  the  certificate  if  the  work  or any part 

thereof is not carried out to their satisfaction.   
The  Architect/Consultant  may  by  any subsequent  certificate  make  any  corrections  required  in 

previous certificate.  

The Bank shall reserve its liberty to modify the certificate of payment as issued by the 

Architect/Consultant from time to time while making the payment as deemed fit and necessary.   

The  contractor  shall  submit  interim  bills  only  after  taking  actual  measurements  and properly 
recorded in the Measurement book (M.B).   

The  contractor  shall  not  submit  interim  bills less than 50% of contract value  (i.e. the  actual value  of  

work done by him equal to the 50% billed amount) and the minimum interval between two such bills shall 

be 10 days. The final bill may be submitted by contractor within a period of one month from the date of 

virtual completion and Architect/Consultant shall issue the certificate of payment within a period of 15 

days. The bank shall pay the amount of final bill within a period of  15 days from  the  date  of  issue  of 
certificate provided  there  is  no  dispute  in respect of rates and quantities. The contractor shall submit 

the interim bills in the prescribed format with all details. 

 

37. Payment to Contractors: 

Payment will be released only after completion of the work to the satisfaction of the Bank.  However, 

interim bills (50%) after certification of architect will be considered subject to ceiling as mentioned clause 
36 of the tender. This is an item rate tender. The quantities given in the schedule of items are approximate 

& payment shall be made only for the quantities executed as per the actual measurement. The contractor 

is not entitled for any sort of compensation towards the materials procured & stored in excess of the 

measured quantity, if any. 

 
38. Settlement of Disputes and Arbitration  

Except where otherwise provided in the contract all  questions and disputes relating to the meaning of the 



 

 

specifications, design, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of  or  relating  to  the  contract,  designs,  drawings,  specifications,  

estimates, instructions,  orders  or  these  conditions  or  otherwise  concerning  the  work  or  the execution 

or failure to execute the same, whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter: 

i)If the contractor considers that he is entitled to any extra payment or compensation in  respect  of  the  

works  over  and  above  contracted  works undertaken at the request of bank and duly certified by the  
Architect  which have been disallowed by bank. The contractor shall forthwith  give  notice  in  writing  of  

his  claim,  or  dispute  to  the Dy Zonal Head, Zonal Office, Mangaluru and endorse  a  copy  of  the  same  

to  the  Architect,  within  30  days  from  the  date  of disallowance thereof or the date of deduction or 

recovery. The said notice shall give full particulars of the claim, grounds on which it is based and detailed 

calculations of the amount disputed. Thereafter the dispute shall be taken up in arbitration.  
It is also a term of this contract that no person other than a person appointed by such General Manager 

aforesaid should act as arbitrator who shall be a PWD engineer of the Government of Karnataka with rank 

not less than the rank of an Executive Engineer.  

The arbitration shall be conducted in accordance with the provisions of the Arbitration & Conciliation Act 

1996 or any statutory modification or reenactment thereof and the rules made there under.  The fee 

claimed by the arbitrator shall be shared equally by the parties. The decision of the Arbitrator is final and 
binding on the parties. The Courts at Mangaluru alone shall have jurisdiction in respect of settlement of 

all disputes arising out or in connection with the contract. 

 

39. Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement 
will be on the net quantities or work produced in accordance with up to date. Rules laid down by the 

Bureau of Indian Standards.  In the event any dispute/disagreement the decision of the Architect/ 

Consultant shall be final and binding on the contractor.  

 

40. Maintenance of Registers  

The  contractor  shall  maintain  the  following  registers  at  site  of work  and  should  produce  the  same  
for  inspection  of  Bank/Architect/Consultant  whenever desired by them. The contractor shall also 

maintain the records/registers as required by the local authorities/Government from time to time.  

i. Register for secured advance ii. Register for hindrance to work iii. Register for running a/c bill  

iv. Register for labour. 

  
41. Force Majeure  

41.1. Neither contractor nor Bank shall be considered in default in performance of their obligations  if  

such  performance  is  prevented  or  delayed  by  events  such  as  war, hostilities  revolution,  riots,  civil  

commotion,  strikes,  lockout,  conflagrations, epidemic,  accidents,  fire,  storms,  floods,  droughts,  

earthquakes  or  ordinances  or any  act  of  god  or  for  any  other  cause  beyond  the  reasonable  control  

of  the  party affected or prevented or delayed. However a notice is required to be given within 30 days 
from the happening of the event with complete details, to the other party to the contract,  if  it  is  not  

possible  to  serve  a  notice,  within  the  shortest  possible  period without delay.  

41.2.  As  soon  as  the  cause  of  force  majeure  has  been  removed  the  party  whose ability  to  perform  

its  obligations  has  been  affected,  shall  notify  the  other  of  such cessation and the actual delay 

incurred in such affected activity adducing necessary evidence in support thereof.   
41.3.From the date of occurrence of a case of force majeure obligations of the party affected shall be 

suspended during the continuance of any inability so caused. With the cause  itself and  inability  resulting  

there  from  having  been  removed,  the  agreed time  of  completion  of  the  respective  obligations  under  

this  agreement  shall  stand extended by a period equal to the period of delay occasioned by such events.  

41.4.  Should  one  or  both  parties  be  prevented  from  fulfilling  the  contractual obligations  by  a  

state  of force  majeure  lasting  to  a  period  of  6  months  or  more  the two parties shall mutually decide 
regarding the future execution of this agreement. 

 

42. Local Laws, Acts, Regulations  

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour  (regulation  

and  abolition  act  of  1970)  and  other  safety  regulations.  The contractor shall comply with the provision 

of all labour legislation including the latest requirements  of  all  the  Acts,  laws,  any  other  regulations  
that  are  applicable  to  the execution of the project.  He shall provide access and inspection of the registers 

to the concerned inspecting authority of the state and central government. Any compliance required to be 

carried out shall be forthwith complied with by the contractor and informed to the Bank.i)Minimum Wages 

Act, 1948 (Amended) ii)Payment of Wages Act 1936 (Amended) iii)Workmen’s Compensation Act 1923 

(Amended) iv)Contract  Labour  Regulation  and  Abolition  Act  1970  and  Central  Rules  1971 (Amended) 
v)Apprentice Act 1961 (Amended) vi)Industrial Employment (Standing Order) Act 1946 (Amended) 

vii)Personal Injuries (Compensation Insurance) Act 1963 and any other modifications viii)Employees’  



 

 

Provident  Fund  and  Miscellaneous  Provisions  Act  1952  and amendment thereof  

43. SAFETY CODE:  SAFETY MEASURES AT SITE:  
All  personnel  at  site  should  be  provided  with Helmets  and  Safety  Boots  with some  Identification  

Mark.  Visitors also should be provided with Helmets.  It should be ensured that these are used properly. 

First Aid Box should be kept at site with all requisite materials.  No one should be allowed to inspect / 

work at a height without Safety Belt / Helmet.  

  

44. WARRANTY: 
The materials supplied should have unconditional comprehensive warranty of 12 months from the date 

of issue of Virtual completion certificate. During the warranty period of 12 months, the contractor has to 

provide service support for the above items & attending to all repairs & replacement of defective parts if 

any shall be borne by the contractor without any extra cost to the bank.  

 
45. On successful completion of entire works covered by the contract to the full satisfaction of the Bank, 

the contractor shall ensure that the following works have been completed to the satisfaction of the bank: 

 a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor's labor, equipment and 

machinery. b) Demolish, dismantle and remove the contractor ‘s site office, temporary works, structures 

including labor sheds/camps and constructions and other items and things whatsoever brought upon or 

erected at the site or any land allotted to the contractor by the Owner and not incorporated in the 
permanent works. 

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the Owner and 

shall clear, level and dress, compact the site as required by the Bank Penalty if any, levied by municipal 

authorities on account of non-clearance of debris will have to be borne by the Contractor. 

d) Shall put the Bank in undisputed custody and possession of the site and all land allotted by the Owner. 
e) Shall hand over the work in a peaceful manner to the Owner. 

f) All defects / imperfections have been attended and rectified as pointed out by the Owner to the full 

satisfaction of Owner. The quantities indicated are approximate. On award of work and approval of the 

scheme, the contractor has to work out the actual quantities of each item of work and intimate to the 

Owner. No increase in cost shall be given for any additional quantities of any item given in the tender. 

 
46. Special Instructions: 

i. All materials to be used in execution of project shall be of first-class quality, recommended make, I.S.I. 

marked and shall be approved by Owner before its application. 

ii. The contractor shall be paying all testing charges required for testing of materials and samples as and 

when taken by Owner/ The Contractor shall arrange necessary labour and transportation to facilitate 
testing of samples/materials. Frequency of testing materials/samples shall be as per related I.S. codes. 

iii. The work should be carried out in truly professional manner, neatly finished with proper line, level and 

plumb. Cleanliness and finishing of the job is of utmost importance. Hence the job should be done most 

carefully with best workmanship. For all finishing jobs samples should be approved from the owner before 

completely executing the work. 

iv. The Owner/ should be immediately informed for any discrepancy in drawings, specifications and 
instructions in the execution of job at site before actual execution of particular item having discrepancy. 

 v. Any item found to be having been executed with poor workmanship or materials of inferior    quality 

then the contractor shall have to rectify /reconstruct the work as specified by Owner/ No extra charge 

will be admissible in such case. If Contractors fails to do so, the Owner reserved the right to 

rectify/reconstruct the work through some other agency at the expenses of contractor.  
vi. The schedule of activities as submitted by the contractor shall have to be strictly adhered to. Regular 

progress reports shall have to be submitted by the contractor giving all details for monitoring of the 

schedule. 

vii. The Contractor shall take charge of site and if site clearance is involved, he shall attend to it. (If such 

type of unforeseen and unavoidable situation occurs, in that case actual labour employed for such job 

shall be paid including overheads and profit). 
viii. Special care is to be taken for cleanliness of the site. After the end of day's work, the site should be 

cleaned immediately. 

ix. The contractor shall have to co-operate with the agencies executing other works in the same area. 

x. While executing the work, the contractor shall ensure safety and security of the property of the Owner 

so as to avoid theft etc.     

 
Ethics clause :  

Successful Vendor/Service Provider/Supplier/ Consultant/Contractor, who will be selected according to 

the service/work/project for which the proposal or quotation is invited shall comply with the Bank's Code 

of Ethics which is available on the Bank's website>Shareholder's Corner> Policies/Codes> Our Code of 

Ethics and a clause to this effect shall be included in the agreement/contract. 
Place:                 

         Signature of bidder with seal 



 

 

 
Mandatory information –Technical bid 

(To be furnished on the letterhead of the applicant) 

Important:  

1. Please type or write in capital letters.  

2. The contractors, vendors and who intend to apply for more than one trade have to apply for each 

trade separately  

3. Attach copies of the supporting documents.  

4. Attach extra sheets with Sr. No if the space found insufficient.  

5. Applications of those agencies who do not furnish above information will be summarily rejected.  
 

 

1.2  Name of the applicant / 

organization  

 

1.3  Address of the Registered 

Office  

 

 

 

 

1.4  Address of office at Head 
Office.  

(With Phone Nos, Fax Nos 

& Email ID & Contact 

Person) and address of 

office Mangaluru 

 

1.4.1  Contact no. (mandatory)  
 

1.4.2  Fax no.   

1.4.3  Email id (mandatory)  

 

1.4.4  Contact Person   

2  Year of establishment   

3  Type of the organization 

(Whether sole 

proprietorship, 

Partnership, Private Ltd. 
or Ltd. Co. etc.)  

(Enclose certified copies 

of documents as 

evidence)  

 

4  a) Name & qualification of 

the Proprietor / Partners 

/ Directors of the 
Organization / Firm  

b) Enclose certified copies 

of document as evidence  

 

5  Details of registration – 

Whether Partnership 

firm, Company, etc. Name 
of Registering Authority, 

Date and Registration 

number. Enclose certified 

copies of document as 

evidence  

 

6  Whether registered with 
Government / Semi – 

Government / Municipal 

Authorities of any other 

Public Organization and if 

so, in which class and 

since when? (Enclose 
certified copies of 

document as evidence)  

 



 

 

7  a. No. of years of 

experience in the field 

and details of work in any 
other field.  

b. Whether ISO certified, 

furnish the details.  

 

8  Area of business activities 

other than construction, 

if any, and place of 

business.  

 

9  Registration of firm under 
Shop & Establishment 

Act 1948  

 

10  Address of Head office 

through which the 

proposed work of the 

Bank will be handled  

 

10.1  Name & Designation of 
officer in charge.  

 

11  Yearly turnover of the 

organization during last 3 

years (year wise) (Avg. 

turnover of last 3 years as 

per the respective 
category supported by the 

audited balance sheet 

and Profit & Loss A/c 

(Audited) for the last –3- 

years.  

 

11.1  Average turnover in last 3 

years 

 

11.2.1  2021-22  

11.2.2  2022-23  

11.2.3  2023-24  

12  Name & Address of 

Bankers    

 

13  Enclose copy of latest 

income tax clearance 

certificate.  

 

14  PAN No.   

15  Details of registration   

16  Service Tax/GST 

Registration No.  

 

17  Excise No.   

18  Detailed description and 

value of works done 

(Proforma-1) and works 
on hand (Proforma-2)  

 

19  Empanelment with other 

Companies/PSUs  

 

20  Other infrastructural 

information to be used/ 

referred for this project  

(Proforma-4) List of 
available plants, 

machineries equipment’s 

etc.  

 



 

 

21  Furnish the names of –3- 

responsible persons along 

with their designation, 
address, Tel.No. etc., for 

whose organization, you 

have completed the above 

mentioned jobs and who 

will be in a position to 

certify about the 
performance of your 

organization.  

 

21.1  Name   

 Address  

 

 
 

 

 Contact no.  

 

 

 Email id  

 

 

 Organization  

 

 

21.2  Name   

 Address  
 

 

 

 

 

 Contact no.  

 

 

 Email id  
 

 

 Organisation  

 

 

21.3  Name  

 

 

 Address  

 

 

 Contact no.  

 

 

 Email id  
 

 

 Organization  

 

 

22  Whether any Civil Suit / 

litigation arisen in 

contracts executed / 

being executed during the 
last 10 years. If yes, 

please furnish the name 

of the project, employer, 

Nature of work, Contract 

value, work order and 

brief details of litigation.  
Give name of court, place, 

and status of pending 

litigation.  

Attach a separate sheet if required. 

23  Information relating to 

whether any litigation is 

pending before any 
Arbitrator for 

adjudication of any 

litigation or else any 

 



 

 

litigation was disposed off 

during the last ten years 

by an arbitrator. If so, the 
details of such litigation 

are required to be 

submitted.  

24  Have you been ever 

disqualified or levied 

penalty by the bank in 

past for non  

 

 Fulfilment of the 
contractual obligations. If 

yes, please provide 

details. 

 

25  Have you in past carried 

out any works for Bank of 

Baroda or its 
subsidiaries? If yes, give 

details.  

 

29  GST Number  

 

 

NOTE:- Information has to be filled up specifically in this format. 

  



 

 

PROFORMA – 1 

LIST OF PROJECTS EXECUTED BY THE ORGANISATION DURING THE LAST 7 YEARS 

(Minimum Value of Work done not less than 40 % of the respective category) 

No  Name of 

work/ 

project with 

address.  

Name & 

full postal 

address 

of the 
owner. 

Specify  

Contract 

Amount 

(Rs)  

Stipulated 

time of 

completion 

(Years)  

Actual 

time of 

completion 

(years)  

Any other 

relevant 

information.  

Actual 
amount of 

the Project, if 

increased, 

give reasons.  

Enclose 

client’s 

certificate 

for 
satisfactory 

completion.  

1  2  3  4  5  6  7  8  

        

 

 

 

Information has to be filled up specifically in this format. “Please do not write remark “As indicated 

in Brochure”.  

  



 

 

PROFORMA - 2 

LIST OF IMPORTANT WORKS ON HAND 
 

(Minimum Value of Work done not less than 40 % of the respective category) 

Sl.  

no  

Name of 

work/ project 

with address.  

Name & full postal 

address of the 

owner. Specify 

whether Govt. 

under taking along 
with name, address 

and contact nos. of 

–2 - persons 

(Engineers or top 

officials of the 
organization) 

Contract 

Amount (Rs) 

with copy of 

Work Order 

& completion 
certificate 

from project 

in- charge.  

Stipulated 

time of 

completion 

(Years)  

Present 

status of 

the project 

Any other  

relevant  

information.  

1 2 3 4 5 6 7 

       

 

Note:-Information has to be filled up specifically in this format.  

  



 

 

PROFORMA – 3 

 
DETAILS OF KEY PERSONNEL, GIVING DETAILS ABOUT THEIR TECHNICAL QUALIFICATION & 

EXPERIENCE INCLUDING THEIR IN HOUSE ESTABLISHMENT. 

Sr 
No  

Name and 
designation  

Age  Qualification  Experience  Nature 
of works 

handled 

Name of 
the 

projects 

handled 

along 

with 

amounts 

Date from 
which 

employed in 

your 

organization.  

Indicate 
details of 

experience 

for similar 

projects. 

1  2  3  4  5  6  7  8  9  

         

 

1. Information has to be filled up specifically in this format.  

 

2. Indicate other points, if any, to show your technical competence to indicate any important 

point in your favour.  
  



 

 

PROFORMA – 4 

 

Details of Infrastructure in Office 

Sr.No.  Items Numbers Details 

1  Office Premises, Area, etc. 

 

   

2  Fax M/c  
 

  

3  Email id  

 

  

4  Telephones  

 

  

5  Other instruments  

 

  

6  Details of Workshop 

Setup  
 

  

 (i)  

 

  

 (ii)  

 

  

 (iii)  

 

  

 

I/We confirm that to the best of our knowledge this information mentioned by me/us in Annexure A 
(Proforma 1,2,3 & 4) is authentic and accept that any deliberate concealment will amount to 

disqualification by the Bank at any stage. 

 

 

 

 
  



 

 

 

     

    DECLARATION ACCEPTING TERMS AND CONDITIONS OF THE TENDER 

 
Date_________ 

        

To: 

Bank of Baroda, 

Zonal Office 

Vijaya Towers, 2nd Floor 
MSRS Road, 

Mangaluru-575003 

 

Dear Sirs, 

 

Ref. Your Tender Document Ref No.: dated 30.11.2024 

 

We, the undersigned have examined the above-mentioned Tender document, including amendment/ 

corrigendum No. __________, dated ________ (if any), the receipt of which is hereby confirmed. We now 

undertake to execute the works in conformity with your above-referred document for the sum as finalized 

after tendering process, attached herewith in a separate envelope and made part of this tender. 
  

If our tender is accepted, we undertake to execute the works mentioned above, in accordance with the 

time schedule specified in the tender document 

 

We further confirm that, if our tender is accepted, we shall provide you with a security deposit of required 
amount in an acceptable form, for due performance of the contract. We agree to keep our tender valid for 

the period mentioned in the tender. We also accordingly confirm to abide by this tender up to the aforesaid 

period and this tender may be accepted any time before the expiry of the aforesaid period. We further 

confirm that, until a formal contract is executed, this tender read with your written acceptance thereof 

within the aforesaid period shall constitute a binding contract between us. 

 
We further understand that you are not bound to accept the lowest or any tender you may receive against 

your above-referred tender enquiry. 

 

We confirm that we do not stand deregistered/banned/blacklisted by any Govt. Authorities. 

 
We confirm that we fully agree to the terms and conditions specified in above mentioned Tender 

document, including amendment/ corrigendum if any 

 

 

(Signature & seal with date) 

 

 

(Name and Designation) Duly authorized to sign Tender for and on behalf of M/s._____________ 

Place: 

Date:  

   

 

 

   
  



 

 

FORMAT OF AGREEMENT TO BE EXECUTED WITH L1 CONTRACTOR 

 
This agreement is made and executed at Mangaluru, on this________ day of _________ 20__ between  

Bank Of Baroda, a body corporate constituted under Banking companies (Acquisition & Transfer of 

undertakings) Act having its Zonal Office at MSRS Road, Vijaya Towers, Mangaluru 575003 represented 

by___________________ and hereinafter called the ‘Employer' 

and__________________________No________________________________ represented by its 

director/partner/proprietor/_________________________and hereinafter called the ‘Contractor'.  

The term `The Employer' and `The Contractor' shall mean and include its successors and assignees.  

Whereas the Employer is desirous to carry out Renovation of 3rd floor Vijaya Tower – Interior furnishing, 

Electrical & Air conditioning Works, Mangaluru Zone. 

And whereas the Employer called for the tenders for the work enumerated in the tender documents 

annexed to this agreement. 

And whereas the contractors have quoted their rates as given in the tender to the Employer 

on____________for the works enumerated in the tender documents amounting to Rs._____________. 

(Rupees __________________________________________________ ) only. 

The value of the offer stands as below: 

Total amount quoted on Rs.  

Rebate offered: ________% on Rs.  

Contract Value: Rs.   

And the parties having agreed upon the terms and conditions on which the contractors have to carry 

out the works for the Employer, the parties execute this agreement incorporating the agreed terms. 

The contractors have agreed to execute the works enumerated in the tender booklet at the rates quoted 

therein less ______% (         percent) rebate. 

CLAUSES 

1. It is hereby agreed that the Employer will not pay any mobilization advance towards the work.  

2. It is agreed that the contractors will submit the interim bills for values of 50% of the tendered 

amount.  

3. It is hereby agreed and declared that all the provisions of the said specifications, conditions of 

contract enumerated in the tender booklet have been carefully read and understood by the contractors 

and the schedule of rates including the general instructions and the specifications contained in the 

tender schedule shall be binding upon the contractors and upon the employer as if the same had 

been incorporated herein and shall be read and as part of these presents except to the extent such 

terms and modified under this agreement. 

4. These articles of agreement shall be the main and dominant contract document between the parties 
and shall be read, interpreted and understood in the context of and supplemented by the provisions 

referred to in other clauses in this agreement and the schedule of contract form as signified and 

accepted by the contractors appended as an enclosure to this agreement. 

 

5. The decision of the Employer shall be final and the contractors shall not object to the decision of 

the employer in this case. 

6. The rates quoted by the contractors in the tender booklet shall include all direct and contingent 

expenses  

7. The contractors shall be solely and entirely responsible for the procurement and collection of all 

the required building materials required for the execution of the entire works in all respects.  

8. The site has been handed over to the contractors on ______________. 

9. After the discussions with the employer, the contractors hereby agreed to complete the works in 

all respects before 60 days. If the contractors do not hand over the building in all respects before 60 

days, they have to pay a penalty as per liquidated ascertained damages to the employer. 



 

 

10. The contractors should submit their bills in stages  

11. The contractors shall submit the bar chart and it should adhere to that particular date. If there is 

delay on stages of the work, the contractors have to pay the penalty as decided by the employer.  

12. The rates quoted by the contractors shall be excluding of all the taxes as prevailing at on date and 

if there are any new taxes levied by the Government, the difference of tax shall be borne by the 

Employer. 

13. The contractors shall be responsible for all the damages to the property and for any injury or loss, 

caused to the work or workmen and persons, animals or things employed by them. They shall effect 
insurance cover, as necessary and keep the employer fully indemnified and entirely free from all 

responsibilities in this regard. All repairs and damages caused by the contractors to the existing 

building during the construction period shall be carried out by the contractors at their own cost and 

expenses to the satisfaction of the employer/Architects. 

14. In all the running bills certified by the architects, a retention amount of 8% excluding EMD will be 

held by the employer and will be released on final payment. The total security deposit (including EMD) 

at 5% of the final bill amount will be deducted and released after completion of the defects liability 

period of 12 Months. 

15. This contract is neither a fixed lumpsum contract nor a piece work contract but is a contract to carry 
out the above-mentioned work to be paid for, according to actual measured quantities at the rates 

contained in the schedule of rates and probable quantities or as provided in the said conditions. 

16. The employer hereby agrees to make the payments of the running bills within 15 days after 

certification from the architects. 

17. The contractors have paid Demand Draft for a sum of Rs 50,000./- by way of earnest money deposit 

and this shall not carry any interest. Any defects pointed out by the architects/ employer during this period 

shall be made good by the contractors and the same will be deducted from the EMD/PBG 

18. It has been agreed upon that a percentage of the value of each running bill of the contractors 

shall be deducted from the bills towards the income tax at the prevailing rates. The same amounts 
will be remitted to the income tax departments and the TDS original certificate will be passed on to 

the contractors. 

19. No escalation in rates will be considered for the completion of this project. 

20. Rates quoted in the Schedule of quantities by the bidder shall remain valid throughout the execution 
and until completion of work within accepted period of completion as well as during authorized extension 

in period. If Bank decides to place work order for additional scope of work in the same premises or to amend 

the original work order for additional scope of work in the same premises, the contractor shall be bound to 

accept the same, at rates agreed in the original work order; provided such work order or amendment is 

issued prior to completion of the work contained in the original work order. 

21. It has been agreed to accept the conditions of contract set forth  

22. All statutory requirement such as labour act, state and central government insurance etc, shall 

be the responsibilities of the contractors. 

23. No other amounts whatsoever is payable by the employer towards lead and lift charges and all 

incidental charges, taxes local or general royalty payable to the government or local bodies etc, of 

the region or on any other account. 

24. All the materials should conform to ISI standard specifications and such standards as may be 

prescribed by the architects. 

25. The contractors should make arrangements to provide barricading, and day and night 

watchman during the tenure of this contract at their own expenses. 

26. In case of any conflict in the specifications, and the drawings, the decision of the architect shall 
be final and binding on the contractors. Should there be any disagreement between the architects 

and the contractors, the decision of the employer shall be final. 

27. The rates quoted by the contractors in the tender booklet shall include all the cost of materials, 

labour transport charges, conveyance, and lifting charges, for materials required for successful 



 

 

completion of the work and any other incidental charges and all taxes that may be payable by the 

contractors. 

28. Necessary pillars shall be constructed by the contractors for benchmark at no extra cost to the 

employer as directed by the architects. 

29. Payments of any compensation damages to any of the laborers employed by the contractors 

shall be the inclusive responsibility of the contractors and the contractors shall take care to insure 
their laborers. Compliance to all statutory obligations under state and central laws in this behalf 

shall be the responsibility of the contractors. 

30. An order book shall be maintained in the work spot and the contractors shall sign in the order 

book in token of having one through the instructions issued by the inspecting officer and carryout 

the construction promptly and correctly. 

31. The contractors shall take precautions against the damages for  accident. No compensation will 

be allowed to the contractors for their tools, plant, materials lost or damages from any cause. The 

contractors shall be liable to make good the structure or plant damaged by any other cause at their 

own cost. The employer will not pay contractors any expenses or charges or repairing any damaged 

portion of the work done during the construction. 

32. The contractors shall keep on site of works a qualified engineer as required as per the rules of 
regulations as their authorized representatives who will receive all the instructions from the 

employer architects or his authorized agent. 

33. The employer/architects shall have the right to direct the contractors to progress the various 

items of works to the manner prescribed by the employer's engineer/ architect. The test of strength 

of the concrete shall be done by the contractors at their own cost. 

34. All disputes and differences of any kind whatever arising out of or connecting with or touching 

with the contract of the carrying out of the works whether during the progress of the works or after 

completion and whether before or after the determination, abandonment or breach of the contract, 

shall be referred to and settled as per Clause 38 of the General conditions of Contract Arbitration 

and jurisdiction clause. 

35. Should any matter pertaining to this contract were to be referred to a court of law, the courts 
in Mangaluru city only shall jurisdiction. Whenever it is not expressly provided or agreed upon, 

then any expenses will be met and or services provided by the contractors.  

36. The rates quoted in the tender are exclusive of GST. 

In witness whereof the employer and the contractors above mentioned have here to set their hands 

on the day, month and year first above mentioned. 

 
Signed for and on behalf of the                           Signed for and on behalf of the  

Contractor                        Bank 

 

 

For M/s.                                                                 For BANK OF BARODA 
                                                                                   ZONAL HEAD-MANGALURU 

 

Witnesses:1.  

          2.                              

 

 

 

 

  



 

 

From 

……………………………………………… 

 

DECLARATION 

 

I/we,…………………………………………………………………………. hereby declare 

that our firms/company is not blacklisted/debarred/no litigation pending with 

any of the Nationalized/PSUs/PSBs/State/Central Government.  

If the information is found to be incorrect during the tender/execution of the 

project, we will be liable for legal action, forfeiture of EMD and the pending bills 

for payment. 

 

 

Yours Sincerely, 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

 

        PRE CONTRACT INTEGRITY PACT 

General 
This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on __________ day of 

the month of _________ YYYY, between, on one hand, Bank Of Baroda, a body corporate constituted under 

Banking Companies (Acquisition & Transfer of Undertakings) Act  having its Zonal Office at No.41/2, 

Vijaya Towers, M G Road, Mangaluru-575003 (hereinafter referred to as the “BUYER” which expression 

unless repugnant to the context or meaning thereof shall mean and include its successors and assigns) 

of the First Part and M/s _______________ represented by Shri. __________ Chief Executive Officer 
(hereinafter called the “BIDDER/SELLER” which expression shall mean and include unless the context 

otherwise requires, his successors and permitted assigns of the Second Part. 

 

WHEREAS the BUYER proposes to procure ________________ (Name of the equipment/item/service) and 

BIDDER /SELLER is willing to offer/has offered the equipment/item/service and 
 

WHEREAS the BIDDER is a private company/public company/Government undertaking/ partnership/ 

registered export agency, constituted in accordance with the relevant law in the matter and the BUYER 

is a Public Sector Bank performing its functions on behalf of the President of India. 

 

NOW, THEREFORE 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 

entered into with a view to:- 

 

Enabling the BUYER to obtain the desired said equipment/item/service at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary impact of 

corruption on public procurement and 

 

Enabling BIDDER to abstain from bribing or indulging in any corrupt practice in order to secure the 

contract by providing assurance to them that their competitors will also abstain from bribing and other 

corrupt practices and the BUYER will commit to prevent corruption, in any form, by its officials by 
following transparent procedures. 

 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follow: 

 

1. Commitments of the BUYER 
1.1. The BUYER undertakes that no officials of the BUYER, connected directly or indirectly with the 

contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, 

consideration, gift, reward, favour or any material or immaterial benefit or any other advantage from 

the BIDDER, either for themselves or for any person, organization or third party related to the 

contract in exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contract. 
 

1.2. The BUYER will during the pre-contract stage, treat all BIDDERs alike and will provide to all 

BIDDERS the same information and will not provide any such information to any particular BIDDER 

which could afford an advantage to that particular BIDDER in comparison to other BIDDERs. 

 
1.3. All the officials of the BUYER will report to the Bank/appropriate Government office any attempted 

or completed breaches of the above commitments as well as any substantial suspicion of such a 

breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to 

the BUYER with full and verifiable facts and the same is prima facie found to be correct by the 

BUYER, necessary disciplinary proceedings, or any other action as deemed fit, including criminal 
proceedings may be initiated by the BUYER and such a person shall be debarred from further 

dealings related to the contract process.  In such a case while an enquiry is being conducted by the 

BUYER the proceedings under the contract would not be stalled. 

 

3. Commitments of BIDDERs 

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means 
and illegal activities during any stage of its bid or during any pre-contract stage in order to secure 

the contract or in furtherance to secure it and in particular commit itself to the following:- 

3.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, 

favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the BUYER, connected directly or indirectly with the bidding process, 
or to any person, organization or third party related to the contract in exchange for any advantage 

in the bidding, evaluation, contracting and implementation of the contract. 
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3.2. The BIDDER further undertakes that it has not given, offered or promised to give, directly or 
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the BUYER or otherwise in 

procuring the Contract or forbearing to do or having done any act in relation to the obtaining or 

execution of the contract or any other contract with the Bank/Government for showing or forbearing 

to show favour or disfavor to any person in relation to the contract or any other contract with the 

Bank/Government. 
3.3. *BIDDERs shall disclose the name and address of agents and representatives and Indian BIDDERs 

shall disclose their foreign principals or associates. 

Foreign Bidder: Name and address of agents and Representatives in India. 

Indian Bidder: Name and address of Foreign Principals / Associates 

3.4. *We hereby disclose the payments to be made by us to agents/brokers or any other intermediary, 
in connection with this bid/contract. 

3.5. *Bidder is engaged in defense supplies as Manufacturer / Integrator / Authorized Government 

sponsored export entity: Yes / No 

If yes, we confirm we have not engaged any individual or firm or company whether Indian or foreign 

to intercede, facilitate or in any way of recommend to the BUYER or any of its functionaries, whether 

officially or unofficially to the award of the contract to the BIDDER, nor has any amount been paid, 
promised or intended to be paid to any such individual, firm or company in respect of any such 

intercession, facilitation or recommendation. 

3.6. The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing 

the contract, shall disclose any payments he has made, is committed to or intends to make to 

officials of the BUYER or their family members, agents, brokers or any other intermediaries in 
connection with the contract and the details of services agreed upon for such payments. 

3.7. The BIDDER will not collude with other parties interested in the contract to impair the transparency, 

fairness and progress of the bidding process, bid evaluation, contracting and implementation of the 

contract. 

3.8. The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and 

illegal activities. 
3.9. The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to 

others, any information provided by the BUYER as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained in any electronic 

data carrier. The BIDDER also undertakes to exercise due and adequate care lest any such 

information is divulged. 
3.10. The BIDDER commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable facts. 

3.11. The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 

3.12. If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER either 

directly or indirectly, is a relative of any of the officers of the BUYER, or alternatively, if any relative 
of an officer of the BUYER has financial interest/stake in the BIDDER’s firm, the same shall be 

disclosed by the BIDDER at the time of filing of tender. 

The term relative for this purpose would be defined in Section 6 of the Companies Act 1956. 
3.13. The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or 

transactions, directly or indirectly, with any employee of the BUYER. 
  

4. Previous Transgression 

4.1. The BIDDER declares that no previous transgression occurred in the last three years immediately 

before signing of the Integrity Pact, with any other company in any country in respect of any corrupt 

practices envisaged hereunder or with any Public Sector Enterprise in India or Public Sector Banks 

in India or any Government Department in India that could justify BIDDER’s exclusion from the 
tender process. 

 

4.2. The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualified 

from the tender process or the contract, if already awarded can be terminated for such reason. 

 

5. Earnest Money (Bid Security) 
5.1. While submitting commercial bid, the BIDDER shall deposit an amount Rs.50,000/-(to be specified 

in RFP) as Earnest Money/Bid Security, with the BUYER through any of the following instruments: 

i) Bank Draft or Pay Order in favour of Bank of Baroda payable at Mangaluru 

ii) A confirmed guarantee by an Indian Nationalised Bank/Scheduled Commercial Bank other 

than RRBs/ Co-operative Banks, promising payment of the guaranteed sum to the BUYER on 
demand within three working days without any demur whatsoever and without seeking any 



 

 

reasons whatsoever.  The demand for payment by the BUYER shall be treated as conclusive 

proof of payment. 
iii) Any other mode or through any other instrument (to be specified in the RFP) 

 

5.2. The Earnest Money/Security Deposit shall be valid upto to submission of Bank Guarantee covering 

warranty period/post warranty period for performance of the Contract.  

5.3. In case of the successful BIDDER a clause would also be incorporated in the Article pertaining to 

Performance Bond in the Purchase Contract that the provisions of Sanctions for Violation shall be 
applicable for forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 

without assigning any reason for imposing sanction for violation of this Pact. 

5.4. No interest shall be payable by the BUYER to the BIDDER on Earnest Money/Security Deposit for 

the period of its currency. 

 
6. Sanctions for Violations 

6.1. Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its 

behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER to take all 

or any one of the following actions, wherever required:- 

i) To, immediately, call off the pre-contract negotiations without assigning any reason or giving 

any compensation to the BIDDER.  However, the proceedings with the other BIDDER(s) 
would continue.  

ii) The Earnest Money/Security Deposit (in pre-contract stage) and/or Security Deposit/ 

Performance Bond (after the contract is signed) shall stand forfeited either fully or partially, 

as decided by the BUYER and the BUYER shall not be required to assign any reason thereof. 

iii) To immediately cancel the contract, if already signed, without giving any compensation to 
the BIDDER 

iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER with 

interest thereon at 2% higher than the prevailing Base Rate of Bank Of Baroda, while in case 

of a BIDDER from a country other than India with interest thereon at 2% higher than the 

LIBOR.  If any outstanding payment is due to the BIDDER from the BUYER in connection 

with any other contract for any other office/department/section/stores, such outstanding 
payment could also be utilized to recover the aforesaid sum and interest. 

v) To encash the advance bank guarantee and performance bond/warranty bond, if furnished 

by the BIDDER, in order to recover the payments, already made by the BUYER, along with 

interest. 

vi) To cancel all or any other Contracts with the BIDDER.  The BIDDER shall be liable to pay 
compensation for any loss or damage to the BUYER resulting from such 

cancellation/rescission and the BUYER shall be entitled to deduct the amount so payable 

from the money(s) due to the BIDDER. 

vii) To debar the BIDDER from participating in future bidding processes of the Government of 

India/Public Sector Banks for minimum period of five years, which may be further extended 

at the discretion of the BUYER. 
viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent 

or broker with a view to securing the contract. 

ix) In cases where irrevocable Letters of Credit have been received in respect of any contract 

signed by the BUYER with the BIDDER, the same shall not be opened. 

x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without 
assigning any reason for imposing sanction for violation of this Pact 

 

6.2. The BUYER will be entitled to take all or any of the actions mentioned at para 6.1 (i) to (x) of this 

Pact also on the Commission by the BIDDER or any one employed by it or acting on its behalf 

(whether with or without the knowledge of the BIDDER), of an offence as defined in Chapter IX of 

the Indian Penal code, 1860 or Prevention of Corruption Act 1988 or any other statute enacted for 
prevention of corruption. 

6.3. The decision of the BUYER to the effect that a breach of the provision of this Pact has been committed 

by the BIDDER shall be final and conclusive on the BIDDER.  However, the BIDDER can approach 

the Independent Monitor(s) appointed for the purpose of this Pact.  

 

7. Fall Clause 
7.1. The BIDDER undertakes that it has not supplied/is not supplying similar product/systems or 

subsystems at a price lower than that offered in the present bid in respect of any other 

Ministry/Department of the Government of India or PSU/PSB and if it is found at any stage that 

similar product/systems or subsystems was supplied by the BIDDER to any ministry/Department 

of the Government of India or a PSU/PSB at a lower price, then that very price, with due allowance 
for elapsed time, will be applicable to the present case and the difference in the cost would be 

returned by the BIDDER to the BUYER, if the contract has already been concluded. 



 

 

 
8. Independent Monitors 
8.1. The BUYER has appointed Independent Monitors (hereinafter referred to as Monitors) for this Pact in 

consultation with the Central Vigilance Commission.   
8.2. The task of the Monitors shall be to review independently and objectively, whether and to what extent the 

parties comply with the obligations under this Pact. 
8.3.  The Monitors shall not be subject to instructions by the representatives of the parties and perform their 

functions neutrally and independently. 
8.4. Both the parties accept that the Monitors have the right to access all the documents relating to the 

project/procurement, including minutes of meetings. 
8.5. As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the Authority 

designated by the BUYER. 
8.6. The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project documentation 

of the BUYER including that provided by the BIDDER.  The BIDDER will also grant the Monitor, upon his 

request and demonstration of a valid interest, unrestricted and unconditional access to his project 
documentation.  The same is applicable to Subcontractors.  The Monitor shall be under contractual obligation 
to treat the information and documents of the BIDDER/Subcontractor(s) with confidentiality. 

8.7. The BUYER will provide to the Monitor sufficient information about all meetings among the parties related to 

the Project provided such meetings could have an impact on the contractual relations between the parties.  The 
parties will offer to the Monitor the option to participate in such meetings. 

8.8. The Monitor will submit a written report to the designated Authority of BUYER/Secretary of the 
Department/General Manager, within 8 to 10 weeks from date of reference or intimation to him by the BUYER 
/ BIDDER and should the occasion arise, submit proposals for correcting problematic situations. 

8.9. In case of sub-contracting, the Principal contractor shall take the responsibility of the adaptation of Integrity 
Pact (IP) by the Sub- contractor 

 

9. Facilitation of Investigation 
In case of any allegation of violation of any provisions of this Pact or payment of commission, the 

BUYER or its agencies shall be entitled to examine all the documents including the Books of Accounts 

of the BIDDER and the BIDDER shall provide necessary information and document in English and 

shall extend all possible help for the purpose of such examination. 

 
10. Law and Place of Jurisdiction 

This Pact is subject to Indian Law.  The place of performance and jurisdiction is the seat of the BUYER. 

 

11. Other Legal Actions 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may 

follow in accordance with the provisions of the extant law in force relating to any civil or criminal 
proceedings. 

 

12. Validity 

12.1. The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years or the 

complete execution of the contract to the satisfaction of both BUYER and the BIDDER/SELLER, 
including warranty period, whichever is later.  In case BIDDER is unsuccessful, this Integrity Pact 

shall expire after six months from the date of the signing of the contract. 

12.2. Should one or several provisions of this Pact turn out to be invalid, the remainder of this Pact shall 

remain valid.  In this case, the parties will strive to come to an agreement to their original intentions. 

 

13. The parties signing the Integrity Pact (IP) shall not approach the courts while representing the matters 
to IEMs and he/she will await IEMs decision in the matter.   

 

14. The parties hereby sign this Integrity Pact at ______________ on _________ 

 

 
 

BUYER 

Name of the Officer: 

Designation: 

Dept: 

 

BIDDER 

CHIEF EXECUTIVE OFFICER 

 

Witness 

1. ______________________ 

 

2. ______________________ 

Witness 

1. ______________________ 

 

2. ______________________ 

* Provisions of these clauses would need to be amended / deleted in line with the policy of the 

BUYER in regard to involvement of Indian agent of foreign suppliers. 
 



 

 

PREAMBLE:  

Section 1 - Commitments of BOB  

(1) The BOB  commits itself to take all measures necessary to prevent corruption 
and to observe the following principles:- 
a. No employee of the BOB , personally or through its family members , will in 

connection with  the tender for , or the execution  of a contract, demand ; take 
a promise for or accept, for self or third person, any monetary or non-monetary 
benefit which the person   is not legally entitled to. 

b. The BOB  will, during the tender process treat all Bidder(s) with equity and 
reason. The BOB  will in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential / additional information through which the Bidder(s) 
could obtain an advantage in relation to the tender process or the contract 
execution. 

c. The BOB  will make endeavor to exclude from the selection process all 
known prejudiced persons. 

(2) If the BOB  obtains information on the conduct of any of its employees which 
is a criminal offence under the IPC/ PC Act, or if there be a substantive suspicion 
in this regard, the BOB  will inform the Chief Vigilance Officer and in addition 
can initiate disciplinary actions. 

Section 2 - Commitments of the Bidder(s)/ Contractor(s) 

(1) The Bidder(s) / Contractor(s) commit themselves to take all measures necessary 
to prevent corruption. The Bidder(s) / Contractor(s) commit themselves to 
observe the following principles during participation in the tender process and 
during the contract execution. 

 

a. The Bidder(s) / Contractor(s) will not, directly or through any other person or 
firm, offer, promise or give to any of the BOB employees involved in the tender 
process or the execution of the contract or to any third person any material 
or other benefit which he/ she is not legally entitled to, in order to obtain in 
exchange any advantage of any kind whatsoever during the tender process 
or during the execution of the contract 

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular 
to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce 
cartelization in the bidding process. 

c. The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/ 
PC Act; further the Bidder(s) / Contractor(s) will not use improperly, for purposes 
of competition or personal gain, or pass  on  to  others,  any information or document 
provided by the BOB  as part of the business relationship, regarding plans, technical 
proposals and  business  details, including  information  contained  or transmitted  
electronically. 

d. The Bidder(s) / Contractors(s) of foreign origin shall disclose the name and 
address of the Agents/ representatives in India , if any, Similarly the Bidder(s) 
/Contractors(s) of Indian Nationality shall furnish the name and address of the 
foreign principals, if any.  

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and 
all payments made, is committed to or intends to make to  agents, brokers or any 
other intermediaries in connection with the award of the contract. 

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach 
the Courts while representing the matter to IEMs and shall wait for their decision 
in the matter . 



 

 

g. The Bidder(s) / Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

Section  3  -  Disqualification   from  tender  process  and  exclusion  from  future 
contracts 

If the Bidder(s) /Contractor(s), before award or during execution has committed a 

transgression through a violation of Section 2, above or in any other form such as to 
put their reliability or credibility in question, the BOB is entitled to disqualify the 

Bidder(s) / Contractor(s) from the tender process or take action as per law in force   

Section 4 - Compensation for Damages 

(1) If the BOB  has disqualified the Bidder(s) from the tender process prior to the award 
according to Section 3, the BOB  is entitled to demand and recover the damages equivalent 
to Earnest Money Deposit / Bid Security. 

(2) If the BOB  has terminated the contract according to Section 3, or if the BOB is entitled to 
terminate the contract according to Section 3, the BOB  shall be entitled to demand  and  recover  
from  the Contractor liquidated damages of the Contract value or the amount equivalent to 
Performance Bank Guarantee. 
 

Section 5 - Previous transgression 

(1) The Bidder declares that no previous transgressions occurred in the last three 
years with any other Company in any country conforming to the anti-
corruption approach or with any Public Sector Enterprise in India that could 
justify his exclusion from the tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the tender process  

 

Section 6 - Equal treatment of all Bidders I Contractors I Subcontractors 

(1) In case of Sub-contracting, the Principal  Contractor shall take the responsibility 
of the adoption of Integrity Pact by the Sub-contractor. 

(2) The BOB  will enter into agreements with identical conditions as this one with 
all Bidders and Contractors. 

(3) The BOB  will disqualify from the tender process all bidders who do not sign 
this Pact or violate its provisions. 

Section 7 - Criminal  charges against violating Bidder(s)  I Contractor(s)  

Subcontractor(s) 

If the BOB  obtains knowledge of conduct of a Bidder , Contractor or 
Subcontractor, or of an employee or a representative or an associate of a 
Bidder, Contractor or Subcontractor which constitutes corruption, or if the 
BOB  has substantive suspicion in this regard, the BOB  will inform the same 
to the Chief Vigilance Officer. 

 

Section 8 - Independent External Monitor 

(1) The BOB has appointed competent and credible Independent External Monitors 

(hereinafter referred to as monitors) for this Pact in consultation with the Central 

Vigilance Commission. Name: Shri Umesh Kumar (email id: 

umeshkumar84@rediffmail.com) and Dr. Sandeep Tripathi (email id 

sandeeptrip.ifs@gmail.com) the task of the Monitors is to review independently and 



 

 

objectively, whether and to what extent the parties comply with the obligations under 

this agreement. 

(2) The Monitor is not subject to instructions by the representatives of the parties 
and performs his/ her functions neutrally and independently. The Monitor would 
have access to all Contract documents, whenever required. It will be obligatory 
for him / her to treat the information and documents of the Bidders/Contractors 
as confidential.  

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access 
without restriction to all Project documentation of the BOB including that provided 
by the b i d d e r /  Contractor. The b i d d e r /  Contractor will also grant the 
Monitor, upon his/ her request and demonstration of a valid interest, unrestricted 
and unconditional access to their project documentation. The same is applicable 
to Sub-contractors. 

(4) The Monitor is under contractual obligation to treat the information and 
documents of the Bidder(s) / Contractor(s) / Sub-contractor(s) with confidentiality. 
The Monitor has also signed 'Non-Disclosure of Confidential Information '. In case 
of any conflict of interest arising d u r i n g  t h e  s e l e c t i o n  p e r i o d  o r  
at a later date, the IEM shall inform BOB and recuse himself / herself from that 
case. 

(5) The BOB  will provide to the Monitor sufficient information about all meetings among 
the parties related to the Project provided such meetings could have an impact on  
the  contractual  relations  between  the  BOB  and the Contractor. The parties offer 
to the Monitor the option to participate in such meetings. 

(6) As soon as the Monitor notices, or believes to notice , a violation of this 
agreement, he/ she will so inform the Management of the BOB  and request the 
Management to discontinue or take corrective action, or to take other relevant 
action. The m o n i tor can in this regard submit non-binding recommendations. 
Beyond this, the Monitor has no right to demand from the parties that they act 
in a specific manner, refrain from action or tolerate action. 

(7) The Monitor will submit a written report to the BOB officials  within 15 days  from 
the date of reference or intimation to him by the BOB  and, should the occasion 
arise, submit proposals for correcting problematic situations. 

(8) If the Monitor has reported to the BOB , a substantiated suspicion of an offence 
under relevant IPC/ PC Act, and the BOB  has not, within the reasonable time 
taken visible action to proceed against such offence or reported it to the Chief 
Vigilance Officer, the Monitor may also transmit this information directly to the 
Central Vigilance Commissioner. 

(9) The word 'Monitor' would include both singular and plural. 
 

Section 9 - Pact Duration 

This Pact shall be effective from the date of its execution, and shall  expires for the 
s e l e c t e d  Contractor till the contract period, and for  all  other  Bidders  6 months after 
the contract has been awarded. Any violation of the same would entail disqualification 
of the bidders and exclusion from future business dealings.  

 

Section 10 Other provisions  

(1) This agreement is subject to Indian Law and court of Mumbai shall have exclusive   
j u r i s d i c t i o n  t o  e n t e r t a i n  a n y  m a t t e r  a r i s i n g  o u t  o f  t h i s  
p a c t .   

(2) Changes and supplements as well as termination notices need to be made in  
writing.  

 



 

 

(3) If the Contractor is a partnership or a consortium, this agreement must be 
signed by all partners or consortium members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the 
remainder of this agreement remains valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 

(5) Issues like scope  o f  work ,  Warranty / Guarantee etc. shall be outside the 
purview of IEMs. 

(6) In the event of any contradiction between the Integrity Pact and RFP/ RFQ/ 
tender documents and its Annexure, the Clause in the Integrity Pact will prevail. 

 

The parties hereby sign this Integrity Pact at _______ on ______ 

BOB             BIDDER  

Name of the Officer:      ________________  

Designation:        Branch:  

Date:        Date: 

Place:        Place: 

Witness        Witness 

1. _____________________     1. ______________  

2. _____________________                                    2. ______________  

                                         

  



 

 

APPROVED MAKE OF MATERIALS FOR INTERIOR FURNISHING WORKS 

NOTE: All materials shall be of the first quality. 

Sr. 

No.  

LIST OF NOMINATED MATERIALS & 

SUPPLIERS  
SUGGESTED MAKE LIST  

1 INTERIOR WORK    

  MDF / Plywood  NUWUD / Century / Asain / Archid /GREENPLY 

  Laminated sheet  Archidlam National/ Formica/ Greenlam/MERINO  

  Veneer  Green / Duro / Century / Timex / Anchor or equivalent  

  

Particle board (Only for modular w/s 

& storage Unit)  
Archidply /Greenlam/Century equivalent ISI make  

  Acrylic sheet  ICI, GE or equivalent ISI make  

  Marine grade plywood  Century, Kitply, Greenply, Anchor, Orchid, Prince  

  Adhesive  Fevicol / Araldite/Anchor or equivalent  

  Solid Surfaces (Curion)  DUPOINT/HI-MAC/ STARON OR equivalent  

  Marine grade Block Board  Century, Kitply, Greenply, Anchor, Orchid or equivalent  

  Flush Door  Century, Kitply, Greenply, Anchor, Orchid or equivalent  

  Polish  Asain / Dulex or equivalent  

  Latex  MM Foam or equivalent ISI make  

  High density foam  U Foam or equivalent ISI make  

  Locks  Godrej / Haffle / Hettich / Ebco or equivalent  

  Storage Hardware  Godrej / Haffle / Hettich / Ebco or equivalent  

  Screws / Nails & other accessories  GKW / Nettleford or equivalent  

  False Flooring  Kebao , Armstrong , AMF or equivalent  

  Vinyl Flooring  Armstrong ,gerflor, Eurotex ,  

  Carpet  Unitex, Armstrong,  

  Wooden laminated flooring  Pergo / Armstrong / Euro / Squarefeet or equivalent  

  Plain/Toughened glass  Saint- Gobain, Indo Asahi , Modi or equivalent  

  
Hardware for general staff areas  

Dorma / Euro/ Ozone / Enox / Ebco /Hamco or 

equivalent  



 

 

  

Hardware for main Glass doors (patch 

fittings)  

Dorma / Euro/ Ozone / Enox / Ebco /Hamco or 

equivalent  

  
Door Closers (general use)  

Dorma / Euro/ Ozone / Enox / Ebco /Hamco or 

equivalent  

  
Floor springs (general use)  

Dorma / Euro/ Ozone / Enox / Ebco /Hamco or 

equivalent  

  
Floor springs for main glass doors  

Dorma / Euro/ Ozone / Enox / Ebco /Hamco or 

equivalent  

  Aluminum Sections for Partitions  Jindal / Tata steel or equivalent  

  False Ceilings: Gypsum  India Gypsum / Saint Gobin / Asia  

  False Ceilings: Grid (As Approved)  Armstrong / AMF or equivalent  

  False Ceilings: Grid (Metal Ceiling)  Unimech / AMF / Armstrong /  

  GI Sections  India Gypsum / Saint Gobin / Jindal or equivalent  

  

Acoustical False Ceilings: Mineral fiber 

board  
Armstrong, Hunter Douglas / Peritex or equivalent  

  POP Punning  Gyprock / India Gypsum / Birla  

  Paint  Asian / Nerolac / Dulex / Berger or equivalent  

  Exterior Paint  Asian / Nerolac / Dulex / Berger or equivalent  

  ACP (Exterior / Interior)  Alstone / Eurobond /Alucobond  

  Cylicon  G E / Dow corning / Wacer  

  Rolling / Vertical Blind  Vista / Peritex / Winfab / MAC or equivalent  

  Frosted Film  Garware or equivalent  

  Aluminum Skirting - 50mm  Jindal or equivalent  

  Water Proofing  Pidilite or equivalent  

  Hard Wood  Salwood / Teakwood/kapoor  

  
Automated Rolling Shutter  

Gandhi Automation/Toshi Automatic Systems/Akash 

Rolling Shutter  

  Glass  Saint Gobin / equivalent  

Note: Contractors shall supply and provide make of materials only as specified above in case the 

specified make are not available in the market the contractors shall use equivalent make of 

materials only with approval from Architect. 



 

 

                                 LIST OF APPROVED MAKES (ELECTRICAL WORKS) 

LIST OF APPROVED MANUFACTURES / SUPPLIERS OF MATERIALS 

1. SFU/ Isolator switch   :  L&T/Siemens/ MDS Legrand 
2. L.T. Panels     :  L&T/ Siemens / MDS Legrand 
3. Meters     :  AEI/MECO/ Rishab/ Silkon/ UE 
4. Voltmeter / Ammeter/ Indicating Lamps :  L & T / MDS Legrand / Siemens/ AEI  
5. Wires     :  Finolex / Polycab / RR Kable  
6. (MS/ PVC) Conduits (ISI Embossed) :  Precision / AKG/ Vimco/ Circle Ark 
7. Switches / Switch Box/ Sockets/ Plug  

Scoket/ Modular switches & Sockets:  Anchor/Precision/ MDS/ MK India/ Northwest/  
      Crabtree/ Phillips. 

8. Junction Box    : Locally Manufactured. 
9. Lugs     :  Dowel’s/Jainson / BRACO 
10. Telephone and music system wires/ cables :  Finloex/ RR Kabel/ Polycab 
11. Decorative lights (spot lights/ picture lights) :  Phillips / Wipro / Bajaj 
12. Fire detectors    :  Apollo/ Zicom/ System Sensor/ Honeywell 
13. Security system    :  Shellain / Radioncis sentrol  
14. Telephone Tag-block   :  Deltron / ITL/ Krone 
15. NCCBS     :  L&T/EE/Crompton 
16. Air Circuit Breaker    :  L&T / Siemens/ MDS Legrand 
17. Changeover Switches   :  Siemens / Blcon/ Kayee 
18. Contactors     :  Siemens /L&T/ MDS Legrand / Schneider 
19. Music speakers    :  Phillips/ Sony / Bosch/ Ahuja 
20. Amplifiers     :  Phillips /Sony / Ahuja 
21. CD Player     :  Phillips / Sony/ Panasonic 
22. Elec. Fittings & fixtures   :  Phillips /Crompton/ Wipro 
23. PL/ Spot Lights fittings   :  Phillips /K-lite/ Wipro 
24. Cables     :  Polycab / RR Kable/ Finolex  
25. Light Fixtures    :  Phillips/Wipro / Bajaj 
26. MCCB/ MCB/ ELCB/ RCCB/ DB/ HRC Fuse: L & T/ MDS Legrand/ Siemens / EE 
27. Main switch (sheet metal boxing)  :  L&T/ MDS Legrand/ Siemens / EE 
28. Ceiling Fan     :  Crompton/ Usha / Bajaj/ Orient 
29. Wall fan     :  Crompton / Usha / Orient / Bajaj 
30. Exhaust fan    :  Crompton / Usha / Orient / Bajaj 
31. Gland Flange Type    :  Dowel’s / BRACO / Jainson 
32. Casing Caping Patti   :  PRESTO PLAST or approved equivalent 
33. Data Cable (CAT 6)    :  D-Link / Delton / Avywa / AMP 
34. Data (RJ – 45 I/O)    :  D-Link / Delton / Avywa 

 
 
 
 

NOTE:  Any brands indicated under the items specifications in the schedule of quantities will prevail over 

the above indicated makes.  

 

Apart from the above makes, any further equivalent make as approved by the Bank, can also be used with 

prior permission from the Bank and Architect.   

 
  



 

 

 SCHEDULE OF RATES - PREAMBLE 

1. The schedule of rate should be read in connection with all the other sections of the tenderer. 
2. The quantities shown against the items of work are only approximate and may vary to any extent. 

No extra whatsoever shall be entertained. 
3. The rates inserted in the bills of quantities are to be for the full inclusive of value of the work described 

under the several items, including all costs and expenses which may be required in and for the 
construction and full protection of the work described, together with all risks, liabilities and obligations 
set forth or implied in the documents on which the tender is based. The quoted rates shall be for all 
heights, lifts and leads unless otherwise mentioned specifically in the description of item. 

4. General direction and description of work and materials given elsewhere in the contractor documents 
are not necessarily repeated in the Bill(s) of quantities. Reference to be made to the other documents 
for the full information/details. 

5. The contractor shall be deemed to have visited the site before quoting for the tender and to have 
examined for himself the conditions under which the work will be carried out including local conditions 
under which the work will be carried out including local conditions affecting labour and to have studied 
the items of the bills of quantities, the drawings and specification, relating to them and to have 
satisfied himself that the rates quoted by him provide for all minor accessories and contingent works 
or services as necessary for the works described even though there are not specifically defined. 

6. Tenderer is advised to read items of works carefully and quote the rates accordingly. However, if he 
quotes different rates for the same items) of work under different schedules of items, the lowest rates 
quoted shall be made applicable to all the Bills of quantities and the contract sum corrected 
accordingly. 

7. Where an item of work not mentioned in a particular bill of quantities, is required to be executed and 
where the rate for such an item of work is quoted under a different bill of quantities forming a part of 
this contract, then the contractor being called upon shall execute the work and shall be paid at the 
rate so quoted. Nothing extra over shall be payable on this account. 

8. The drawing(s) attached with this tender document are for the purpose of tender only, giving the 
tenderer a general idea of the nature and the extent of works to be executed. 

9. The rates quoted by the tenderer shall be deemed to be for the execution of the works in accordance 
with the “Construction Drawings” (to be supplied to the contractor at the “Design Aspect” of these 
drawings). 

10. The rates quoted by the tenderer shall include all labour, tools and plants, materials inclusive of all, 
transport, loading, unloading charges, all levies, all taxes, excise duties, etc. at the time of quoting 
their rates. The quoted rates shall remain firm throughout the contract period. No escalation on prices 
of labour and materials shall be entertained. 

 

 

 

 

 

 

 

 

 

 

  



 

 

SCHEDULE OF QUANTITIES - PREAMBLE 

All items of work contracted for shall be executed strictly in accordance with the description of the item 

in the Schedule of Quantities, relevant drawings and specifications read in conjunction with the 

appropriate Indian Standard specifications and conditions of the contract and established Engineering 

practices. 

The rate for each item of work included in the schedule of quantities shall unless expressly stated 
otherwise include cost of:- 

 All materials, fixing materials, accessories sequence of operations, appliances, tools, plant equipment, 
transport labour and incidentals required and completion of the work called for in the item and as per 
specifications and drawings completely 

 Wastage on materials and labour  

 Loading transporting, unloading, handling as necessary, hoisting to all levels, and setting, fitting and 
fixing in position, protecting, disposal of debris as directed and all other labour necessary and to fully 
complete the job in accordance with contract documents, good practice and recognized principles of 
trade laid down in codes of practice.  

 Liabilities, obligations and risks arising out of conditions of contract. 
All requirements of specifications, whether such requirements are mentioned in the item or not shall be 

provided for the specifications and drawings where available are to be read as complimentary to any part 

of the schedule of quantities and any work called for in one shall be taken as required for all similar items. 

In the event of conflict between Schedule of Quantities and other documents including the specifications 

the most stringent among them shall apply and the interpretations of the consultants/owner shall be final 

and binding. 

The Contractor shall be paid for the actual quantity of work executed by him in accordance with the 
drawings at the accepted rates. 

This schedule shall be fully priced and the extensions and totals duly checked. The rates for all items 

shall be filled in INK. The entries under amount column shall be rounded off to the nearest Rupee. 

No alterations whatsoever is to be made either to the description of items in the Schedule of quantities 

or specifications unless such alterations, is clarified in writing by the consultant/owner. Any such 

alterations, notes or additions shall unless clarified in writing be disregarded when tender documents are 

considered. Any observation on BOQ should be made in the letter accompanying technical bid for proper 

consideration and on disfiguring or overwriting in the documents is permitted. 

In event of an error occurring in the amount column of the schedule, as a result of wrong extension of 

unit rate and quantity, the unit rate quoted by the Tenderer shall be regarded as firm and the extensions 

shall be amended on the basis of rates. 

All errors in totalling in the amount column and in carrying forward totals shall be corrected. 

Unless otherwise stated, all measurements shall be taken in accordance with Indian standard for building 

of Measurements IS 1200 latest revision effective on the date of measurement for interior items as 

applicable. 

Any errors in quantity of items from the contract schedule shall not vitiate this contract but shall be 
corrected and deemed to be a variation by the Architect / Consultant/Owner. 



 

 

 

DRAWINGS AND DATA 

Within two weeks of placement of order/letter of intent contractor shall furnish the following data in 
triplicate for approval by Architect / Consultant/Owner. 

General arrangement drawing of the equipment on orders showing plan, elevations, and sectional views, 
mounting details. 

Bill of materials. 

Descriptive catalogues, characteristic curves, duty point efficiency factor and technical particulars of all 
the various equipment’s offered. 

SPARE PARTS AND MAINTENANCE FOR MATERIALS SUPPLIED 

Tenderer shall offer along with the bid, duly recommended by manufacturer set of spare parts required 

for a period of 1 year’s continuous operation. Itemized unit prices with exact quantities recommended for 

these spares shall be separately indicated for consideration of the Owner/Consultant. 

DOCUMENTS MUTUALLY COMPLIMENTARY 

The several documents forming the contract are to be read as mutually complementary to each other and 

in case of ambiguities/ discrepancies, the same shall be explained and clarified by the Consultant/Owner 

to the Contractor in what manner the work is expected to be carried out to meet the end requirements. 

INSTRUCTIONS DURING EXECUTION 

On the advice of the Owner, the consultants may issue further drawings and written instructions, details, 
directions and explanations collectively referred to as “Site instruction” in regard to: 

Variations for modification of the design, quality or quantity of works as addition or omission or 
substitution of any work therein. 

Any discrepancies in the drawings or between the schedule of quantities and/or specifications and/or 
drawings. 

Removal from the site any material brought by the contractor and substitution of any other materials 
therefore. 

The dismissal or removal from work of any person employed thereupon. 

Removal/re-examination of any works executed in case of doubt of any nature. 

Opening up for inspection of any work covered up without proper tests by the Architect / Consultant. 

Oversight on the part of the Architect / Consultant/his assistant to disapprove any defective work or 

material shall not prejudice the Owner/Consultant, thereafter to disapprove such work or materials and 

to order pulling down, replacement, removal breaking up or reconstruction. 

The Contractor shall make his own arrangement for the engagement of all labour and shall be responsible 

for regulating their service conditions, work conditions in conformity with all Acts, Regulations, Rules or 

order of competent authority under relevant laws in force during the pendency of the contract. 



 

 

Contractor shall indemnify the Owner from all claims relating to the workers/ staff/ sub-contractors, 

Salaries, Wages, Overtime, Leave, Provident Fund, Medical facilities, gratuity, Bonus or any other claim as 

applicable and stipulated in any statutory provisions, rules or order of competent authority. 

All materials so far as procurable shall be of the reputed make in the category of manufacture and bear 

the stamp of quality of the Bureau Standards wherever applicable. The contractor shall furnish 

documentary proof, test certificates and guarantees as relevant to such materials from manufacturers, 

which shall match with the date of procurement. 

 

 

 

Signature of the Tenderer/s 

With the Seal of the Company 

 

 

Date: 

Place: 

 

 

 

  



 

 

 

 
 

LIST OF APPROVED MANUFACTURES / SUPPLIERS OF MATERIALS  

(ENCLOSED AS ANNEXURE WITH THIS TENDER) 

 
1. All materials to be delivered at site. If the material used for the work is not in conformity with 

the specifications, the same shall be replaced by contractor. All the material required for the 
above work shall be arranged by the contractor at his own cost. 

2. Selection of material to be done in consultation with the BANK representative / Consultant. 
3. All materials shall be of the first quality. 
4. Wherever Contractor proposes to use ‘equivalent’ makes (i.e. other than specified) the same 

shall be done only after prior approval from Bank. Bank may consult Architect before giving 

approval. Any additional expenditure, time due to this will be on Contractor’s account and 
no claims will be entertained. 

5. Makes in the Price schedule supercedes this List. All makes shall be IS marked wherever 
applicable.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
      *************** 


